| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

ENG NEER S ESTI MATE: NONE BELOW

CALL ORDER : 141 CONTRACT I D :
LETTI NG DATE : 10/17/00 10:00 AM DI STRI CT :
CONTRACT TI ME :
CONTRACT DESCRI PTI ON : URBAN
SET- ASI DE :

VENDOR RANKI NG :

R -24059-A
LAPORTE DI STRI CT
06/ 08/ 01 COVPLETI ON DATE

RQUTE
COUNTI ES :

PRQJECT( S)

us 24
VH TE

DATE : 10/23/00
PAGE : 141 -1

35- 0918397 RI ETH RI LEY CONSTRUCTI ON
35-1917625 M LESTONE CONTRACTCRS, L.P.
35- 1325036 DEI CHVAN EXCAVATI NG CO
35-1212938 ATLAS EXCAVATI NG | NC
35-0999231 HUNT PAVI NG COVPANY, | NC.

809, 061. 91
814, 104. 88
830, 443. 73
831, 576. 29
892, 557. 61

100. 0000%
100. 6233%
102. 6427%
102. 7827%
110. 3200%




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 10/23/00
PAGE : 161 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 2, 296, 482. 48 ROUTE : US 35
CALL CRDER : 161 OONTRACT I D : R -24060- A COUNTI ES : DELAWARE
LETTI NG DATE : 10/17/00 10: 00 AM DISTRICT  : GREENFIELD Di STRI CT
OONTRACT TIME : 11/10/01 COVPLETI ON DATE
OONTRACT DESCRI PTI ON : URBAN PROJECT(S) : 1081005
1081005
SET- ASI DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOW BI D
1 35-1139301 E & B PAVING |NC $ 2,178, 967.77 100. 0000%
2 35-1136349 TSCHUOR, GALE COMPANY, | NC. $ 2,191,801.90 100. 5890%
3 35-0999231 HUNT PAVI NG COVPANY, | NC. $ 2, 330,809.78 106. 9685%
4 35-1128289 BEATY CONSTRUCTI ON, | NC. $ 2, 452,316.96 112. 5448%
5 35-1212938 ATLAS EXCAVATING | NC. $ 2, 488,841.32 114. 2211%
| (1) 35-1139301 | (2) 35-1136349 | (3) 35-0999231
|E & B PAVING | NC. | TSCHUOR, GALE COMPANY, |NC. | HUNT PAVI NG COWVPANY, | NC.
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ B S
SECTI ON 0001 | NTERSECTI ON | MPROVENENT
I I I
0001 105- 01925 12.000 MOS | 2089. 31000 25071. 72| 1766. 12000 21193. 44 1400. 00000 16800. 00
FIELD OFFICE, 51.1 n2 | | |
0002 105- 06845 LUMP|  28037. 43000 28037.43|  22652. 67000 22652.67|  42000. 00000 42000. 00
CONSTRUCTI ON ENGI NEERI NG | | |
0003 110- 01001 LUMP|  108948. 39000 108948. 39|  108000. 00000 108000. 00|  116540. 00000 116540. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201-52370 LUMP|  43579. 36000 43579.36]  42987. 87000 42987.87|  46600. 00000 46600. 00
CLEARI NG RI GHT OF WAY | | |
0005 202- 02240 6055.000 12 | 6. 02000 36451. 10| 6. 48000 39236. 40| 8. 00000 48440. 00
PAVEMENT, REMOVE | | |
0006 202- 03000 LUMP| 1144. 96000 1144. 96| 409. 11000 409. 11| 1500. 00000 1500. 00
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO 1 I I I
0007 202- 03000 LUMP| 720. 97000 720. 97| 504. 94000 504. 94 2500. 00000 2500. 00
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO 15SA | [ |
0008 202- 03000 LUWP| 720. 97000 720. 97| 716. 74000 716. 74| 2000. 00000 2000. 00
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO. 20 I I I
0009 202- 60820 683.000 n2 | 7.00000 4781. 00| 8. 25000 5634. 75| 7.00000 4781. 00
SURFACE M LLING ASPHALT | | |
0010 202- 78515 LUMP| 1148. 12000 1148. 12| 1214. 19000 1214. 19| 2500. 00000 2500. 00
TRAFFI C S| GNAL EQUI PMENT, REMOVE | | |
0011 202- 96151 LUMP| 574. 07000 574. 07| 607. 10000 607. 10 435. 00000 435. 00

TRANSPORTATI ON OF SALVAGEABLE | TEMB | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 10/23/00
PACGE : 161 -2
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 2, 296, 482. 48 ROUTE : US 35
CALL ORDER : 161 CONTRACT 1D : R -24060-A COUNTI ES : DELAWARE
LETTI NG DATE : 10/17/00 10:00 AM DI STRI CT : GREENFI ELD DI STRI CT
SET- ASI DE :
| (1) 35-1139301 | (2) 35-1136349 | (3) 35-0999231
|E & B PAVING |INC. | TSCHUOR, GALE COVPANY, |NC. | HUNT PAVI NG COVPANY, | NC.
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AVMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ ST
0012 203- 02000 14920.000 n8 | 11. 98000 178741. 60| 8. 59000 128162. 80| 12. 50000 186500. 00
EXCAVATI ON, COMMON | | I
0013 205- 02229 71.600 m | 11. 22000 803. 35| 11. 87000 849. 89| 11. 00000 787. 60

TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
STRAW BALE DI TCH CHECK | |

0014 205- 02234 21.000 EACH 51. 00000 1071. 00| 53. 93000 1132. 53| 50. 00000 1050. 00
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
CULVERT Pl PE PROTECTI ON | | |

0015 205- 02236 5.000 EACH 61. 20000 306. 00| 64. 72000 323. 60| 60. 00000 300. 00
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
DROP | NLET PROTECTI ON [ [

0016 205- 02237 1.000 EACH 61. 20000 61. 20| 64. 72000 64. 72| 60. 00000 60. 00
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | |
CURB | NLET PROTECTI ON |

0017 211- 02060 133.000 18 | 33. 01000 4390. 33

|
| 27.02000 3593. 66| 22. 00000 2926. 00
B BORROW FOR STRUCTURE BACKFI LL | |
0018 303- 52308 10015.000 My | 15. 74000 157636. 10| 14. 43000 144516. 45| 15. 00000 150225. 00
COVPACTED AGGREGATE FOR BASE, 0, 53 | | |
0019 304- 04403 4972.000 n8 | 34. 56000 171832. 32| 32. 43000 161241. 96| 33. 00000 164076. 00
SUBBASE FOR CEMENT CONCRETE PAVEMENT | |
0020 305- 05204 13.200 My | 200. 00000 2640. 00| 215. 74000 2847. 77| 200. 00000 2640. 00
HVA FOR PATCHI NG | |
0021 402- 05481 2537.000 My | 60. 00000 152220. 00| 64. 72000 164194. 64| 60. 00000 152220. 00
HVA BASE 25.0 mm SHOULDER | |
0022 402- 05483 963.000 My | 60. 00000 57780. 00| 64. 72000 62325. 36| 60. 00000 57780. 00
HVA BASE C25.0 nm SHOULDER | | |
0023 402- 05495 72.000 My | 125. 00000 9000. 00| 134. 84000 9708. 48| 125. 00000 9000. 00
HVA WEDGE AND LEVEL | | |
0024 404- 05511 6212.000 n2 | 3. 00000 18636. 00| 3. 24000 20126. 88| 3. 00000 18636. 00
SEAL COAT, 2 | |
0025 405- 05517 8.800 My | 600. 00000 5280. 00| 647. 22000 5695. 54| 600. 00000 5280. 00
ASPHALT FOR PRI ME COAT | |
0026 406- 05520 1.100 My | 200. 00000 220. 00| 215. 74000 237. 31| 220. 00000 242.00
ASPHALT FOR TACK COAT | | |
0027 501- 02578 14.400 m | 20. 09000 289. 30| 52. 92000 762. 05 88. 00000 1267. 20
EXPANSI ON JO NT W TH LOAD TRANSFER, 25 | | |
mm I I I
0029 501- 05240 3232.000 m | 15. 99000 51679. 68| 32. 47000 104943. 04| 28. 00000 90496. 00
CONTRACTI ON JOI NT, DL | | |
0030 501- 06266 LUMP| 2373. 38000 2373. 38| 5393. 49000 5393. 49| 6000. 00000 6000. 00

PRCFI LOGRAPH, PCCP [ | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 10/23/00
PACGE : 161 -3
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 2, 296, 482. 48 ROUTE : US 35
CALL ORDER : 161 CONTRACT 1D : R -24060-A COUNTI ES : DELAWARE
LETTI NG DATE : 10/17/00 10:00 AM DI STRI CT : GREENFI ELD DI STRI CT
SET- ASI DE :
| (1) 35-1139301 | (2) 35-1136349 | (3) 35-0999231
|E & B PAVING |INC. | TSCHUOR, GALE COMPANY, |NC. | HUNT PAVI NG COVPANY, | NC

LINE NO/ | TEM CODE / ALT | | |

| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AVMOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ R N

0031 605- 02042 1.000 EACH 313. 86000 313. 86| 446. 14000 446. 14| 1000. 00000 1000. 00
CURB AND GUTTER TURNOUT, CONCRETE | |

0032 605- 06090 110.000 m | 44. 70000 4917. 00| 36. 94000 4063. 40| 80. 00000 8800. 00
CURB, | NTEGRAL, CONCRETE | |

0033 605- 06120 46.000 m | 55. 05000 2532. 30| 47.39000 2179. 94| 90. 00000 4140. 00
CURB, CONCRETE | |

0034 610- 05527 355.000 My | 125. 00000 44375. 00| 134. 84000 47868. 20| 125. 26000 44467. 30
HVA FOR APPROACHES | |

0035 611- 06497 12.000 EACH| 137. 70000 1652. 40| 145. 62000 1747. 44| 135. 00000 1620. 00
MAl LBOX ASSEMBLY, S| NGLE | | [

0036 611-95728 220.000 n2 | 56. 49000 12427. 80| 57. 86000 12729. 20| 48. 00000 10560. 00
CEMENT CONCRETE PAVEMENT FOR DRI VEWAYS, | |
200 mMm | | |

0037 615- 06490 47.000 EACH 117. 30000 5513. 10| 124. 05000 5830. 35| 115. 00000 5405. 00
RI GHT OF WAY MARKER | | |

0038 615- 06515 3.000 EACH 178. 50000 535. 50| 188. 77000 566. 31| 175. 00000 525. 00
MONUMENT, D | | |

0039 615- 06527 1.000 EACH 362. 10000 362. 10| 382. 94000 382. 94| 355. 00000 355. 00
MONUMENT, SECTI ON CORNER | | |

0040 621- 01004 2.000 EACH 739. 50000 1479. 00| 782. 06000 1564. 12| 725. 00000 1450. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |

0041 621- 06545 1.550 My | 938. 40000 1454. 52| 992. 40000 1538. 22| 925. 00000 1433. 75
FERTI LI ZER | | |

0042 621- 06553 330.000 kg | 12. 60000 4158. 00| 13. 32000 4395. 60| 12. 35000 4075. 50
SEED M XTURE, R | | |

0043 621- 06565 7.760 My | 724. 20000 5619. 79| 765. 88000 5943. 23| 710. 00000 5509. 60
MULCHI NG MATERI AL | | |

0044 621- 06567 68.000 KL | 0. 51000 34. 68| 0. 54000 36. 72| 0. 50000 34.00
WATER | | |

0045 621- 06575 3747.000 n2 | 5. 10000 19109. 70| 5. 39000 20196. 33| 5. 00000 18735. 00
SCDDI NG, NURSERY | | |

0046 703-51030 438.000 kg | 1. 50000 657. 00| 1. 29000 565. 02| 1. 25000 547. 50
REI NFORCI NG STEEL | |

0047 715-02935 77.000 m | 51. 00000 3927. 00| 35. 33000 2720. 41| 22. 00000 1694. 00
Pl PE, PVC, OUTLET, 150 nm | | |

0048 715- 03584 2.000 EACH 409. 77000 819. 54| 576. 24000 1152. 48| 425. 00000 850. 00
SAFETY METAL END SECTION, 4:1, 450 nm | | |

0049 715- 04857 2.000 EACH 676. 71000 1353. 42| 758. 73000 1517. 46| 575. 00000 1150. 00
SAFETY METAL END SECTION, 4:1, 0.31 n2 | | |

0050 715- 05048 3175.000 m | 7. 14000 22669. 50| 7.87000 24987. 25| 8. 00000 25400. 00

PIPE, TYPE 4, O ROULAR 150 mm [ | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 10/ 23/ 00
PAGE : 161 -4
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 2, 296, 482. 48 RQUTE : US 35
CALL ORDER . 161 CONTRACT I D : R -24060-A COUNTI ES : DELAWARE
LETTI NG DATE : 10/17/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 35-1139301 | (2) 35-1136349 | (3) 35-0999231
|E & B PAVING | TSCHUCR, GALE OOVPANY, | NC. | HUNT PAVI NG COMPANY, | NC.
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
0051 715-05121 22.000 m | 130. 35000 2867. 70| 120. 59000 2652. 98| 90. 00000 1980. 00
PIPE, TYPE 1, C RCULAR 450 | [ |
0053 715-05149 53.500 m | 89. 52000 4789. 32| 94. 33000 5046. 65| 84. 00000 4494. 00
PIPE, TYPE 2, O RCULAR 300 mm [ [ [
0054 715-05151 81.000 m | 90. 78000 7353. 18| 79. 04000 6402. 24| 97. 00000 7857. 00
PIPE, TYPE 2, O RCULAR 375 nm [ [ [
0055 715-05154 20.000 m | 142. 37000 2847. 40| 172. 26000 3445. 20| 90. 00000 1800. 00
PIPE, TYPE 2, O RCULAR 600 nm [ [ |
0056 715-05168 13.500 m | 77.96000 1052. 46| 67. 79000 915. 17| 86. 00000 1161. 00
PIPE, TYPE 3, O RCULAR 300 nm [ [ |
0057 715-05169 18.500 m | 88. 32000 1633. 92| 83. 41000 1543. 09| 77. 00000 1424. 50
PIPE, TYPE 3, O RCULAR 375 nm [ [ [
0058 715-05171 80.000 m | 101. 09000 8087. 20| 67. 19000 5375. 20| 89. 00000 7120. 00
PIPE, TYPE 3, O RCULAR 450 nm | [ |
0059 715-05233 18.500 m | 192. 24000 3556. 44| 264. 19000 4887. 52| 175. 00000 3237.50
PI PE, TYPE 1, DEFORMED, M N. AREA 0.31 | | |
2 I I I
0060 715-05363 66.000 m | 205. 04000 13532. 64| 152. 03000 10033. 98| 170. 00000 11220. 00
PIPE, TYPE 3, DEFORVED, M N. AREA 0.17 | | [
m2 I I I
0061 715- 46000 3.000 EACH 237. 35000 712. 05| 153. 84000 461. 52| 545. 00000 1635. 00
PI PE END SECTI ON, 300 mm | | [
0062 715- 46005 5.000 EACH 246. 41000 1232. 05| 181. 10000 905. 50| 565. 00000 2825. 00
PI PE END SECTION, 375 mm | | [
0063 715- 46010 16. 000 EACH| 303. 20000 4851. 20| 259. 06000 4144. 96| 400. 00000 6400. 00
PI PE END SECTION, 450 mm | | |
0064 715-46020 1.000 EACH 390. 57000 390. 57| 339. 03000 339. 03] 650. 00000 650. 00
PI PE END SECTION, 600 mm | | |
0065 715-46055 14. 000 EACH 356. 45000 4990. 30| 266. 61000 3732. 54| 785. 00000 10990. 00
PI PE END SECTION, M N AREA .17 nR | | |
0066 715-90325 1.000 EACH 230. 55000 230. 55| 125. 51000 125. 51| 545. 00000 545. 00
PI PE END SECTION, 250 mm | | |
0067 715-94534 20. 000 EACH 396. 90000 7938. 00| 120. 11000 2402. 20| 750. 00000 15000. 00
ADJUST WATER SERVI CE LI NE, RESI DENTI AL | | |
0068 718-01044 46.000 m | 51. 00000 2346. 00| 35. 33000 1625. 18| 22. 00000 1012. 00
Pl PE, UNDERDRAI N QUTLET, PVC, 150mm | | |
0069 718-04881 9.000 EACH 255. 00000 2295. 00| 215. 74000 1941. 66| 165. 00000 1485. 00
OUTLET PROTECTCR, B | | |
0070 718-06531 36. 000 EACH 535. 50000 19278. 00| 296. 64000 10679. 04| 165. 00000 5940. 00
OUTLET PROTECTOR, 3 | | |
0071 718-06532 1000.000 m | 3. 01000 3010. 00| 3. 18000 3180. 00| 4. 50000 4500. 00

VI DEO | NSPECTI ON FOR UNDERDRAI NS



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 10/23/00
PACGE : 161 -5
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 2, 296, 482. 48 RQUTE : US 35
CALL ORDER . 161 CONTRACT I D : R -24060-A COUNTI ES : DELAWARE
LETTI NG DATE : 10/17/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 35-1139301 | (2) 35-1136349 | (3) 35-0999231
|E & B PAVING INC | TSCHUCR, GALE OOVPANY, | NC. | HUNT PAVI NG COMPANY, | NC.
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0072 718-94889 708.000 nB | 29. 58000 20942. 64| 35. 06000 24822. 48| 33. 00000 23364. 00
AGGREGATE FOR UNDERDRAI NS, 8 | | |
0073 720- 44000 2.000 EACH 187. 29000 374. 58| 206. 87000 413. 74| 300. 00000 600. 00
CASTI NG ADJUST TO GRADE | [ [
0074 720- 44296 1.000 EACH 503. 69000 503. 69| 183. 35000 183. 35| 300. 00000 300. 00
CAP | NLET | | [
0075 720- 45030 4.000 EACH 1010. 43000 4041. 72| 748. 02000 2992. 08| 900. 00000 3600. 00
I NLET, E7 | | |
0076 720- 45075 1.000 EACH| 1520. 28000 1520. 28| 1197. 50000 1197. 50| 1000. 00000 1000. 00
| NLET, R13 | | |
0077 720-45270 1.000 EACH 874. 33000 874. 33| 879. 57000 879. 57| 750. 00000 750. 00
PI PE CATCH BASIN, 450 mm | | [
0078 720-95422 1.000 EACH| 2526. 01000 2526. 01| 2913. 80000 2913. 80| 1850. 00000 1850. 00
MANHOLE, J4 | | |
0080 801-04308 5.000 EACH 331. 50000 1657. 50| 436. 87000 2184, 35| 495. 00000 2475. 00
ROAD CLOSURE SI GN ASSEMBLY | | [
0081 801-06198 100. 000 DAY | 198. 66000 19866. 00| 485. 41000 48541. 00| 475. 00000 47500. 00
PATROLLER | | |
0082 801- 06606 24.000 EACH 122. 40000 2937. 60| 107. 87000 2588. 88| 195. 00000 4680. 00
BARRI CADE, 111B | | [
0083 801- 06625 36. 000 EACH 96. 90000 3488. 40| 118. 66000 4271. 76| 95. 00000 3420. 00
DETOUR ROUTE MARKER ASSEMBLY | | |
0084 801- 06640 23.000 EACH 102. 00000 2346. 00| 97. 08000 2232. 84| 95. 00000 2185. 00
CONSTRUCTI ON SI GN, A | | [
0087 801- 06645 6. 000 EACH| 40. 80000 244, 80| 37. 75000 226. 50| 40. 00000 240. 00
CONSTRUCTI ON SIGN, B | |
0088 801-06710 200. 000 DAY | 15. 30000 3060. 00| 16. 18000 3236. 00| 14. 00000 2800. 00
FLASHI NG ARROW SI GN | | [
0089 801-06775 LUWP| 46364. 06000 46364. 06| 13318. 33000 13318. 33| 51445. 23000 51445, 23
MAI NTAI NI NG TRAFFI C | | [
0090 802-05701 133.080 m | 30. 39000 4044. 30| 32. 13000 4275. 86| 36. 00000 4790. 88
SI GN POST, SQUARE, 1, REI NFORCED ANCHOR | | |
BASE | [ [
0091 802-05703 46.144 m | 33. 42000 1542. 13| 35. 34000 1630. 73| 21. 00000 969. 02
SI GN PCST, SQUARE, 3, REI NFORCED ANCHOR | | |
BASE | [ |
0092 802- 76025 29.780 n2 | 155. 12000 4619. 47 164. 05000 4885. 41| 145. 00000 4318. 10
|

I
SI G\, SHEET, ENCAPSULATED LENS W TH | |
LEGEND, 2.03 nm THI CKNESS | | |
0093 802- 76045 13.740 n2 | 197. 08000 2707. 88| 208. 43000 2863. 83| 165. 00000 2267. 10
SI GN, SHEET ENCAPSULATED LENS W TH [ | |
|

LEGEND, 3.18 nm THI CKNESS | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 10/23/00
PACGE : 161 -6
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 2, 296, 482. 48 RQUTE : US 35
CALL ORDER . 161 CONTRACT I D : R -24060-A COUNTI ES : DELAWARE
LETTI NG DATE : 10/17/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 35-1139301 | (2) 35-1136349 | (3) 35-0999231
|E & B PAVING INC | TSCHUCR, GALE OOVPANY, | NC. | HUNT PAVI NG COMPANY, | NC.
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0094 805-01836 1293.000 m | 2. 40000 3103. 20| 2. 53000 3271. 29| 3. 55000 4590. 15
S| GNAL CABLE, 2C 16GA., SH ELDED, LEAD | | |
IN | | |
0095 805-01842 11. 000 EACH 526. 95000 5796. 45| 557. 28000 6130. 08| 730. 00000 8030. 00
HANDHOLE, SI GNAL | | |
0096 805-01844 739.000 m | 30. 32000 22406. 48| 32. 07000 23699. 73| 28. 00000 20692. 00
CONDUI T, STEEL, GALVANI ZED, 50 nm | | |
UNDERGROUND | | [
0097 805- 02065 4.000 EACH 1281. 81000 5127. 24| 1355. 58000 5422. 32| 155. 00000 620. 00
S| GNAL SUPPORT FOUNDATI ON, 900 mm X 900 | | |
mm X 2100 nm | | |
0098 805- 78100 1.000 EACH 8241. 31000 8241. 31| 8715. 58000 8715. 58| 7660. 00000 7660. 00
CONTROLLER AND CABI NET, MENU DRI VEN, 8 | | |
PHASE | | |
0099 805- 78205 8.000 EACH 361. 13000 2889. 04| 381. 91000 3055. 28| 370. 00000 2960. 00
TRAFFI C SI GNAL HEAD, 3 FACE, 305 mm RED, | | |
AVBER, GREEN | | |
0100 805- 78415 4.000 EACH 1303. 37000 5213. 48| 1378. 37000 5513. 48| 1020. 00000 4080. 00
SPAN, CATENARY, AND TETHER | | [
0101 805-78420 4.000 EACH 190. 92000 763. 68| 201. 91000 807. 64| 220. 00000 880. 00
DI SCONNECT HANGER | | |
0102 805- 78445 1.000 EACH 341. 82000 341. 82| 361. 49000 361. 49| 310. 00000 310. 00
S| GNAL SERVI CE | | |
0103 805- 78467 13.000 m | 4.19000 54. 47| 4. 43000 57. 59| 7.00000 91. 00
S| GNAL CABLE, 3C 8GA | | |
0104 805-78470 1541.000 m | 2. 35000 3621. 35| 2. 55000 3929. 55| 0. 40000 616. 40
SI GNAL CABLE, ROADWAY LOOP, 1C 14CA | | |
0105 805- 78485 78.000 m | 2. 69000 209. 82| 2. 85000 222. 30| 8. 35000 651. 30
SI GNAL CABLE, 5C 14GA. | | |
0106 805- 78490 159.000 m | 3. 07000 488. 13| 3. 25000 516. 75| 8. 15000 1295. 85
SI GNAL CABLE, 7C 14GA. | | |
0107 805-78510 1842.000 m | 2. 40000 4420. 80| 2. 53000 4660. 26| 3. 55000 6539. 10
SI GNAL CABLE, 2C 16GA., SH ELDED | | |
0108 805- 78785 13.000 EACH 386. 70000 5027. 10| 408. 96000 5316. 48| 545. 00000 7085. 00
S| GNAL DETECTOR HOUSI NG | | |
0109 805- 78795 478.000 m | 12. 88000 6156. 64| 13. 62000 6510. 36| 23. 00000 10994. 00
SAW CUT FOR ROADWAY LOOP AND SEALER | | |
0110 805- 78925 1.000 EACH 556. 05000 556. 05| 588. 05000 588. 05| 1000. 00000 1000. 00
CONTROLLER CABI NET FOUNDATI ON, P1 | | |
0111 805-81060 4.000 EACH 2810. 22000 11240. 88| 2971. 94000 11887. 76| 2500. 00000 10000. 00

SI GNAL STRAIN POLE, STEEL, 11.0 m | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 10/ 23/ 00
PAGE : 161 -7
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 2, 296, 482. 48 RQUTE : US 35
CALL ORDER . 161 CONTRACT I D : R -24060-A COUNTI ES : DELAWARE
LETTI NG DATE : 10/17/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 35-1139301 | (2) 35-1136349 | (3) 35-0999231
|E & B PAVING INC | TSCHUCR, GALE OOVPANY, | NC. | HUNT PAVI NG COMPANY, | NC.
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ o
0112 805-92504 13.000 EACH 219. 31000 2851. 03| 231. 93000 3015. 09| 200. 00000 2600. 00
LOOP DETECTOR DELAY AMPLI FI ER, 2 CHANNEL| | |
0113 808-01804 164.000 m | 20. 81000 3412. 84| 22.01000 3609. 64| 26. 00000 4264. 00
TRANSVERSE MARKI NGS, PREFORMVED PLASTIC, | | |
SOLI D, YELLOW CROSSHATCH LINE, 600 nm | | |
0114 808-03178 14. 000 EACH 127. 50000 1785. 00| 134. 84000 1887. 76| 136. 00000 1904. 00
PAVEMENT MESSAGE MARKI NGS, PREFCRVED | | |
PLASTI C, LANE ARROAB | [ [
0115 808-03179 14.000 EACH 137. 70000 1927. 80| 145. 62000 2038. 68| 147. 00000 2058. 00
PAVEMENT MESSACGE MARKI NGS, PREFORVED | | |
PLASTI C, WORD (ONLY) | | |
0116 808-06713 3256.000 m | 0. 16000 520. 96| 0. 17000 553. 52| 0. 40000 1302. 40
LINE, PAINT, SOLID, WH TE, 100 nm | | |
0117 808- 75051 919.000 m | 3. 51000 3225. 69| 3. 71000 3409. 49| 3. 60000 3308. 40
LI NE, PREFORMED PLASTIC, SOLID, WH TE, | | |
100 nm [ |
0118 808- 75054 4872.000 m | 3. 47000 16905. 84| 3. 67000 17880. 24| 3. 60000 17539. 20
LI NE, PREFORMED PLASTIC, SOLID, YELLOW | | |
100 mm | | |
0119 808- 75067 48.000 m | 20. 81000 998. 88| 22. 01000 1056. 48| 26. 00000 1248. 00
TRANSVERSE MARKI NGS, PREFORMED PLASTIC, | | |
STOP LINE, 600 nm | [
0120 808- 75077 1.000 EACH 754. 80000 754. 80| 798. 24000 798. 24| 635. 00000 635. 00
PAVEMENT MESSAGE MARKI NGS PREFORMED | | |
PLASTIC WORD, R X R | | |
0121 808- 75996 281.000 EACH 3. 68000 1034. 08| 1. 08000 303. 48| 4. 00000 1124. 00
SNOAPLOWABLE RAI SED PAVEMENT MARKER, | | |
REMOVE [ [ |
0122 808- 75998 281. 000 EACH 24. 99000 7022. 19| 27.51000 7730. 31| 27.50000 7727.50
SNOAPLOWABLE RAI SED PAVEMENT MARKER | | |
0123 501- 05181 17754.000 n2 | 33. 19000 589255. 26| 34. 67000 615531. 18| 35. 50000 630267. 00
CEMENT CONCRETE PAVEMENT, PLAIN, 275 mm | | |
0124 501-04771 LUWP| 1960. 50000 1960. 50| 2090. 52000 2090. 52| 1700. 00000 1700. 00
CORI NG CONCRETE  PAVEMVENT | [
0125 305- 05206 575.000 My | 60. 00000 34500. 00| 64. 72000 37214. 00| 60. 00000 34500. 00
W DENI NG W TH HVA [ [ [
0126 715-06890 9.000 m | 79. 53000 715. 77| 57. 15000 514. 35| 180. 00000 1620. 00
PIPE, TYPE 3, O RCULAR 250 nm | | |
0127 801-06218 18.800 m | 18. 36000 345. 17| 19. 42000 365. 10| 21. 00000 394. 80

TEMPORARY TRANSVERSE PAVEMENT MARKI NG |
REMOVABLE, 600 mm |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

DATE : 10/23/00
PACGE : 161 -8

TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 2, 296, 482. 48

CALL CRDER : 161

LETTI NG DATE : 10/17/00 10:00 AM DI STR CT

SET- AS| DE :

CONTRACT ID : R -24060-A
: GREENFI ELD DI STRI CT

RQUTE :
COUNTI ES

usS 35
DELAWARE

1) 35-1139301

I (
|E & B PAVING |NC

LINE NO/ I TEM CODE / ALT

| TEM DESCRI PTI ON UNI'T PR CE

0128 801- 06207 3019.000 m | 3.11000
TEMPORARY PAVEMENT MARKI NG REMOVABLE, |
100 mm |

SECTI ON TOTALS |

CONTRACT TOTALS |

I
$ 2,178,967.77|

$ 2,178,967.77|

| (2) 35-1136349 | (3) 35-0999231
| TSCHUOR, GALE COMPANY, |NC. | HUNT PAVI NG COVPANY, | NC.

I I
AMOUNT] ANMOUNT]

UNIT PRI CE UNIT PR CE AMOUNT
__________ o
9389. 09| 3.29000 9932. 51| 3.10000 9358. 90
| |
$ 2,191, 801. 90| $ 2,330,809.78
__________ o m e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e m e e m e e =

$ 2,191, 801. 90| $ 2,330,809.78




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 10/23/00
PACGE : 161 -9
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 2, 296, 482. 48 RQUTE : US 35
CALL ORDER . 161 CONTRACT I D : R -24060-A COUNTI ES : DELAWARE
LETTI NG DATE : 10/17/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (4) 35-1128289 | (5) 35-1212938 [
| BEATY CONSTRUCTI ON, | NC. | ATLAS EXCAVATING | NC. |
LINE NO/ | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao

SECTI ON 0001 | NTERSECTI ON | MPROVEMENT

I
0001 105-01925 12.000 M35 | 10000. 00000 120000. 00| 650. 00000 7800. 00

TEMPORARY EROSI ON AND SEDI MENT CONTROL, | |
STRAW BALE DI TCH CHECK | |

0014 205- 02234 21.000 EACH 50. 00000 1050. 00| 90. 00000 1890. 00
TEMPORARY ERCSI CN AND SEDI MENT CONTRQL, | |
CULVERT Pl PE PROTECTI ON | |

0015 205- 02236 5.000 EACH 60. 00000 300. 00| 90. 00000 450. 00
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | |
DROP | NLET PROTECTI ON | |

0016 205- 02237 1.000 EACH 60. 00000 60. 00| 90. 00000 90. 00
TEMPORARY ERCSI CN AND SEDI MENT CONTRQL, | |
CURB | NLET PROTECTI ON | [

|

FIELD OFFICE, 51.1 n2 | | |
0002 105- 06845 LUMP|  32500. 00000 32500. 00|  24000. 00000 24000. 00|
CONSTRUCTI ON ENGI NEERI NG | |
0003 110- 01001 LUMP|  122625. 00000 122625. 00| 125000. 00000 125000. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201- 52370 LUMP|  49050. 00000 49050.00]  67000. 00000 67000. 00|
CLEARI NG RI GHT OF VAY | | |
0005 202- 02240 6055.000 12 | 8. 00000 48440. 00| 8. 00000 48440. 00|
PAVEMENT, REMOVE | | |
0006 202- 03000 LUMP| 5000. 00000 5000. 00| 500. 00000 500. 00|
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO 1 I I I
0007 202- 03000 LUMP| 2500. 00000 2500. 00| 500. 00000 500. 00|
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | [
NO 15SA | [ |
0008 202- 03000 LUMP| 5047. 00000 5047. 00| 500. 00000 500. 00|
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO. 20 I I I
0009 202- 60820 683.000 n2 | 5. 25000 3585. 75] 6. 00000 4098. 00|
SURFACE M LLING ASPHALT | | |
0010 202- 78515 LUMP| 2100. 00000 2100. 00| 1180. 00000 1180. 00|
TRAFFI C SI GNAL EQUI PVENT, REMOVE | | |
0011 202- 96151 LUMP| 625. 00000 625. 00| 590. 00000 590. 00|
TRANSPORTATI ON OF SALVAGEABLE | TEMB | | |
0012 203- 02000 14920.000 n8 | 10. 50000 156660. 00| 16. 00000 238720. 00|
EXCAVATI ON,  COVMON | | |
0013 205- 02229 71.600 m | 11. 00000 787. 60| 15. 00000 1074. 00|
I

I

I

I

I

I

I

I

I

I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 10/ 23/ 00
PACGE : 161 -10
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 2, 296, 482. 48 RQUTE : US 35
CALL ORDER . 161 CONTRACT I D : R -24060-A COUNTI ES : DELAWARE
LETTI NG DATE : 10/17/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (4) 35-1128289 | (5) 35-1212938 [
| BEATY CONSTRUCTI ON, | NC. | ATLAS EXCAVATI NG | NC. |
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ o
0017 211-02060 133.000 nB | 45. 00000 5985. 00| 36. 00000 4788. 00
B BORROW FOR STRUCTURE BACKFI LL | |
0018 303-52308 10015.000 My | 18. 25000 182773. 75| 16. 00000 160240. 00
COVPACTED AGGREGATE FOR BASE, 0, 53 | | |
0019 304- 04403 4972.000 nB8 | 39. 50000 196394. 00| 35. 00000 174020. 00
SUBBASE FOR CEMENT CONCRETE PAVEMENT | | |
0020 305-05204 13.200 My | 185. 00000 2442. 00| 285. 00000 3762. 00
HVA FOR PATCHI NG | | |
0021 402-05481 2537.000 My | 61. 00000 154757. 00| 65. 85000 167061. 45
HVA BASE 25.0 mm SHOULDER | | |
0022 402- 05483 963.000 My | 55. 00000 52965. 00| 65. 85000 63413. 55
HVA BASE C25.0 mm SHOULDER | | |
0023 402- 05495 72.000 My | 100. 00000 7200. 00| 130. 00000 9360. 00
HVA WEDGE AND LEVEL | | |
0024 404- 05511 6212.000 n2 | 3. 00000 18636. 00| 3. 10000 19257. 20
SEAL COAT, 2 | | |
0025 405- 05517 8.800 M | 595. 00000 5236. 00| 625. 00000 5500. 00
ASPHALT FOR PRI ME COAT | | [
0026 406- 05520 1.100 My | 195. 00000 214. 50| 215. 00000 236.50
ASPHALT FOR TACK COAT | | [
0027 501- 02578 14.400 m | 65. 00000 936. 00| 37. 00000 532. 80
EXPANSI ON JO NT W TH LQAD TRANSFER, 25 | | |
mm | I I
0029 501- 05240 3232.000 m | 19. 00000 61408. 00| 28. 00000 90496. 00|
CONTRACTI ON JO NT, D1 | | |
0030 501- 06266 LUMP| 5600. 00000 5600. 00| 1600. 00000 1600. 00
PROFI LOGRAPH, PCCP | | |
0031 605-02042 1.000 EACH 1550. 00000 1550. 00| 800. 00000 800. 00
CURB AND GUTTER TURNOUT, CONCRETE | | |
0032 605- 06090 110.000 m | 50. 00000 5500. 00| 34. 00000 3740. 00
CURB, | NTEGRAL, CONCRETE | | |
0033 605-06120 46.000 m | 70. 00000 3220. 00| 42.00000 1932. 00
CURB, CONCRETE | | |
0034 610- 05527 355.000 My | 120. 00000 42600. 00| 130. 00000 46150. 00|
HVA FOR APPROACHES | | |
0035 611- 06497 12. 000 EACH 205. 00000 2460. 00| 140. 00000 1680. 00|
MAI LBOX ASSEMBLY, SINGLE | | |
0036 611-95728 220.000 n2 | 50. 00000 11000. 00| 42. 00000 9240. 00
CEMENT CONCRETE PAVEMENT FOR DRI VEWAYS, | | |
200 mMm | | |
0037 615-06490 47.000 EACH 131. 00000 6157. 00| 120. 00000 5640. 00|

RI GHT OF WAY MARKER



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 10/23/00
PAGE : 161 -11
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 2, 296, 482. 48 RQUTE : US 35
CALL ORDER . 161 CONTRACT I D : R -24060-A COUNTI ES : DELAWARE
LETTI NG DATE : 10/17/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (4) 35-1128289 | (5) 35-1212938 [
| BEATY CONSTRUCTI ON, | NC. | ATLAS EXCAVATING | NC. |
LINE NO/ | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0038 615- 06515 3.000 EACH 150. 00000 450. 00| 185. 00000 555. 00|
MONUMVENT, D | | |
0039 615- 06527 1.000 EACH 440. 00000 440. 00| 370. 00000 370. 00|
MONUMENT, SECTI ON CORNER | | [
0040 621-01004 2.000 EACH 725. 00000 1450. 00| 760. 00000 1520. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0041 621- 06545 1.550 My | 920. 00000 1426. 00| 960. 00000 1488. 00|
FERTI LI ZER | | |
0042 621- 06553 330.000 kg | 12. 35000 4075. 50| 12. 80000 4224. 00|
SEED M XTURE, R | | |
0043 621- 06565 7.760 My | 710. 00000 5509. 60| 740. 00000 5742. 40|
MULCHI NG MATERI AL | | |
0044 621- 06567 68.000 kL | 0. 50000 34. 00| 0. 60000 40. 80|
WATER | [ |
0045 621- 06575 3747.000 n2 | 6. 50000 24355. 50| 5. 20000 19484. 40|
SODDI NG,  NURSERY | | |
0046 703-51030 438.000 kg | 2. 00000 876. 00| 1. 90000 832. 20|
REI NFORCI NG STEEL | | |
0047 715-02935 77.000 m | 33. 00000 2541. 00| 39. 00000 3003. 00|
PIPE, PVC, OUTLET, 150 nm | [ |
0048 715-03584 2.000 EACH 550. 00000 1100. 00| 360. 00000 720. 00|
SAFETY METAL END SECTION, 4:1, 450 nm | | [
0049 715-04857 2.000 EACH 700. 00000 1400. 00| 375. 00000 750. 00|
SAFETY METAL END SECTION, 4:1, 0.31 n2 | | [
0050 715-05048 3175.000 m | 7.50000 23812. 50| 4. 50000 14287. 50|
PIPE, TYPE 4, O RCULAR 150 mm [ [ |
0051 715-05121 22.000 m | 60. 00000 1320. 00| 130. 00000 2860. 00|
PIPE, TYPE 1, O RCULAR 450 mm [ [ |
0053 715-05149 53.500 m | 75. 00000 4012. 50| 100. 00000 5350. 00|
PIPE, TYPE 2, O RCULAR 300 mm [ [ |
0054 715-05151 81.000 m | 60. 00000 4860. 00| 130. 00000 10530. 00|
PIPE, TYPE 2, O RCULAR 375 mm [ [ |
0055 715-05154 20.000 m | 120. 00000 2400. 00| 160. 00000 3200. 00|
PIPE, TYPE 2, O RCULAR 600 nm [ [ |
0056 715-05168 13.500 m | 85. 00000 1147. 50| 100. 00000 1350. 00|
PIPE, TYPE 3, O RCULAR 300 mm [ [ |
0057 715-05169 18.500 m | 65. 00000 1202. 50| 105. 00000 1942. 50|
PIPE, TYPE 3, O RCULAR 375 mm [ [ |
0058 715-05171 80.000 m | 85. 00000 6800. 00| 120. 00000 9600. 00|
PIPE, TYPE 3, O RCULAR 450 mm [ [ |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 10/23/00
PAGE : 161 -12
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 2, 296, 482. 48 ROUTE : US 35
CALL ORDER : 161 CONTRACT 1D : R -24060- A COUNTI ES : DELAWARE
LETTI NG DATE : 10/17/00 10:00 AM DI STRI CT : GREENFI ELD DI STRI CT

SET- ASI DE :
| (4) 35-1128289 | (5) 35-1212938 |
| BEATY OCONSTRUCTI ON, | NC. | ATLAS EXCAVATI NG | NC. |

LINE NO/ | TEM CODE / ALT | | |

| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT

------------------------------------------ R N

0059 715- 05233 18.500 m | 150. 00000 2775. 00| 270. 00000 4995. 00|
PIPE, TYPE 1, DEFORMED, M N. AREA 0.31 | | |
ne | | I
0060 715- 05363 66.000 m | 150. 00000 9900. 00| 220. 00000 14520. 00|
Pl PE, TYPE 3, DEFORMED, MN. AREA 0.17 | | |
e | | |
0061 715- 46000 3.000 EACH 225. 00000 675. 00| 190. 00000 570. 00|
Pl PE END SECTION, 300 nm | | |
0062 715- 46005 5.000 EACH 250. 00000 1250. 00| 200. 00000 1000. 00|
Pl PE END SECTION, 375 nm | | |
0063 715- 46010 16. 000 EACH| 275. 00000 4400. 00| 215. 00000 3440. 00|
Pl PE END SECTION, 450 nm | | |
0064 715- 46020 1.000 EACH 300. 00000 300. 00| 240. 00000 240. 00|
Pl PE END SECTI ON, 600 nm | | |
0065 715- 46055 14.000 EACH 450. 00000 6300. 00| 265. 00000 3710. 00|
PI PE END SECTION, M N AREA .17 n? | | |
0066 715-90325 1.000 EACH 225. 00000 225. 00| 200. 00000 200. 00|
Pl PE END SECTION, 250 nm | | |
0067 715-94534 20.000 EACH 325. 00000 6500. 00| 155. 00000 3100. 00|
ADJUST WATER SERVI CE LI NE, RESI DENTI AL | | |
0068 718- 01044 46.000 m | 33. 00000 1518. 00| 45. 00000 2070. 00|
Pl PE, UNDERDRAI N OUTLET, PVC, 150nm | | |
0069 718-04881 9.000 EACH 220. 00000 1980. 00| 230. 00000 2070. 00|
OUTLET PROTECTOR, B | | |
0070 718-06531 36.000 EACH| 300. 00000 10800. 00| 300. 00000 10800. 00|
OUTLET PROTECTOR, 3 | | |
0071 718- 06532 1000.000 m | 3. 00000 3000. 00| 4. 15000 4150. 00|
VI DEO | NSPECTI ON FOR UNDERDRAI NS | | |
0072 718- 94889 708.000 nB8 | 33. 00000 23364. 00| 52. 00000 36816. 00|
AGGREGATE FOR UNDERDRAI NS, 8 | | |
0073 720- 44000 2.000 EACH 300. 00000 600. 00| 280. 00000 560. 00|
CASTI NG, ADJUST TO GRADE | | |
0074 720- 44296 1.000 EACH 500. 00000 500. 00| 350. 00000 350. 00|
CAP | NLET | | |
0075 720- 45030 4.000 EACH| 1100. 00000 4400. 00| 800. 00000 3200. 00|
I NLET, E7 | | |
0076 720- 45075 1.000 EACH 1325. 00000 1325. 00| 850. 00000 850. 00|
I NLET, R13 | | |
0077 720- 45270 1.000 EACH 575. 00000 575. 00| 680. 00000 680. 00|
Pl PE CATCH BASIN, 450 nm | | |

0078 720- 95422 1.000 EACH 3220. 00000 3220. 00| 1850. 00000 1850. 00|

MANHOLE, J4 | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 10/23/00
PAGE : 161 -13
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 2, 296, 482. 48 RQUTE : US 35
CALL ORDER . 161 CONTRACT I D : R -24060-A COUNTI ES : DELAWARE
LETTI NG DATE : 10/17/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (4) 35-1128289 | (5) 35-1212938 [
| BEATY CONSTRUCTI ON, | NC. | ATLAS EXCAVATING | NC. |
LINE NO/ | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0080 801-04308 5.000 EACH 425. 00000 2125. 00| 440. 00000 2200. 00
ROAD CLOSURE SI GN ASSEMBLY | | |
0081 801-06198 100. 000 DAY | 200. 00000 20000. 00| 600. 00000 60000. 00
PATROLLER | | [
0082 801- 06606 24.000 EACH 120. 00000 2880. 00| 120. 00000 2880. 00
BARRI CADE, 111B | | [
0083 801- 06625 36. 000 EACH 120. 00000 4320. 00| 120. 00000 4320. 00
DETOUR ROUTE MARKER ASSEMBLY | | [
0084 801- 06640 23.000 EACH 100. 00000 2300. 00| 110. 00000 2530. 00
CONSTRUCTI ON SI GN, A | | [
0087 801- 06645 6.000 EACH 40. 00000 240. 00| 36. 00000 216. 00
CONSTRUCTI ON SI G\, B | | [
0088 801-06710 200. 000 DAY | 28. 00000 5600. 00| 15. 80000 3160. 00
FLASHI NG ARROW S| GN | | |
0089 801-06775 LUWP| 65000. 00000 65000. 00| 86500. 00000 86500. 00
MAI NTAI NI NG TRAFFI C | | [
0090 802-05701 133.080 m | 30. 00000 3992. 40| 31. 30000 4165. 40
SI GN POST, SQUARE, 1, RElI NFORCED ANCHOR | | [
BASE | | |
0091 802- 05703 46.144 m | 33. 00000 1522. 75| 34. 40000 1587. 35|
SI GN PCST, SQUARE, 3, REI NFORCED ANCHCR | |
BASE | [ [
0092 802- 76025 29.780 n2 | 153. 00000 4556. 34| 160. 00000 4764. 80
I

SIGN, SHEET, ENCAPSULATED LENS W TH
LEGEND, 2.03 nm TH CKNESS | | |
0093 802- 76045 13.740 n2 | 200. 00000 2748. 00| 203. 00000 2789. 22|
SIGN, SHEET ENCAPSULATED LENS W TH | | |
LEGEND, 3.18 nm THI CKNESS | [ |

S| GNAL SUPPORT FQOUNDATI ON, 900 nm X 900 |
mm X 2100 mm |

0098 805- 78100 1.000 EACH 8250. 00000 8250. 00 8500. 00000 8500. 00|
CONTROLLER AND CABI NET, MENU DRI VEN, 8 | | |
PHASE | | |

0094 805- 01836 1293.000 m | 2. 50000 3232. 50| 2. 50000 3232. 50
SI GNAL CABLE, 2C 16GA., SH ELDED, LEAD | | |
I'N [ I I

0095 805- 01842 11.000 EACH| 550. 00000 6050. 00| 540. 00000 5940. 00|
HANDHOLE, S| GNAL | | |

0096 805- 01844 739.000 m | 31. 50000 23278. 50| 31. 00000 22909. 00|
CONDUI T, STEEL, GALVAN ZED, 50 nm | [ |
UNDERGROUND | | |

0097 805- 02065 4.000 EACH 1400. 00000 5600. 00| 1320. 00000 5280. 00|

|
I
|



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 10/23/00
PAGE : 161 -14
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 2, 296, 482. 48 RQUTE : US 35
CALL ORDER . 161 CONTRACT I D : R -24060-A COUNTI ES : DELAWARE
LETTI NG DATE : 10/17/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (4) 35-1128289 | (5) 35-1212938 [
| BEATY CONSTRUCTI ON, | NC. | ATLAS EXCAVATING | NC. |
LINE NO/ | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0099 805- 78205 8.000 EACH 375. 00000 3000. 00| 370. 00000 2960. 00|

TRAFFI C SI GNAL HEAD, 3 FACE, 305 nm RED, | | |
AVBER, GREEN | | |

0100 805- 78415 4.000 EACH 1350. 00000 5400. 00| 1340. 00000 5360. 00|
SPAN, CATENARY, AND TETHER | | |
0101 805- 78420 4.000 EACH 200. 00000 800. 00| 195. 00000 780. 00|
DI SCONNECT HANGER | | |
0102 805- 78445 1.000 EACH 350. 00000 350. 00| 350. 00000 350. 00|
SI GNAL SERVI CE | | |
0103 805- 78467 13.000 m | 4. 25000 55. 25| 4. 30000 55. 90|
SI GNAL CABLE, 3C 8GA. | | |
0104 805- 78470 1541.000 m | 2. 50000 3852. 50| 2. 40000 3698. 40|
SI GNAL CABLE, ROADWAY LOOP, 1C 14GA | | |
0105 805- 78485 78.000 m | 2. 75000 214. 50| 2. 80000 218. 40|
SI GNAL CABLE, 5C 14GA. | | |
0106 805- 78490 159.000 m | 3. 15000 500. 85| 3. 20000 508. 80|
SI GNAL CABLE, 7C 14GA. | | |
0107 805- 78510 1842.000 m | 2. 50000 4605. 00| 2. 50000 4605. 00|
SI GNAL CABLE, 2C 16GA., SH ELDED | | |
0108 805- 78785 13.000 EACH 400. 00000 5200. 00| 400. 00000 5200. 00|
SI GNAL DETECTCR HOUSI NG | | |
0109 805- 78795 478.000 m | 13. 50000 6453. 00| 12. 30000 5879. 40|
SAW CUT FOR ROADVAY LOOP AND SEALER | | |
0110 805- 78925 1.000 EACH 550. 00000 550. 00| 570. 00000 570. 00|
CONTROLLER CABI NET FOUNDATI ON, P1 | | |
0111 805- 81060 4.000 EACH 2800. 00000 11200. 00| 2900. 00000 11600. 00|
SI GNAL STRAIN POLE, STEEL, 11.0 m | | |
0112 805- 92504 13.000 EACH| 230. 00000 2990. 00| 225. 00000 2925. 00|
LOOP DETECTCR DELAY AMPLI FI ER, 2 CHANNEL| | |
0113 808- 01804 164.000 m | 21. 50000 3526. 00| 21. 40000 3509. 60|

TRANSVERSE MARKI NGS, PREFCRMED PLASTI C, | [ |
SCOLI D, YELLOWN CROSSHATCH LINE, 600 nm | | |
0114 808-03178 14.000 EACH 125. 00000 1750. 00| 131. 00000 1834. 00|
PAVEMENT MESSAGE MARKI NGS, PREFORMVED | | |
PLASTI C, LANE ARRONS | |
0115 808-03179 14.000 EACH 135. 00000 1890. 00

LINE, PREFORVED PLASTIC, SOLID, WH TE, |
100 mm |

I
| 141. 00000 1974. 00|
PAVEMENT NESSAGE MARKI NGS, PREFORVED | | |
PLASTIC, WORD (ONLY) | | |
0116 808- 06713 3256.000 m | 0. 16000 520. 96| 0. 20000 651. 20|
LINE, PAINT, SOLID, WH TE, 100 nm | | |
0117 808- 75051 919.000 m | 3. 44000 3161. 36 3. 60000 3308. 40|

|

I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE : 10/23/00
PAGE : 161 -15

ENG NEER S ESTI MATE: $ 2, 296, 482. 48 RQUTE : US 35
CALL ORDER . 161 CONTRACT I D : R -24060-A COUNTI ES : DELAWARE
LETTI NG DATE : 10/17/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (4) 35-1128289 | (5) 35-1212938 [
| BEATY CONSTRUCTI ON, | NC. | ATLAS EXCAVATING | NC. |

LINE NO/ | TEM CODE / ALT | | [

| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

__________________________________________ o

0118 808- 75054 4872.000 m | 3. 40000 16564. 80| 3. 60000 17539. 20|
LI NE, PREFORMED PLASTIC, SOLID, YELLOW | | |
100 mm | | |

0119 808- 75067 48.000 m | 20. 40000 979. 20| 21. 50000 1032. 00|
TRANSVERSE MARKI NGS, PREFORMED PLASTIC, | | |
STOP LINE, 600 nm | | [

0120 808- 75077 1.000 EACH 740. 00000 740. 00| 775. 00000 775. 00|
PAVEMENT MESSAGE MARKI NGS PREFCORMED | | |
PLASTIC WORD, R X R | | |

0121 808- 75996 281. 000 EACH 10. 00000 2810. 00| 15. 00000 4215. 00|
SNOWPLOMBLE RAI SED PAVENMENT MARKER, | | |
REMOVE [ [ |

0122 808- 75998 281.000 EACH 24. 50000 6884. 50| 25. 70000 7221. 70|
SNOAPLOWABLE RAI SED PAVEMENT MARKER | | |

0123 501-05181 17754.000 n2 | 37. 00000 656898. 00| 36. 80000 653347. 20|
CEMENT CONCRETE PAVEMENT, PLAIN, 275 mm | | |

0124 501- 04771 LUVP| 3500. 00000 3500. 00| 1370. 00000 1370. 00|
CORI NG CONCRETE  PAVEMVENT | | [

0125 305- 05206 575.000 My | 80. 00000 46000. 00| 72. 50000 41687. 50|
W DENI NG W TH HVA [ [ [

0126 715- 06890 9.000 m | 55. 00000 495. 00| 58. 00000 522. 00|
PIPE, TYPE 3, O RCULAR 250 nm [ [ |

0127 801-06218 18.800 m | 18. 00000 338. 40| 19. 00000 357. 20|
TEMPORARY TRANSVERSE PAVEMENT MARKI NG | | |
REMOVABLE, 600 mm | | |

0128 801- 06207 3019.000 m | 3. 05000 9207. 95| 3. 15000 9509. 85|
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
100 mm | | |

SECTI ON TOTALS | $ 2,452, 316. 96| $ 2,488, 841. 32|

__________________________________________ o

CONTRACT TOTALS | $ 2,452, 316. 96| $ 2,488, 841.




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 10/23/00
PAGE : 181 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 8, 430, 208. 71 ROUTE : 67

CALL CRDER : 181 OONTRACT ID : R -24314-C OOUNTI ES :  KNOX

LETTI NG DATE : 10/17/00 10:00 AM DISTRICT  : VINCENNES Di STRI CT

CONTRACT TIME : 160 WORK DAYS

OONTRACT DESCRI PTI ON : RURAL PROJECT(S) : 0431023
0431023
0431023
OTHERS

SET- ASI DE :

VENDOR RANKI NG :

HOUSES AND BUI LDI NGS, REMOVE , PARCEL |
NO 31

TOTAL % OVER
RANK VENDOR NO. / NAVE BI D LON BI D
1  35-1418333 ROGERS GROUP, | NC. $ 8,676, 950.00 100. 0000%
2 35-1009310 DEl G BROTHERS LUVBER & CONSTR $ 9,160, 339.76 105. 5709%
3 35-1618530 AVER CAN CONTRACTI NG & SERVI CES, | NC. $ 9,405,924, 45 108. 4012%
| (1) 35-1418333 | (2) 35-1009310 | (3) 35-1618530
| ROGERS GROUP, | NC. | DEl G BROTHERS LUVBER & CONST| AVERI CAN CONTRACTI NG & SERVI
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ B S
SECTI ON 0001  PAVENMENT REPLACEMENT
I I I
0001 105- 01925 24.000 MOS | 1000. 00000 24000. 00| 1755. 00000 42120. 00| 1400. 00000 33600. 00
FIELD OFFICE, 51.1 n2 | | |
0002 105- 06845 LUMP|  180000. 00000 180000. 00|  244000. 00000 244000. 00|  200000. 00000 200000. 00
CONSTRUCTI ON ENGI NEERI NG | | |
0003 110- 01001 LUMP|  411062. 48000 411062. 48|  445000. 00000 445000. 00|  487700. 00000 487700. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201- 52370 LUMP|  170000. 00000 170000. 00]  259000. 00000 259000. 00|  160000. 00000 160000. 00
CLEARI NG RI GHT OF WAY | |
0005 202- 02240 8242.600 n2 | 5. 15000 42449. 39| 10. 60000 87371. 56| 12. 00000 98911. 20
PAVEMENT, REMOVE | | |
0006 202- 02241 654.750 m | 21. 00000 13749. 75 11. 00000 7202. 25| 9. 00000 5892. 75
GUARDRAI L, REMOVE | |
0007 202- 02271 19. 000 EACH 1300. 00000 24700. 00| 2245. 00000 42655. 00| 1300. 00000 24700. 00
HEADWALL, REMOVE | | |
0008 202- 02272 62.600 m | 41. 00000 2566. 60| 14. 00000 876. 40| 14. 00000 876. 40
PAVED SI DE DI TCH, REMOVE | | |
0009 202- 03000 LUVP| 1100. 00000 1100. 00| 950. 00000 950. 00| 3700. 00000 3700. 00
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO 1 I I I
0010 202- 03000 LUMP| 125. 00000 125. 00| 1020. 00000 1020. 00| 1100. 00000 1100. 00
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO. 14 I I I
0011 202- 03000 LUVP| 125. 00000 125. 00| 1400. 00000 1400. 00| 2400. 00000 2400. 00
I
I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 10/23/00
PACGE : 181 -2
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 8, 430, 208. 71 ROUTE : 67
CALL ORDER . 181 CONTRACT ID : R -24314-C COUNTI ES : KNOX
LETTI NG DATE : 10/17/00 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (1) 35-1418333 | (2) 35-1009310 | (3) 35-1618530
| ROGERS GROUP, | NC. | DEl G BROTHERS LUVBER & CONST| AMERI CAN CONTRACTI NG & SERVI
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0012 202-03000 LUMP| 125. 00000 125. 00| 700. 00000 700. 00| 900. 00000 900. 00
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO. 34SA | | |
0013 202- 03000 LUWP| 125. 00000 125. 00| 800. 00000 800. 00| 900. 00000 900. 00
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO. 41SA [ [ [
0014 202-03000 LUMP| 125. 00000 125. 00| 900. 00000 900. 00| 900. 00000 900. 00
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO. 45 | I |
0015 202-51328 LUWP| 1150. 00000 1150. 00| 7200. 00000 7200. 00| 2500. 00000 2500. 00

PRESENT STRUCTURE, REMOVE PORTI ONS | |
STRUCTURE NO. 70 | |
0016 202- 51328 LUMP| 1150. 00000 1150. 00| 8700. 00000 8700. 00| 2500. 00000 2500. 00
PRESENT STRUCTURE, REMOVE PORTI ONS | |
STRUCTURE NQ 75 | |

0017 202-51330 LUMP| 3600. 00000 3600.00]  14000. 00000 14000. 00| 5000. 00000 5000. 00
PRESENT STRUCTURE, REMOVE , STR NO 1 | | |

0018 202- 51822 363.000 n2 | 20. 00000 7260. 00| 19. 00000 6897. 00| 9. 00000 3267.00
BRI DGE DECK OVERLAY, REMOVE | | |

0019 202- 60820 43100.000 n2 | 1. 70000 73270. 00| 0. 75000 32325. 00| 0. 70000 30170. 00
SURFACE M LLING ASPHALT | | |

0020 202- 60822 363.000 n2 | 4. 00000 1452. 00| 1. 00000 363. 00| 9. 00000 3267. 00
SURFACE M LLI NG, PORTLAND CEMENT | | |
CONCRETE [ [ |

0021 202- 62420 102.400 m | 11. 00000 1126. 40| 49. 00000 5017. 60| 18. 00000 1843. 20
BRI DGE RAI LI NG REMOVE | | |

0022 202- 74025 702.000 m | 5. 00000 3510. 00| 3. 80000 2667. 60| 6. 75000 4738.50
FENCE, REMOVE | | |

0023 202- 74045 57.000 EACH 71. 00000 4047. 00| 44. 00000 2508. 00| 33. 00000 1881. 00
SI GN AND SUPPORTS, CHANNEL POSTS, REMOVE] |

0024 202- 91385 1.000 EACH 900. 00000 900. 00| 1040. 00000 1040. 00| 500. 00000 500. 00
I NLET, REMOVE | | |

0025 202- 91840 172.000 m | 12. 00000 2064. 00| 5. 80000 997. 60| 11. 00000 1892. 00
FENCE, CHAIN LI NK, REMOVE | | |

0026 202- 99187 1567.000 m | 3. 60000 5641. 20| 3. 80000 5954. 60| 3. 50000 5484. 50
FENCE, FARM FI ELD, REMOVE | | |

0027 203- 02000 91041.000 n8 | 11.00000  1001451. 00| 8. 20000 746536. 20| 11. 00000 1001451. 00
EXCAVATI ON,  COMVON | |

0028 203- 02045 28000.000 n8 | 6. 00000 168000. 00| 17. 65000 494200. 00| 31. 00000 868000. 00
EXCAVATI ON FOR SUBGRADE TREATMENT | | |

0029 203- 02070 12000. 000 n8 | 4.00000 48000. 00| 15. 45000 185400. 00| 13. 00000 156000. 00

BORROW | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 10/23/00
PAGE : 181 -3
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 8, 430, 208. 71 ROUTE : 67
CALL ORDER . 181 CONTRACT ID : R -24314-C COUNTI ES : KNOX
LETTI NG DATE : 10/17/00 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (1) 35-1418333 | (2) 35-1009310 | (3) 35-1618530
| ROGERS GROUP, | NC. | DEl G BROTHERS LUMBER & CONST| AMERI CAN CONTRACTI NG & SERVI
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0030 205-02224 2770.000 m | 2. 50000 6925. 00| 6. 60000 18282. 00| 7. 00000 19390. 00

TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
PERI METER PROTECTI ON | [
0031 205- 02226 21.000 m | 10. 00000 210. 00| 16. 00000 336. 00| 17. 00000 357. 00
TEMPORARY ERCSI CN AND SEDI MENT CONTRQL, | [
DRAI NAGE BARRI ER AT SWALE |

|
I
0032 205- 02229 378.000 m | 8. 00000 3024. 00| 13. 00000 4914. 00| 13. 00000 4914. 00
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
STRAW BALE DI TCH CHECK | |
0033 205- 02231 837.000 m | 60. 00000 50220. 00| 29. 70000 24858. 90| 16. 00000 13392. 00
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
RI PRAP DI TCH CHECK | [ |
0034 205- 02232 54.000 n8 | 32. 00000 1728. 00| 112. 00000 6048. 00| 42. 00000 2268. 00

TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
DI TCH SEDI MENT TRAP | [ |

0035 205- 02233 24.000 n8 | 75. 00000 1800. 00| 34. 00000 816. 00| 175. 00000 4200. 00
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
SEDI MENT BASI N [ | |

0036 205- 02236 9.000 EACH 60. 00000 540. 00| 74. 00000 666. 00| 75. 00000 675. 00
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | |
DROP | NLET PROTECTI ON |

I
I
0037 205- 02770 650.000 n2 | 2. 20000 1430. 00| 2. 30000 1495. 00| 2. 00000 1300. 00
EROSI ON CONTROL BLANKET | |
0038 205- 03371 500.000 n8 | 175. 00000 87500. 00| 31. 00000 15500. 00| 22. 00000 11000. 00
SEDI NENT REMOVE | | |
0039 211- 02060 1660.700 n8 | 45. 00000 74731. 50| 27. 00000 44838. 90| 35. 00000 58124. 50
B BORROW FOR STRUCTURE BACKFI LL | | |
0040 303- 52308 37492.100 My | 18. 00000 674857. 80| 17. 55000 657986. 36 17. 00000 637365. 70
COVPACTED AGGREGATE FOR BASE, 0, 53 | | |
0041 303- 97820 845.400 My | 16. 00000 13526. 40| 24. 30000 20543. 22| 22. 00000 18598. 80
AGGREGATE, 8 | | |
0042 305- 05204 230.000 My | 80. 00000 18400. 00| 109. 00000 25070. 00| 108. 00000 24840. 00
HVA FOR PATCHI NG | | |
0043 305- 97019 43100.000 n2 | 2.00000 86200. 00 1. 85000 79735. 00| 2.00000 86200. 00
RUBBLI ZED PCCP | |
0044 401- 05437 33822.000 My | 44.00000  1488168. 00| 42.50000  1437435. 00| 41. 00000 1386702. 00
QC/ QA HVA BASE 25.0 nm MAI NLI NE | | |
0045 401- 05455 14176.000 My | 45. 00000 637920. 00| 45. 10000 639337. 60| 45. 00000 637920. 00
QC/ QA HVA | NTERVEDI ATE 19.0 mm  MAI NLI NE| | |
0046 401- 05456 8575.000 My | 55. 00000 471625. 00| 58. 60000 502495. 00| 62. 84000 538853. 00
I

QT QA HVA SURFACE 9.5 nmm MNAI NLI NE | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 10/23/00
PACGE : 181 -4
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 8, 430, 208. 71 ROUTE : 67
CALL ORDER . 181 CONTRACT ID : R -24314-C COUNTI ES : KNOX
LETTI NG DATE : 10/17/00 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (1) 35-1418333 | (2) 35-1009310 | (3) 35-1618530
| ROGERS GROUP, | NC. | DEl G BROTHERS LUMBER & CONST| AMERI CAN CONTRACTI NG & SERVI
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0047 401- 05467 12974.000 m | 0. 40000 5189. 60| 0. 64000 8303. 36| 0. 60000 7784. 40

M LLED HVA CORRUGATI ONS [ |
3000. 00000 3000. 00| 15500. 00000 15500. 00| 11000. 00000 11000. 00

5

0048 401- 06264
PROFI LOGRAPH, HMVA | | |

0049 402- 05470 2915.000 My | 46. 00000 134090. 00| 47. 20000 137588. 00| 50. 00000 145750. 00
HVA BASE C25.0 mm MAI NLI NE | | |

0050 402- 05475 2842.400 My | 43.00000 122223. 20| 47. 20000 134161. 28| 50. 00000 142120. 00
HVA | NTERVEDI ATE C19.0 nm MAI NLI NE | | |

0051 402- 05495 1980.000 My | 60. 00000 118800. 00 45. 10000 89298. 00| 44. 00000 87120. 00
HVA WEDGE AND LEVEL | |

0052 404- 05511 1812.000 n2 | 3. 00000 5436. 00| 3. 00000 5436. 00| 3. 00000 5436. 00
SEAL COAT, 2 | | |

0053 404- 05514 208.000 n2 | 4.00000 832. 00| 4. 00000 832. 00| 4.50000 936. 00
SEAL COAT, 5 | | |

0054 405- 05517 126.000 My | 350. 00000 44100. 00| 342. 00000 43092. 00| 330. 00000 41580. 00
ASPHALT FOR PRI ME COAT | | |

0055 406- 05520 67.000 My | 300. 00000 20100. 00| 262. 00000 17554. 00| 281. 00000 18827. 00
ASPHALT FOR TACK COAT | | |

0056 501- 04842 174.000 n2 | 62. 00000 10788. 00| 59. 00000 10266. 00| 74.00000 12876. 00
CEMENT CONCRETE PAVEMENT, REI NFORCED, | | |
260 nm | | |

0057 601- 01522 4.000 EACH 1200. 00000 4800. 00| 1240. 00000 4960. 00| 1500. 00000 6000. 00
GUARDRAI L TRANSI TI ON TYPE TGB | | |

0058 601- 05071 3.000 EACH 1750. 00000 5250. 00| 1870. 00000 5610. 00| 1900. 00000 5700. 00
GUARDRAI L TERM NAL SYSTEM W BEAM | | |
CURVED, 7 | | |

0059 601- 94689 7.000 EACH 3200. 00000 22400. 00| 3390. 00000 23730. 00| 4000. 00000 28000. 00
GUARDRAI L END TREATMENT, CS | | |

0060 601- 99105 459.105 m | 36. 00000 16527. 78] 35. 20000 16160. 50] 41. 00000 18823. 31
GUARDRAI L, WBEAM 1.905 m SPACI NG | | |

0061 602- 06639 157.000 m | 80. 00000 12560. 00| 82. 00000 12874. 00| 88. 00000 13816. 00
TEMPORARY CONCRETE BARRI ER ANCHORED | | |

0062 602- 06729 8.000 EACH 8. 00000 64. 00| 21. 00000 168. 00| 12. 00000 96. 00
BARRI ER DELI NEATCR | |

0063 603- 06040 1772.000 m | 26. 00000 46072. 00| 16. 90000 29946. 80| 16. 00000 28352. 00
FENCE, FARM FIELD, 1190 nm | | |

0064 603- 06042 502.000 m | 10. 00000 5020. 00| 19. 00000 9538. 00| 14. 90000 7479. 80
FENCE, BARBED W RE, 1220 mm | |

0065 603- 06045 170.000 m | 33. 00000 5610. 00| 30. 00000 5100. 00| 36. 00000 6120. 00
FENCE, CHAIN LINK, 1220 nm | | |

0066 610- 05527 1639.000 My | 70. 00000 114730. 00| 83. 00000 136037. 00| 78. 00000 127842. 00

|

HVA FOR APPROACHES



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 10/23/00
PAGE : 181 -5
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 8, 430, 208. 71 ROUTE : 67
CALL ORDER . 181 CONTRACT ID : R -24314-C COUNTI ES : KNOX
LETTI NG DATE : 10/17/00 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (1) 35-1418333 | (2) 35-1009310 | (3) 35-1618530
| ROGERS GROUP, | NC. | DEl G BROTHERS LUMBER & CONST| AMERI CAN CONTRACTI NG & SERVI
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0067 610- 06257 173.800 n2 | 60. 00000 10428. 00| 58. 00000 10080. 40| 70. 00000 12166. 00
REI NFORCED CONCRETE BRI DGE APPROACH, | | |
250 mMm | | |
0068 611-06497 26. 000 EACH 105. 00000 2730. 00| 130. 00000 3380. 00| 180. 00000 4680. 00
MAI LBOX ASSEMBLY, SINGLE | | |
0069 611-06498 3.000 EACH 130. 00000 390. 00| 175. 00000 525. 00| 210. 00000 630. 00
MAI LBOX ASSEMBLY, DOUBLE | | |
0070 615-06490 274.000 EACH 102. 00000 27948. 00| 116. 00000 31784. 00| 120. 00000 32880. 00
R GHT OF WAY MARKER | | |
0071 615-06500 1.000 EACH 295. 00000 295. 00| 440. 00000 440. 00| 480. 00000 480. 00
MONUMENT, A [ | |
0072 615- 06505 34.000 EACH 395. 00000 13430. 00| 440. 00000 14960. 00| 500. 00000 17000. 00
MONUMENT, B | | |
0073 615-06510 1.000 EACH 325. 00000 325. 00| 395. 00000 395. 00| 450. 00000 450. 00
MONUMENT, C | | |
0074 615- 06527 5.000 EACH 325. 00000 1625. 00| 395. 00000 1975. 00| 380. 00000 1900. 00
MONUMENT, SECTI ON CORNER | | |
0075 615- 06530 5.000 EACH 875. 00000 4375. 00| 550. 00000 2750. 00| 600. 00000 3000. 00
POST, BENCHVARK | | |
0076 616-02320 11062. 000 n2 | 2. 50000 27655. 00| 2. 30000 25442. 60| 3. 05000 33739. 10
GEOTEXTI LES | | |
0077 616- 06405 6564.000 My | 28. 00000 183792. 00| 23. 60000 154910. 40| 21. 00000 137844. 00
Rl PRAP, REVETNMENT | | |
0078 616-94426 110.000 n2 | 7.00000 770. 00| 7.80000 858. 00| 9. 00000 990. 00
GEOGRI D | | |
0079 619-01398 11. 000 EACH 3000. 00000 33000. 00| 3290. 00000 36190. 00| 1600. 00000 17600. 00
CLEAN STRUCTURE , BOX CULVERT | | [
0080 621-01004 2.000 EACH 100. 00000 200. 00| 200. 00000 400. 00| 700. 00000 1400. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0081 621-01882 90. 000 kg | 5. 00000 450. 00| 6. 30000 567. 00| 12. 00000 1080. 00
SEED M XTURE, T, CONVENTIONAL M X | | |
0082 621- 02356 10. 000 kg | 50. 00000 500. 00| 49. 00000 490. 00| 400. 00000 4000. 00
SEEDI NG, WETLAND | | [
0083 621-03787 1.000 kg | 200. 00000 200. 00| 205. 00000 205. 00| 600. 00000 600. 00
SEED M XTURE, D | | |
0084 621- 06545 11.200 My | 500. 00000 5600. 00| 510. 00000 5712. 00| 600. 00000 6720. 00
FERTI LI ZER | | |
0085 621- 06548 65.000 kg | 40. 00000 2600. 00| 44. 00000 2860. 00| 60. 00000 3900. 00
SEED M XTURE, CV | | |
0086 621- 06553 2223.000 kg | 5. 90000 13115. 70| 5. 90000 13115. 70| 9. 00000 20007. 00

SEED M XTURE, R | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 10/23/00
PACGE : 181 -6
TABULATI ON CF BI DS

CULVERT, PRECAST BOX, REI NFORCED | |
CONCRETE, 1200 nm x 1200 mm | |

ENG NEER S ESTI MATE: $ 8, 430, 208. 71 ROUTE : 67
CALL ORDER . 181 CONTRACT ID : R -24314-C COUNTI ES : KNOX
LETTI NG DATE : 10/17/00 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (1) 35-1418333 | (2) 35-1009310 | (3) 35-1618530
| ROGERS GROUP, | NC. | DEl G BROTHERS LUMBER & CONST| AMERI CAN CONTRACTI NG & SERVI
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0087 621- 06565 53.000 My | 400. 00000 21200. 00| 405. 00000 21465. 00| 570. 00000 30210. 00
MULCHI NG MATERI AL | | |
0088 621- 06567 244.000 kL | 0. 50000 122. 00| 0. 60000 146. 40| 1. 10000 268. 40
WATER | [ |
0089 621- 06570 1950.000 n8 | 20. 00000 39000. 00| 8. 95000 17452. 50| 14. 00000 27300. 00
TOP SO L [ [ [
0090 621- 06575 19130.000 n2 | 3. 60000 68868. 00| 3. 90000 74607. 00| 4. 00000 76520. 00
SODDI NG, NURSERY | | [
0091 622-52436 13.000 EACH 20. 00000 260. 00| 30. 00000 390. 00| 25. 00000 325.00
SIGN, DO NOT MOW OR SPRAY | | [
0092 622-91786 1409. 000 EACH 8. 40000 11835. 60| 9. 00000 12681. 00| 10. 00000 14090. 00
SEEDLI NG | | [
0093 702-51015 72.100 n8 | 600. 00000 43260. 00| 618. 00000 44557. 80| 450. 00000 32445, 00
CONCRETE, B, FOOTI NGS | | |
0094 702-51863 472.000 EACH 10. 00000 4720. 00| 11. 00000 5192. 00| 9. 00000 4248. 00
FI ELD DRI LLED HOLE | N CONCRETE | | |
0095 702-52376 31.900 n8 | 750. 00000 23925. 00| 642. 00000 20479. 80| 950. 00000 30305. 00
CONCRETE, C, STRUCTURES | | [
0096 702-93722 16.900 n8 | 750. 00000 12675. 00| 673. 00000 11373. 70| 900. 00000 15210. 00
CONCRETE, C | | |
0097 703-51030 7080. 000 kg | 2. 00000 14160. 00| 1. 85000 13098. 00| 1. 20000 8496. 00
REI NFORCI NG STEEL | | [
0098 703-51032 2188.000 kg | 2. 25000 4923. 00| 2. 45000 5360. 60| 1. 50000 3282. 00
REI NFORCI NG STEEL, EPOXY CQOATED | | |
0099 706-05732 4,000 EACH 1500. 00000 6000. 00| 1745. 00000 6980. 00| 900. 00000 3600. 00
CONCRETE BRI DGE RAI LI NG TRANSI TI ON, TBC | | |
0100 706-51025 51.200 m | 175. 00000 8960. 00| 157. 00000 8038. 40| 150. 00000 7680. 00
CONCRETE, C, RAILING | |
0101 709-51821 LUWP| 1440. 00000 1440. 00| 1800. 00000 1800. 00| 1500. 00000 1500. 00
SURFACE SEAL | | |
0102 713-91028 LUWP| 28000. 00000 28000. 00| 65000. 00000 65000. 00| 38000. 00000 38000. 00
TEMPORARY RUNAROUND , LOCATION NO. 1 | | |
0103 713-91028 LUWP| 21000. 00000 21000. 00| 39000. 00000 39000. 00| 25000. 00000 25000. 00
TEMPORARY RUNAROUND , LOCATION NO. 2 | | |
0104 713-91028 LUWP| 15000. 00000 15000. 00| 38000. 00000 38000. 00| 23000. 00000 23000. 00
TEMPORARY RUNAROUND , LOCATION NO. 3 | | |
0105 713-91028 LUWP| 37000. 00000 37000. 00| 97000. 00000 97000. 00| 32000. 00000 32000. 00
TEMPORARY RUNAROUND , LOCATION NO. 4 | | |
0106 713-91028 LUWP| 37000. 00000 37000. 00| 74000. 00000 74000. 00| 34000. 00000 34000. 00
TEMPORARY RUNAROUND , LCCATION NO. 5 | | |
0107 714-02677 19.000 m | 1700. 00000 32300. 00| 878. 00000 16682. 00| 900. 00000 17100. 00
|
I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 10/23/00
PAGE : 181 -7
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 8, 430, 208. 71 ROUTE : 67
CALL ORDER . 181 CONTRACT ID : R -24314-C COUNTI ES : KNOX
LETTI NG DATE : 10/17/00 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (1) 35-1418333 | (2) 35-1009310 | (3) 35-1618530
| ROGERS GROUP, | NC. | DEl G BROTHERS LUMBER & CONST| AMERI CAN CONTRACTI NG & SERVI
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0108 714-04916 20.100 m | 2000. 00000 40200. 00| 2576. 00000 51777. 60| 2100. 00000 42210. 00

CULVERT, PRECAST BOX, RElI NFORCED | | |
CONCRETE , 3350 nm X 2150 nm | | |

0109 714-06503 23.900 m | 5400. 00000 129060. 00| 4177. 00000 99830. 30| 2800. 00000 66920. 00
CULVERT, PRECAST BOX, RElI NFORCE | | |
CONCRETE, 6100 nm X 1800 mm | | |

0110 714-91847 15.000 m | 1800. 00000 27000. 00| 964. 00000 14460. 00| 900. 00000 13500. 00
CULVERT, PRECAST BOX, RElI NFORCED | | |
CONCRETE, 1500 nm x 1500 nm | | |

CULVERT, PRECAST BOX, REI NFORCED | |
CONCRETE, 1800 nm x 1200 nm | |

0113 714- 99346 30.100 m | 1300. 00000 39130. 00| 788. 00000 23718. 80| 800. 00000 24080. 00
CULVERT, PRECAST BOX, REI NFORCED | | |
CONCRETE, 900 mm x 600 mm | | |

0114 714-99348 10.000 m | 1900. 00000 19000. 00| 939. 00000 9390. 00| 1000. 00000 10000. 00
CULVERT, PRECAST BOX, REI NFORCED | | |
CONCRETE, 1500 nm x 900 nm | | |

0111 714- 94664 53.600 m | 1600. 00000 85760. 00| 836. 00000 44809. 60| 800. 00000 42880. 00
CULVERT, PRECAST BOX, RElI NFORCED | | |
CONCRETE, 900 nm x 900 mm [ [ |
0112 714- 98817 30.000 m | 1700. 00000 51000. 00 1128. 00000 33840. 00| 1100. 00000 33000. 00
I
I

0115 715- 01354 512.000 m | 34. 00000 17408. 00| 17. 45000 8934. 40| 17. 00000 8704. 00
CLEAN EXI STING Pl PE , UNDERDRAI N | | |

0116 715- 01662 15.300 m | 86. 00000 1315. 80| 48. 00000 734. 40| 94. 00000 1438. 20
Pl PE CLEANI NG, 300mm TO 1200nm DI A | | |

0117 715- 04509 33.300 m | 120. 00000 3996. 00| 61. 60000 2051. 28| 120. 00000 3996. 00
TEMPORARY Pl PE | | |

0118 715- 04629 100. 300 EACH 43. 00000 4312. 90| 12. 15000 1218. 65| 14. 00000 1404. 20
PI PE , UNDERDRAI N QUTLET, PVC, 200 mm | | |

0119 715- 04629 2.000 EACH 600. 00000 1200. 00| 980. 00000 1960. 00| 1400. 00000 2800. 00
PI PE END SECTION, M N. AREA 0.83 n2 | | |

0120 715- 05019 22.000 m | 250. 00000 5500. 00| 114. 00000 2508. 00| 88. 00000 1936. 00
PIPE, TYPE 1, CIRCULAR 900 nm [ | |

0121 715- 05021 339.600 m | 145. 00000 49242. 00| 73. 70000 25028. 52 84. 00000 28526. 40
PIPE, TYPE 3, CIROULAR 375 nm [ [ |

0122 715- 05022 21.000 m | 340. 00000 7140. 00| 217. 00000 4557. 00| 194. 00000 4074. 00
PIPE, TYPE 1, CIRCULAR 1050 nm | | |

0123 715-05028 409.900 m | 115. 00000 47138. 50| 62. 90000 25782. 71| 63. 00000 25823. 70
PIPE, TYPE 2, CIRCULAR 300 nm [ [ |

0124 715-05031 39.300 m | 175. 00000 6877. 50| 88. 40000 3474. 12 90. 00000 3537. 00

I

PIPE, TYPE 3, C RCULAR 450 nm | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 10/23/00
PACGE : 181 -8
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 8, 430, 208. 71 ROUTE : 67
CALL CRDER : 181 CONTRACT 1D : R -24314-C COUNTI ES : KNOX
LETTI NG DATE : 10/17/00 10:00 AM Dl STRI CT © VI NCENNES DI STRI CT
SET- ASI DE :
| (1) 35-1418333 | (2) 35-1009310 | (3) 35-1618530
| ROGERS GROUP, | NC. | DEI G BROTHERS LUVBER & CONST| AVERI CAN CONTRACTI NG & SERV
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ B I L T I e
0125 715-05033 31.500 m | 360. 00000 11340. 00| 293. 00000 9229. 50| 275. 00000 8662. 50
PIPE, TYPE 1, DEFORVED, M N. AREA 0.83 | |
2 | | I
0126 715-05048 3345.200 m | 6. 50000 21743. 80| 15. 90000 53188. 68| 7. 00000 23416. 40
Pl PE, TYPE 4, C RCULAR 150 mm | | |
0127 715-05119 26.800 m | 140. 00000 3752. 00| 76. 00000 2036. 80| 85. 00000 2278. 00
PIPE, TYPE 1, C RCULAR 375 mm | | |
0128 715-05121 22,300 m | 190. 00000 4237. 00| 92. 00000 2051. 60| 90. 00000 2007. 00
PIPE, TYPE 1, C RCULAR 450 mm | | |
0129 715-05154 59.000 m | 170. 00000 10030. 00| 119. 00000 7021. 00| 135. 00000 7965. 00
Pl PE, TYPE 2, C RCULAR 600 mm | | |
0130 715-05173 12.000 m | 300. 00000 3600. 00| 105. 00000 1260. 00| 100. 00000 1200. 00
PI PE, TYPE 3, C RCULAR, 600 nm | | |
0131 715-05203 11270.000 m | 5. 75000 64802. 50| 13. 50000 152145. 00| 7. 00000 78890. 00
PIPE, TYPE 4, ClRCULAR 100 mm | | |
0132 715-05235 24.200 m | 200. 00000 4840. 00| 168. 00000 4065. 60| 150. 00000 3630. 00
PIPE, TYPE 1, DEFORVED, MN. AREA 0.42 | |
e I I I
0133 715-05575 38.300 m | 165. 00000 6319. 50| 76. 00000 2910. 80| 100. 00000 3830. 00
Pl PE, 375 mm | | |
0134 715-05577 13.600 m | 290. 00000 3944. 00| 119. 00000 1618. 40| 160. 00000 2176. 00
Pl PE, 600 mm | | |
0135 715-46000 5.000 EACH 225, 00000 1125. 00| 290. 00000 1450. 00| 400. 00000 2000. 00
Pl PE END SECTI ON, 300 nm | |
0136 715- 46005 64.000 EACH 230. 00000 14720. 00| 340. 00000 21760. 00| 430. 00000 27520. 00
Pl PE END SECTION, 375 mm | |
0137 715-46010 6.000 EACH 370. 00000 2220. 00| 380. 00000 2280. 00| 440. 00000 2640. 00
Pl PE END SECTI ON, 450 mm | |
0138 715-46020 2.000 EACH 525, 00000 1050. 00| 470. 00000 940. 00| 720. 00000 1440. 00
Pl PE END SECTI ON, 600 mm | |
0139 715-97607 2.000 EACH 600. 00000 1200. 00| 635. 00000 1270. 00| 600. 00000 1200. 00
Pl PE END SECTION, M N. AREA .42 n? | |
0140 718-01044 144,100 m | 36. 00000 5187. 60| 18. 70000 2694. 67| 11. 00000 1585. 10
Pl PE, UNDERDRAI N QUTLET, PVC, 150nm | | |
0141 718- 02672 543.300 m | 37. 00000 20102. 10| 17. 70000 9616. 41| 9. 00000 4889. 70
Pl PE, UNDERDRAI N QUTLET, PVC, 100 nm | | |
0142 718-04881 195.000 EACH| 145. 00000 28275. 00| 165. 00000 32175. 00| 220. 00000 42900. 00
OUTLET PROTECTOR, B | |
0143 718- 94889 527.400 n8 | 15. 00000 7911. 00| 33. 40000 17615. 16| 23. 00000 12130. 20
AGGREGATE FOR UNDERDRAI NS, 8 | | |
0144 718-99153 22248.000 n2 | 0. 62000 13793. 76| 1. 75000 38934. 00| 1. 60000 35596. 80

GEOTEXTI LES FOR UNDERDRAI N | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 10/23/00
PAGE : 181 -9
TABULATI ON CF BI DS

TEMPORARY PAVEMENT MARKI NG REMOVABLE, |
100 mm |

ENG NEER S ESTI MATE: $ 8, 430, 208. 71 RQUTE : 67
CALL ORDER : 181 CONTRACT ID: R -24314-C COUNTI ES : KNOX
LETTI NG DATE : 10/17/00 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- ASI DE :
| (1) 35-1418333 | (2) 35-1009310 | (3) 35-1618530
| ROGERS GROUP, | NC. | DEl G BROTHERS LUMBER & CONST| AMERI CAN CONTRACTI NG & SERVI
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ ST
0145 720- 02442 2.000 EACH 800. 00000 1600. 00| 400. 00000 800. 00| 550. 00000 1100. 00
PI PE, PLUG EXI STI NG | | |
0146 720- 45270 7.000 EACH 2200. 00000 15400. 00| 1725. 00000 12075. 00| 675. 00000 4725. 00
Pl PE CATCH BASI N, 450 mm | | |
0147 720-94432 2.000 EACH 2000. 00000 4000. 00| 1690. 00000 3380. 00| 1800. 00000 3600. 00
MANHOLE, C7 | | |
0148 722-51401 7.500 n2 | 625. 00000 4687. 50| 395. 00000 2962. 50| 260. 00000 1950. 00
BRI DGE DECK PATCHI NG, FULL DEPTH | | |
0149 722-51842 363.000 n2 | 82. 00000 29766. 00| 63. 00000 22869. 00| 120. 00000 43560. 00
BRI DGE DECK OVERLAY | | |
0150 722-51852 18.000 n2 | 210. 00000 3780. 00| 227.00000 4086. 00| 146. 00000 2628. 00
BRI DGE DECK PATCHI NG PARTI AL DEPTH | | |
0151 722-60824 363.000 n2 | 4. 00000 1452. 00| 6. 50000 2359. 50| 9. 00000 3267. 00
SURFACE M LLI NG | | |
0152 730- 02629 2.000 EACH 1200. 00000 2400. 00| 585. 00000 1170. 00| 675. 00000 1350. 00
SAFETY METAL END SECTION, 6:1, 450 nm | | |
0153 730- 02630 2.000 EACH 1500. 00000 3000. 00| 795. 00000 1590. 00| 875. 00000 1750. 00
SAFETY METAL END SECTION, 6:1, 610 nm | | |
0154 730-26780 2.000 EACH 5700. 00000 11400. 00| 6975. 00000 13950. 00| 6500. 00000 13000. 00
GRATED BOX END SECTION, |, 4:1, 1200 mm | | |
0155 730-26789 2.000 EACH 7000. 00000 14000. 00| 9075. 00000 18150. 00| 8500. 00000 17000. 00
GRATED BOX END SECTION, |, 4:1, 1500 mm | | |
0156 730-97407 2.000 EACH 5000. 00000 10000. 00| 5580. 00000 11160. 00| 6000. 00000 12000. 00
GRATED BOX END SECTION, |, 4:1, 1050 mm | | |
0157 730-97692 8.000 EACH 4500. 00000 36000. 00| 5370. 00000 42960. 00| 5500. 00000 44000. 00
GRATED BOX END SECTION, |, 4:1, 900 mm | | |
0158 730-97921 2.000 EACH 4600. 00000 9200. 00| 5230. 00000 10460. 00| 6000. 00000 12000. 00
GRATED BOX END SECTION, |, 4:1, 1425 nm | | |
x 950 mm | | |
0159 730-98181 2.000 EACH 3500. 00000 7000. 00| 4145. 00000 8290. 00| 4000. 00000 8000. 00
GRATED BOX END SECTION, |, 4:1, 875 mm | | |
X 600 mm | | |
0160 730-98402 4.000 EACH 6000. 00000 24000. 00| 6665. 00000 26660. 00| 8000. 00000 32000. 00
GRATED BOX END SECTION, I, 4:1, 1775 nm| | |
x 1175 nm | | |
0161 801- 04308 8.000 EACH 900. 00000 7200. 00| 1430. 00000 11440. 00| 1300. 00000 10400. 00
ROAD CLOSURE S| GN ASSEMBLY | | |
0162 801- 06203 25018.000 m | 0. 19000 4753. 42 0. 22000 5503. 96| 1. 10000 27519. 80
TEMPORARY PAVEMENT MARKI NG, 100 mm | |
| 4. 00000 168560. 00
I
|

|
I
0163 801- 06207 42140.000 m | 2. 80000 117992. 00| 3. 00000 126420. 00
I
|



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 10/23/00
PAGE : 181 -10
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 8, 430, 208. 71 ROUTE : 67
CALL ORDER . 181 CONTRACT ID : R -24314-C COUNTI ES : KNOX
LETTI NG DATE : 10/17/00 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (1) 35-1418333 | (2) 35-1009310 | (3) 35-1618530
| ROGERS GROUP, | NC. | DEl G BROTHERS LUVBER & CONST| AMERI CAN CONTRACTI NG & SERVI
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0164 801- 06577 31.000 m | 20. 00000 620. 00| 22. 00000 682. 00| 31. 00000 961. 00
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
600 nMm | | |
0165 801- 06606 13. 000 EACH 225. 00000 2925. 00| 380. 00000 4940. 00| 280. 00000 3640. 00
BARRI CADE, |11B | | |
0166 801- 06640 90. 000 EACH| 190. 00000 17100. 00| 268. 00000 24120. 00| 250. 00000 22500. 00
CONSTRUCTI ON SI GN, A | | |
0167 801- 06645 48. 000 EACH 50. 00000 2400. 00| 79. 00000 3792. 00| 85. 00000 4080. 00
CONSTRUCTI ON SIGN, B | | |
0168 801-06710 720.000 DAY | 11. 00000 7920. 00| 16. 00000 11520. 00| 20. 00000 14400. 00
FLASH NG ARROW S| GN | | |
0169 801-06775 LUWP|  200000. 00000 200000. 00] 278000. 00000 278000. 00 300000. 00000 300000. 00
MAI NTAI NI NG TRAFFI C | |
0170 802-01986 17.600 m | 18. 00000 316. 80| 34. 50000 607. 20 36. 00000 633. 60
POLE, STEEL GALVAN ZED, 59.4 nm | |
0171 802-02489 226.500 m | 25. 00000 5662. 50| 44. 50000 10079. 25 32. 00000 7248. 00
SI GN POST, SQUARE, REI NFORCED ANCHOR | |
BASE | [
0172 802-02922 7.300 m | 29. 00000 211. 70| 51. 70000 377.41 31. 00000 226. 30
SI GN POST, SQUARE, UNRElI NFORCED ANCHOR | |
BASE | |
0173 802- 04893 8.000 EACH 41. 00000 328. 00| 85. 00000 680. 00 88. 00000 704. 00
REFERENCE POST | |
0174 802- 76025 18.544 n2 | 180. 00000 3337.92| 169. 00000 3133.94 275. 00000 5099. 60

SI GN, SHEET, ENCAPSULATED LENS W TH | [
LEGEND, 2.03 nm THI CKNESS | |

LI NE, THERMOPLASTI C, BROKEN, YELLOW |

I
|
I
I
I
I
I
I
I
I
I
I
|
SI G\, SHEET, ENCAPSULATED LENS W TH | | |
I
I
I
I
I
I
I
|
I
I
I
I
I
100mMm | |

0175 802- 76035 15.190 n2 | 185. 00000 2810. 15| 155. 00000 2354. 45 225. 00000 3417.75
LEGEND 2. 54 nm THI CKNESS [ |
0176 802- 76045 2.363 n2 | 190. 00000 448. 97| 194. 00000 458. 42 180. 00000 425.34
SI GN, SHEET ENCAPSULATED LENS W TH | |
LEGEND, 3.18 nm TH CKNESS | |
0177 802-91122 4.000 EACH 90. 00000 360. 00| 60. 00000 240. 00 122. 00000 488. 00
SI GN, GROUND MOUNTED, RESET | |
0178 808- 06703 1204.000 m | 0. 75000 903. 00| 0. 75000 903. 00 0. 80000 963. 20
LINE, THERMOPLASTIC, SOLID, WH TE, 100nmj |
0179 808- 06713 12995.000 m | 0. 14000 1819. 30| 0. 16000 2079. 20 0. 16000 2079. 20
LINE, PAINT, SOLID, WH TE, 100 nm | |
0180 808- 06716 19458.000 m | 0. 72000 14009. 76| 0. 75000 14593. 50 0. 75000 14593. 50
LI NE, REMOVE | |
0181 808- 75240 485.000 m | 0. 74000 358. 90| 0. 80000 388. 00 0. 80000 388. 00
I
I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 10/ 23/ 00
PAGE : 181 -11
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 8, 430, 208. 71 ROUTE : 67
CALL ORDER . 181 CONTRACT ID : R -24314-C COUNTI ES : KNOX
LETTI NG DATE : 10/17/00 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (1) 35-1418333 | (2) 35-1009310 | (3) 35-1618530
| ROGERS GROUP, | NC. | DEl G BROTHERS LUMBER & CONST| AMERI CAN CONTRACTI NG & SERVI
LINE NO/ |ITEM CODE / ALT
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
______________________________________________________________________ T
0182 808- 75245 11368.000 m | 0. 74000 8412. 32| 0. 80000 9094. 40| 0. 80000 9094. 40
LI NE, THERMOPLASTIC, SOLID, YELLOW | | |
100Mm | | |
0183 808- 75297 64.000 m | 8. 60000 550. 40| 9. 50000 608. 00| 10. 00000 640. 00
TRANSVERSE NMARKI NGS, THERMOPLASTI C, | | |
STOP LI NE, 600nmm | | [
0184 808- 75320 3.000 EACH 55. 00000 165. 00| 80. 00000 240. 00| 60. 00000 180. 00
PAVEMENT MESSAGE MARKI NGS, | | [
THERMOPLASTI C, LANE | NDI CATI ON ARROW | |
0185 808- 75325 3.000 EACH 75. 00000 225. 00| 85. 00000 255. 00| 80. 00000 240. 00
PAVEMENT MESSAGE MARKI NGS, | | |
THERVOPLASTI C, WORD ( ONLY) | | [
0186 808- 75996 540. 000 EACH 3. 10000 1674. 00| 4. 00000 2160. 00| 12. 00000 6480. 00
SNOAWPLOWABLE RAI SED PAVEMENT MARKER, | | |
REMOVE | | |
0187 808- 75998 616. 000 EACH 21. 00000 12936. 00| 22. 00000 13552. 00| 23. 00000 14168. 00
SNOWPLOMABLE RAI SED PAVEMENT MARKER | | |
0188 205- 04931 12. 000 EACH 4000. 00000 48000. 00| 1350. 00000 16200. 00| 550. 00000 6600. 00
SEDI MENT TRAP | | [
SECTI ON TOTALS | $ 8,676, 950.00| $ 9, 160, 339. 76| $ 9, 405,924. 45
______________________________________________________________________ e
CONTRACT TOTALS | $ 8,676, 950. 00| $ 9,160, 339. 76| $ 9,405,924. 45




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 10/23/00
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TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 7, 227, 177. 35 ROUTE : 56th ST

CALL CRDER : 211 OONTRACT I D : R -24417-A COUNTI ES : MARI ON

LETTI NG DATE : 10/17/00 10:00 AM DISTRICT  : GREENFIELD Di STRI CT

OONTRACT TIME : 10/31/01 COVPLETI ON DATE

OONTRACT DESCRI PTI ON : URBAN PROJECT(S) : B906005
B906005
043700E
OTHERS

SET- ASI DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDCR NO. / NAME BI D LOW BI D
1 99-9996015 E & B PAVI NG/ GRADEX J/V $ 5,6024,513.74 100. 0000%
2 35-1212938 ATLAS EXCAVATING | NC. $ 6,246, 839. 06 105. 4405%
3 35-1917625 M LESTONE CONTRACTCRS, L. P. $ 6,338, 148. 46 106. 9817%
4 35-0999231 HUNT PAVI NG COVPANY, | NC. $ 6,342, 990. 27 107. 0634%
5 99-9996014 R ETH R LEY/ PO NDEXTER J/ V $ 6,484, 109. 24 109. 4454%
[ (1) 99-9996015 | (2) 35-1212938 | (3) 35-1917625
| E & B PAVI NG GRADEX J/V | ATLAS EXCAVATI NG | NC. | M LESTONE CONTRACTCRS, L. P.
LINE NO / | TEM CODE / ALT |
| TEM DESCR PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m e et e e e e e o e e e e e e m e e e et e e e e e e e e e e e o e meeeoaon

SECTI ON 0001  ADDED TRAVEL LANES AND SI GNALS

I
0001 105-01925 12.000 Mos | 2000. 00000 24000. 00| 2500. 00000 30000. 00

HOUSES AND BUI LDI NGS, REMOVE PARCEL NO. | |
32 | |

I
| 2381. 38000 28576. 56
FIELD OFFI CE, 550 SQ FT. | |
0002 105- 06845 LUMP|  175364. 00000 175364.00] 180000. 00000 180000. 00|  155164. 10000 155164. 10
CONSTRUCTI ON ENGI NEERI NG | | |
0003 110- 01001 LUMP|  295000. 00000 295000. 00]  310000. 00000 310000. 00|  315000. 00000 315000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201- 52370 LUMP|  100000. 00000 100000. 00]  161500. 00000 161500. 00]  126000. 00000 126000. 00
CLEARI NG RI GHT OF WAY | |
0005 202- 01261 5.000 EACH 1050. 00000 5250. 00| 1000. 00000 5000. 00| 65. 75000 328.75
TESTI NG FOR ASBESTCS | | |
0006 202- 02240 8750.000 SYS | 6. 60000 57750. 00 5. 75000 50312. 50) 5. 68000 49700. 00
PAVEMENT, REMOVE | | |
0007 202- 03000 LUMP| 4500. 00000 4500. 00| 3300. 00000 3300. 00| 3236. 80000 3236. 80
HOUSES AND BUI LDI NGS, REMOVE PARCEL NO | | |
28 I I I
0008 202- 03000 LUMP| 4500. 00000 4500. 00| 3300. 00000 3300.00]  14666. 75000 14666. 75
HOUSES AND BUI LDI NGS, REMOVE PARCEL NO. | | |
29 I I I
0009 202- 03000 LUMP| 4500. 00000 4500. 00| 3300. 00000 3300. 00| 7485. 10000 7485. 10
HOUSES AND BUI LDI NGS, REMOVE PARCEL NO | | |
30 | | I
0010 202- 03000 LUMP| 4500. 00000 4500. 00| 3300. 00000 3300.00]  11632. 25000 11632. 25
I
I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE :
PAGE :

10/ 23/ 00
211 -2

ENG NEER S ESTI MATE: $ 7, 227, 177. 35 ROUTE : 56th ST
CALL CRDER : 211 CONTRACT ID : R -24417-A COUNTI ES : MARI ON
LETTI NG DATE : 10/17/00 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- AS| DE :
| (1) 99-9996015 |(2) 35-1212938 [(3) 35-1917625
|E & B PAVI NG GRADEX J/ V | ATLAS EXCAVATI NG, | NC. | M LESTONE CONTRACTORS, L. P.
LINE NO/ |TEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNT PRICE AMDUNT| UNIT PRI CE AMDUNT| UNIT PRICE AVDUNT
__________________________________________________________________________________________________ P
0011 202- 60820 2538.000 SYS | 4. 76000 12080. 88| 5. 00000 12690. 00| 2. 57000 6522. 66
SURFACE M LLI NG ASPHALT | | |
0012 203- 02000 49555. 000 CYS | 5. 75000 284941. 25| 8. 25000 408828. 75| 10. 13000 501992. 15
EXCAVATI ON, COMVON | | |
0013 203- 95673 19486.000 CYS | 14. 30000 278649. 80| 14. 00000 272804. 00| 15. 61000 304176. 46
BACKFI LL, GRANULAR | | |
0014 205-02224 320.000 LFT | 2. 12000 678. 40| 2. 00000 640. 00| 2. 04000 652. 80
TEMPCRARY ERCSI ON AND SEDI MENT CONTROL, | | |
PERI METER PROTECTI ON | | |
0015 205- 02229 168.000 LFT | 3. 28000 551. 04 3. 10000 520. 80| 3. 16000 530. 88
TEMPCRARY ERCSI ON AND SEDI MENT CONTROL, | | |
STRAW BALE DI TCH CHECK | | |
0016 205- 02232 290.000 CYS | 6. 60000 1914. 00 6. 50000 1885. 00 21. 64000 6275. 60
TEMPCRARY ERCSI ON AND SEDI MENT CONTROL, | | |
DI TCH SEDI MENT TRAP | | |
0017 205-02234 10.000 EACH| 57. 75000 577. 50| 55. 00000 550. 00| 55. 63000 556. 30
TEMPCRARY ERCSI ON AND SEDI MENT CONTROL, | | |
CULVERT Pl PE PROTECTI ON | | |
0018 205- 02236 18.000 EACH| 57. 75000 1039. 50| 55. 00000 990. 00| 55. 63000 1001. 34
TEMPCRARY ERCSI ON AND SEDI MENT CONTROL, | | |
DRCP | NLET PROTECTI ON | | |
0019 205- 02237 143.000 EACH 26. 25000 3753. 75]| 25. 00000 3575. 00] 25. 29000 3616. 47
TEMPCRARY ERCSI ON AND SEDI MENT CONTROL, | | |
CURB | NLET PROTECTI ON | | |
0020 211- 02060 3913.000 CYS | 14. 85000 58108. 05| 18. 50000 72390. 50 11. 34000 44373, 42
B BORROW FCR STRUCTURE BACKFI LL | |
0021 215-06458 24981.000 CYS | 7. 62000 190355. 22| 9. 10000 227327. 10] 7. 33000 183110. 73
SUBGRADE, MODI FI ED | | |
0022 303- 52308 4918.000 TON | 16. 32000 80261. 76| 26. 00000 127868. 00 17. 17000 84442. 06
COMPACTED AGGREGATE FCR BASE, 0, 53 | | |
0023 401- 05437 29565.000 TON | 30. 74000 908828. 10| 29. 00000 857385. 00| 28. 00000 827820. 00
QU QA HVA BASE 25.0 nm MAI NLI NE | | |
0024 401- 05455 9471.000 TON | 32. 17000 304682. 07| 32. 00000 303072. 00] 31. 00000 293601. 00
QU QA HVA | NTERVEDI ATE 19.0 nm  MAI NLI NE] | |
0025 401- 05456 5143.000 TON | 47. 90000 246349. 70] 47. 50000 244292. 50] 46. 00000 236578. 00
QU QA HVA SURFACE 9.5 mm MAI NLI NE | | |
0026 401- 06264 LUMP|  4500. 00000 4500.00]  3400. 00000 3400.00]  3300. 00000 3300. 00
PROFI LOGRAPH, HVA | | !
0027 402- 05468 1124.000 TON | 28. 97000 32562. 28] 31. 00000 34844. 00| 30. 00000 33720. 00
HVA BASE 25.0 nm MA NLI NE | | |
0028 402- 05470 12360.000 TON | 27. 50000 339900. 00| 29. 00000 358440. 00| 28. 10000 347316. 00
|

HVA BASE C25.0 mm MAI NLI NE



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 10/23/00
PAGE : 211 -3
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 7, 227,177.35 RQUTE : 56th ST
CALL ORDER o211 CONTRACT ID : R -24417-A COUNTI ES : MARI ON
LETTI NG DATE : 10/17/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 99-9996015 | (2) 35-1212938 | (3) 35-1917625
| E & B PAVI NG GRADEX J/ V | ATLAS EXCAVATI NG | NC. | M LESTONE CONTRACTORS, L. P.
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0029 402- 05475 1428.000 TON | 35. 14000 50179. 92| 32. 50000 46410. 00| 31. 50000 44982. 00
HVA | NTERVEDI ATE C19. 0 mm MAI NLI NE | | |
0030 402- 05481 164.000 TON | 37. 35000 6125. 40| 39. 25000 6437. 00| 38. 00000 6232. 00
HVA BASE 25.0 nm SHOULDER | | [
0031 402- 05495 600. 000 TON | 40. 51000 24306. 00| 32. 00000 19200. 00| 31. 00000 18600. 00
HVA WEDGE AND LEVEL | | [
0032 405- 05517 9.500 TON | 286. 00000 2717. 00| 350. 00000 3325. 00| 340. 00000 3230. 00
ASPHALT FOR PRI ME COAT | | [
0033 406- 05520 64.500 TON | 195. 00000 12577. 50| 165. 00000 10642. 50| 160. 00000 10320. 00
ASPHALT FOR TACK COAT | | [
0034 603-03398 1000. 000 LFT | 16. 80000 16800. 00| 18. 00000 18000. 00| 16. 18000 16180. 00
FENCE, RELOCATE | | [
0035 603- 06045 45.000 LFT | 33. 60000 1512. 00| 35. 00000 1575. 00| 32. 37000 1456. 65
FENCE, CHAIN LINK, 48 IN. | | |
0036 604- 06069 284.000 SYS | 50. 00000 14200. 00| 40. 00000 11360. 00| 77.89000 22120. 76
CURB RAMP, CONCRETE | | [
0037 604-91531 4279.000 SYS | 19. 00000 81301. 00| 16. 50000 70603. 50| 24. 64000 105434. 56
S| DEWALK, CONCRETE, 4 IN | | [
0038 605- 06125 6279. 000 LFT | 8. 75000 54941. 25| 6. 50000 40813. 50| 10. 38000 65176. 02
CURB, CONCRETE, MODI FI ED | | [
0039 605- 06150 10264.000 LFT | 12. 00000 123168. 00| 9. 00000 92376. 00| 11. 42000 117214. 88
CURB AND GUTTER, C, CONCRETE | | [
0040 605-06230 1210.000 LFT | 45. 00000 54450. 00| 38. 00000 45980. 00| 38. 65000 46766. 50
CENTER CURB, C, CONCRETE, MODI FI ED | | [
0041 605-06235 942.000 LFT | 35. 00000 32970. 00| 38. 00000 35796. 00| 37.01000 34863. 42
CENTER CURB, D, CONCRETE, MODI FI ED | | |
0042 605-52807 10032. 000 LFT | 11. 00000 110352. 00| 10. 00000 100320. 00| 11. 76000 117976. 32
CURB AND GUTTER, COMBI NED | | [
0043 610- 05527 1172. 000 TON | 56. 00000 65632. 00| 61. 00000 71492. 00| 59. 00000 69148. 00
HVA FOR APPROACHES | | |
0044 611-05330 4863. 000 SYS | 34. 00000 165342. 00| 27. 00000 131301. 00| 22. 58000 109806. 54
CEMENT CONCRETE PAVEMENT FOR DRI VEWAYS, | | |
6 IN. | | |
0045 611-06497 13. 000 EACH 121. 00000 1573. 00| 130. 00000 1690. 00| 107. 64000 1399. 32
MAI LBOX ASSEMBLY, SINGLE | | |
0046 611-06498 7.000 EACH 163. 00000 1141. 00| 175. 00000 1225. 00| 145. 08000 1015. 56
MAI LBOX ASSEMBLY, DOUBLE | | [
0047 615- 06490 121.000 EACH 110. 00000 13310. 00| 120. 00000 14520. 00| 98. 28000 11891. 88
R GHT OF WAY MARKER | | [
0048 615- 06505 23.000 EACH 457. 00000 10511. 00| 485. 00000 11155. 00| 407. 16000 9364. 68

MONUMENT, B [ | [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE :
PAGE :

10/ 23/ 00
211 -4

ENG NEER S ESTI MATE: $ 7, 227,177.35 RQUTE : 56th ST
CALL ORDER o211 CONTRACT ID : R -24417-A COUNTI ES : MARI ON
LETTI NG DATE : 10/17/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 99-9996015 | (2) 35-1212938 | (3) 35-1917625
| E & B PAVI NG GRADEX J/ V | ATLAS EXCAVATI NG | NC. | M LESTONE CONTRACTORS, L. P.
LINE NO/ |ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________________________________________________________________ o e e e e e e e e e e e e e e e e mm—
0049 615-06510 9.000 EACH 352. 00000 3168. 00| 375. 00000 3375. 00| 313. 56000 2822. 04
MONUMENT, C | | |
0050 615- 06527 1.000 EACH 352. 00000 352. 00| 375. 00000 375. 00| 313. 56000 313.56
MONUMENT, SECTI ON CORNER | | [
0051 616- 02320 125.000 SYS | 1. 33000 166. 25| 7. 00000 875. 00| 2. 74000 342.50
GEOTEXTI LES | | [
0052 616- 06405 101. 000 TON | 20. 35000 2055. 35| 20. 00000 2020. 00| 27. 65000 2792. 65
R PRAP, REVETNMENT | | [
0053 621-01004 3.000 EACH 683. 00000 2049. 00| 700. 00000 2100. 00| 657. 48000 1972. 44
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0054 621-02363 18724. 000 SYS | 0. 27000 5055. 48| 0. 27000 5055. 48| 0. 25000 4681. 00
MULCHED SEEDING, T, CONVENTIONAL M X | | |
0055 621- 06545 3.000 TON | 720. 00000 2160. 00| 700. 00000 2100. 00| 693. 89000 2081. 67
FERTI LI ZER | | |
0056 621- 06553 1315. 000 LBS | 3. 30000 4339. 50| 3. 25000 4273. 75| 3. 18000 4181.70
SEED M XTURE, R | | [
0057 621- 06565 15.500 TON | 418. 00000 6479. 00| 425. 00000 6587. 50| 402. 58000 6239. 99
MULCHI NG MATERI AL | | [
0058 621- 06567 47.500 M5 | 2.10000 99. 75| 2. 15000 102. 13| 2. 02000 95. 95
WATER | | |
0059 621-06575 11877.000 SYS | 3. 00000 35631. 00| 2. 75000 32661. 75| 3. 41000 40500. 57
SODDI NG,  NURSERY | | |
0060 715-03025 1.000 EACH 1330. 00000 1330. 00| 1700. 00000 1700. 00| 1383. 08000 1383. 08
SANI TARY MANHOLE , 0-8 FT. DEEP | | [
0061 715-03025 2.000 EACH 1548. 00000 3096. 00| 1900. 00000 3800. 00| 1762. 70000 3525. 40
SANI TARY MANHOLE , 10-12 FT. DEEP | | |
0062 715-03025 6. 000 EACH 1705. 00000 10230. 00] 2000. 00000 12000. 00| 2113. 80000 12682. 80
SANI TARY MANHOLE , 12-14 FT. DEEP | | |
0063 715-03025 10. 000 EACH| 1865. 00000 18650. 00| 2300. 00000 23000. 00| 2716. 44000 27164. 40
SANI TARY MANHOLE , 14-16 FT. DEEP | | |
0064 715-03025 10. 000 EACH 2300. 00000 23000. 00| 2600. 00000 26000. 00| 3018. 45000 30184. 50
SANI TARY MANHOLE , 16-18 FT. DEEP | | |
0065 715-03025 10. 000 EACH 2400. 00000 24000. 00| 2900. 00000 29000. 00| 3341. 18000 33411. 80
SANI TARY MANHOLE , 18-20 FT. DEEP | | |
0066 715-03025 5.000 EACH 2560. 00000 12800. 00| 3100. 00000 15500. 00| 4928. 33000 24641. 65
SANI TARY MANHOLE , 20-22 FT. DEEP | | |
0067 715- 04509 34.000 LFT | 33. 00000 1122. 00| 40. 00000 1360. 00| 42. 94000 1459. 96
TEMPORARY Pl PE 15 I N. | | |
0068 715-04612 4.000 LFT | 120. 00000 480. 00| 250. 00000 1000. 00| 251. 36000 1005. 44

PI PE EXTENSI ON, ALUM COATED, TYPE 2, |
CSP WBPI, 0.109, MN. AREA 6.5 SFT. |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 10/23/00
PAGE : 211 -5
TABULATI ON CF BI DS

Pl PE, SANI TARY SEWER 8 IN. , 16-18 FT. |
DEEP |

ENG NEER S ESTI MATE: $ 7, 227,177.35 RQUTE : 56th ST
CALL ORDER o211 CONTRACT ID : R -24417-A COUNTI ES : MARI ON
LETTI NG DATE : 10/17/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 99-9996015 | (2) 35-1212938 | (3) 35-1917625
| E & B PAVI NG GRADEX J/ V | ATLAS EXCAVATI NG | NC. | M LESTONE CONTRACTORS, L. P.
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0069 715- 04857 1.000 EACH 1060. 00000 1060. 00| 1200. 00000 1200. 00| 1599. 44000 1599. 44
SAFETY METAL END SECTION, 4:1, 42 IN X | | |
29 IN | | |
0070 715-05024 549. 000 LFT | 45. 15000 24787. 35| 39. 00000 21411. 00| 48. 43000 26588. 07
PIPE, TYPE 2, CIRCULAR 36 IN. | | |
0071 715-05048 21311.000 LFT | 2. 43000 51785. 73| 2. 25000 47949. 75| 2. 02000 43048. 22
PIPE, TYPE 4, G RCULAR 6 IN | | |
0072 715- 05053 410. 000 LFT | 6. 55000 2685. 50| 4. 30000 1763. 00| 10. 12000 4149. 20
PI PE, UNDERDRAI N OUTLET, 6 IN. | | |
0073 715-05119 70.000 LFT | 19. 80000 1386. 00| 25. 00000 1750. 00| 18. 53000 1297. 10
PIPE, TYPE 1, O RCULAR 15 IN. | | |
0074 715-05149 5353. 000 LFT | 17. 45000 934009. 85| 18. 00000 96354. 00| 21. 82000 116802. 46
PIPE, TYPE 2, CRCULAR 12 IN. | | |
0075 715-05151 1464. 000 LFT | 19. 80000 28987. 20| 19. 00000 27816. 00| 25. 06000 36687. 84
PIPE, TYPE 2, CRCULAR 15 IN | | [
0076 715-05152 965. 000 LFT | 23. 00000 22195. 00| 21. 00000 20265. 00| 28. 37000 27377.05
PIPE, TYPE 2, CIRCULAR 18 IN | [ [
0077 715-05153 1682. 000 LFT | 28. 00000 47096. 00| 24. 00000 40368. 00| 31. 20000 52478. 40
PIPE, TYPE 2, CRCULAR 21 IN | | [
0078 715-05154 1097. 000 LFT | 31. 25000 34281. 25| 26. 00000 28522. 00| 34. 45000 37791. 65
PIPE, TYPE 2, CRCULAR 24 IN | | [
0079 715-05156 1167. 000 LFT | 40. 00000 46680. 00| 36. 00000 42012. 00| 43. 20000 50414. 40
PIPE, TYPE 2, CIRCULAR 30 IN | | [
0080 715-05159 144.000 LFT | 56. 00000 8064. 00| 49. 00000 7056. 00| 80. 15000 11541. 60
PIPE, TYPE 2, CIRCULAR 42 IN [ [ |
0081 715-05169 128.000 LFT | 19. 80000 2534. 40| 28. 00000 3584. 00| 16. 45000 2105. 60
PIPE, TYPE 3, CRCULAR 15 IN [ | [
0082 715-05171 26.000 LFT | 23. 00000 598. 00| 29. 00000 754. 00| 16. 63000 432. 38
PIPE, TYPE 3, CIRCULAR 18 IN | [ [
0083 715- 05408 523.000 LFT | 20. 00000 10460. 00| 28. 00000 14644. 00| 30. 56000 15982. 88
Pl PE, SANI TARY SEWER, 8 IN. , 10-12 FT. | | |
DEEP I I I
0084 715- 05408 661. 000 LFT | 21. 00000 13881. 00| 32. 00000 21152. 00| 30. 58000 20213. 38
Pl PE, SANI TARY SEWER, 8 IN. , 12-14 FT. | | |
DEEP I I I
0085 715-05408 701.000 LFT | 22. 00000 15422. 00| 34. 00000 23834. 00| 31. 52000 22095. 52
Pl PE, SANI TARY SEVWER, 8 IN. , 14-16 FT. | | |
DEEP | | |
0086 715-05408 545.000 LFT | 23. 00000 12535. 00| 37. 00000 20165. 00| 38. 53000 20998. 85
I
I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 10/23/00
PACGE : 211 -6
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 7, 227,177.35 RQUTE : 56th ST
CALL ORDER o211 CONTRACT ID : R -24417-A COUNTI ES : MARI ON
LETTI NG DATE : 10/17/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 99-9996015 | (2) 35-1212938 | (3) 35-1917625
| E & B PAVI NG GRADEX J/ V | ATLAS EXCAVATI NG | NC. | M LESTONE CONTRACTORS, L. P.
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0087 715- 05408 179.000 LFT | 24. 00000 4296. 00| 41. 00000 7339. 00| 39. 36000 7045. 44
Pl PE, SANI TARY SEWER, 8 IN. , 18-20 FT. | | |
DEEP | | |
0088 715- 05408 226.000 LFT | 25. 00000 5650. 00| 51. 00000 11526. 00| 39. 74000 8981. 24
PI PE, SANITARY SEWER, 8 IN. , 20-22 FT. | | |
DEEP I I I
0089 715- 05409 505. 000 LFT | 23. 00000 11615. 00| 36. 00000 18180. 00| 33. 62000 16978. 10
Pl PE, SANI TARY SEVMER, 10 IN. , 14-16 FT.| | |
DEEP | | |
0090 715- 05409 514.000 LFT | 25. 00000 12850. 00| 39. 00000 20046. 00| 37. 08000 19059. 12
Pl PE, SANI TARY SEVER, 10 IN. , 16-18 FT.| | |
DEEP I I I
0091 715- 05409 234.000 LFT | 27. 00000 6318. 00| 43. 00000 10062. 00| 38. 94000 9111. 96
Pl PE, SANI TARY SEVER, 10 IN. , 18-20 FT.| | |
DEEP I I I
0092 715- 05409 797.000 LFT | 29. 00000 23113. 00| 53. 00000 42241. 00| 55. 60000 44313. 20
PI PE, SANITARY SEWER, 10 IN , 20-22 FT.| | [
DEEP I I I
0093 715-05411 231.000 LFT | 27. 00000 6237. 00| 37. 00000 8547. 00| 36. 24000 8371. 44
Pl PE, SANI TARY SEVER, 12 IN. , 12-14 FT.| | |
DEEP I I I
0094 715-05411 671.000 LFT | 28. 00000 18788. 00| 38. 00000 25498. 00| 37.91000 25437. 61
Pl PE, SANI TARY SEVER, 12 IN. , 14-16 FT.| | |
DEEP I I I
0095 715-05411 394.000 LFT | 30. 00000 11820. 00| 41. 00000 16154. 00| 39. 22000 15452. 68
Pl PE, SANI TARY SEVER, 12 IN. , 16-18 FT.| | |
DEEP I I I
0096 715-05411 1190. 000 LFT | 32. 00000 38080. 00| 45. 00000 53550. 00| 45. 32000 53930. 80
Pl PE, SANI TARY SEVER, 12 IN. , 18-20 FT.| | |
DEEP I I I
0097 715-06377 620. 000 LFT | 14. 00000 8680. 00| 41. 00000 25420. 00| 30. 56000 18947. 20
SERVI CE LATERAL | | [
0098 715-06379 13. 000 EACH 270. 00000 3510. 00| 250. 00000 3250. 00| 556. 29000 7231. 77
SEWER SERVI CE CLEANOUTS | | [
0099 715-06381 2227.000 LFT | 11. 00000 24497. 00| 13. 00000 28951. 00| 26. 72000 59505. 44
SEWER, ABANDON , LESS THAN 10 FT. DEEP | | |
0100 715-06381 2337.000 LFT | 11. 00000 25707. 00| 15. 00000 35055. 00| 8. 44000 19724. 28
SEWER, ABANDON , OVER 10 FT. DEEP | | |
0101 715-44240 3.900 CYS | 550. 00000 2145. 00| 190. 00000 741. 00| 347. 04000 1353. 46
CONCRETE, A, STRUCTURES | | |
0102 715-46000 3.000 EACH 375. 00000 1125. 00| 385. 00000 1155. 00| 225. 14000 675. 42

Pl PE END SECTION, 12 IN. | | I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE :
PAGE :

10/ 23/
211 -7

00

ENG NEER S ESTI MATE: $ 7, 227,177.35 RQUTE : 56th ST
CALL ORDER o211 CONTRACT ID : R -24417-A COUNTI ES : MARI ON
LETTI NG DATE : 10/17/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 99-9996015 | (2) 35-1212938 | (3) 35-1917625
| E & B PAVI NG GRADEX J/ V | ATLAS EXCAVATI NG | NC. | M LESTONE CONTRACTORS, L. P.
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________________________________________________________________ o e e e e e e e e e e e e e e e e mm—
0103 715- 46005 13.000 EACH 425. 00000 5525. 00| 410. 00000 5330. 00| 246. 83000 3208. 79
PI PE END SECTION, 15 IN. | | |
0104 715- 46010 2.000 EACH 600. 00000 1200. 00| 440. 00000 880. 00| 273. 46000 546. 92
PI PE END SECTION, 18 IN. | | [
0105 715-46015 1.000 EACH 640. 00000 640. 00| 460. 00000 460. 00| 285. 29000 285. 29
PI PE END SECTION, 21 IN. | | [
0106 715-46020 2.000 EACH 750. 00000 1500. 00| 510. 00000 1020. 00| 348. 40000 696. 80
PI PE END SECTION, 24 IN. | | [
0107 718- 06532 3280. 000 LFT | 1. 31000 4296. 80| 1. 00000 3280. 00| 0. 91000 2984. 80
VI DEO | NSPECTI ON FOR UNDERDRAI NS | | |
0108 718-52610 1667.000 CYS | 18. 90000 31506. 30| 31. 50000 52510. 50| 28. 32000 47209. 44
AGGREGATE FOR UNDERDRAI NS | | [
0109 718-99153 23131.000 SYS | 0. 70000 16191. 70| 1. 50000 34696. 50| 1. 31000 30301. 61
GEOTEXTI LES FOR UNDERDRAI N | | |
0110 720-03194 8.000 EACH 750. 00000 6000. 00| 265. 00000 2120. 00| 635. 18000 5081. 44
MANHOLE , ABANDON, LESS THAN 10 FT. DEEP| | |
0111 720-03194 8.000 EACH 800. 00000 6400. 00| 680. 00000 5440. 00| 483. 42000 3867. 36
MANHOLE , ABANDON, OVER 10 FT. DEEP | | [
0112 720- 45030 10. 000 EACH| 960. 00000 9600. 00| 1225. 00000 12250. 00| 607. 08000 6070. 80
I NLET, E7 | | |
0113 720- 45045 34.000 EACH 990. 00000 33660. 00| 1500. 00000 51000. 00| 804. 29000 27345. 86
I NLET, J10 | | [
0114 720- 45055 4,000 EACH 1012. 00000 4048. 00| 1700. 00000 6800. 00| 804. 30000 3217. 20
| NLET, MLO | | |
0115 720- 45080 1.000 EACH 1590. 00000 1590. 00| 1555. 00000 1555. 00| 859. 53000 859. 53
I NLET, S14 | | |
0116 720-45145 2.000 EACH 1120. 00000 2240. 00| 1190. 00000 2380. 00| 804. 29000 1608. 58
INLET, J10, MODI FI ED | | |
0117 720-45155 2.000 EACH 1400. 00000 2800. 00| 1190. 00000 2380. 00| 804. 29000 1608. 58
I NLET, MLO, MODI FI ED | | |
0118 720- 45235 7.000 EACH 1065. 00000 7455. 00| 1400. 00000 9800. 00| 682. 02000 4774. 14
CATCH BASI N, E7 | | [
0119 720-45250 40. 000 EACH 1065. 00000 42600. 00| 1650. 00000 66000. 00| 888. 11000 35524, 40
CATCH BASI N, K10 | | [
0120 720-45251 3.000 EACH 1170. 00000 3510. 00| 1650. 00000 4950. 00| 837. 82000 2513. 46
CATCH BASI N, K10, MODI Fl ED | | [
0121 720-45410 38.000 EACH 1340. 00000 50920. 00| 1350. 00000 51300. 00| 1141. 08000 43361. 04
MANHOLE, 4 | | |
0122 720-91352 1.000 EACH 800. 00000 800. 00| 1500. 00000 1500. 00| 647.51000 647.51
CATCH BASIN, F7 | |
0123 720-93409 1.000 EACH 1275. 00000 1275. 00| 1650. 00000 1650. 00| 1150. 41000 1150. 41

I NLET, B15, MODI FI ED



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE :
PAGE :

10/ 23/ 00
211 -8

SI GN PCST, SQUARE, REI NFORCED ANCHCOR [

BASE

ENG NEER S ESTI MATE: $ 7, 227,177.35 RQUTE : 56th ST
CALL ORDER o211 CONTRACT ID : R -24417-A COUNTI ES : MARI ON
LETTI NG DATE : 10/17/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 99-9996015 | (2) 35-1212938 | (3) 35-1917625
| E & B PAVI NG GRADEX J/V | ATLAS EXCAVATI NG | NC. | M LESTONE CONTRACTCORS, L. P.
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ o
0124 720-93411 3.000 EACH 1590. 00000 4770. 00| 1765. 00000 5295. 00| 1150. 41000 3451. 23
I NLET, C15, MODIFIED | | |
0125 720- 94612 2.000 EACH 3820. 00000 7640. 00| 3000. 00000 6000. 00| 2964. 18000 5928. 36
MANHOLE, K4 | | [
0126 720-95422 15.000 EACH| 2350. 00000 35250. 00| 1885. 00000 28275. 00| 2400. 14000 36002. 10
MANHOLE, J4 | | [
0127 720-98174 10. 000 EACH| 875. 00000 8750. 00| 1800. 00000 18000. 00| 1145. 47000 11454. 70
I NLET, B15 | | [
0128 720- 98555 1.000 EACH| 1090. 00000 1090. 00| 1800. 00000 1800. 00| 1150. 41000 1150. 41
I NLET, C15 | | |
0129 720-99073 1.000 EACH 800. 00000 800. 00| 1500. 00000 1500. 00| 1160. 28000 1160. 28
I NLET, T14, MODIFIED | | [
0130 720-99417 12. 000 EACH 1100. 00000 13200. 00| 2200. 00000 26400. 00| 1230. 27000 14763. 24
CATCH BASI N, C15 | | |
0131 801-03290 2.000 EACH 198. 00000 396. 00| 525. 00000 1050. 00| 505. 75000 1011. 50
CONSTRUCTION SIGN, C | | [
0132 801-04308 13.000 EACH| 166. 00000 2158. 00| 425. 00000 5525. 00| 404. 60000 5259. 80
ROAD CLOSURE SI GN ASSEMBLY | | [
0133 801-06198 50. 000 DAY | 478. 94000 23947. 00| 475. 00000 23750. 00| 455, 18000 22759. 00
PATROLLER | | [
0134 801- 06203 34269.000 LFT | 0. 10000 3426. 90| 0. 10000 3426. 90| 0. 10000 3426. 90
TEMPORARY PAVEMENT MARKING 4 I N | | |
0135 801- 06207 8384.000 LFT | 0. 72000 6036. 48| 0. 95000 7964. 80| 0. 91000 7629. 44
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
4 IN | | |
0136 801- 06605 27.000 EACH 89. 00000 2403. 00| 110. 00000 2970. 00| 106. 21000 2867. 67
BARRI CADE, |11A | | |
0137 801- 06606 4.000 EACH 125. 00000 500. 00| 115. 00000 460. 00| 111. 27000 445, 08
BARRI CADE, |11B | | [
0138 801- 06625 15. 000 EACH 50. 00000 750. 00| 95. 00000 1425. 00| 91. 04000 1365. 60
DETOUR ROUTE MARKER ASSEMBLY | | |
0139 801-06640 17.000 EACH 130. 00000 2210. 00| 95. 00000 1615. 00| 91. 04000 1547. 68
CONSTRUCTI ON SI GN, A | | |
0140 801- 06645 7.000 EACH 30. 00000 210. 00| 42. 00000 294. 00| 40. 46000 283. 22
CONSTRUCTI ON SI G\, B | | |
0141 801-06775 LUWP|  106000. 00000 106000. 00| 40000. 00000 40000. 00| 147121.91000 147121.91
MAI NTAI NI NG TRAFFI C | | |
0142 802-02293 12.560 CYS | 356. 85000 4482. 04| 365. 00000 4584. 40| 360. 95000 4533. 53
CONCRETE, SI GN FOUNDATI ON | | [
0143 802- 02489 333.000 LFT | 9. 14000 3043. 62| 9. 30000 3096. 90| 9. 25000 3080. 25
|
|



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 10/23/00
PAGE : 211 -9
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 7, 227,177.35 RQUTE : 56th ST
CALL ORDER o211 CONTRACT ID : R -24417-A COUNTI ES : MARI ON
LETTI NG DATE : 10/17/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 99-9996015 | (2) 35-1212938 | (3) 35-1917625
| E & B PAVI NG GRADEX J/ V | ATLAS EXCAVATI NG | NC. | M LESTONE CONTRACTORS, L. P.
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0144 802-02922 88.000 LFT | 9. 48000 834. 24| 10. 00000 880. 00| 9. 59000 843. 92
SI GN POST, SQUARE, UNRElI NFORCED ANCHOR | | |
BASE | | |
0145 802- 76025 180. 750 SFT | 19. 01000 3436. 06| 19. 50000 3524. 63| 19. 23000 3475. 82

SIGN, SHEET, ENCAPSULATED LENS W TH | | [
LEGEND, 0.080 IN. TH CKNESS | |
0146 802- 76035 254.860 SFT | 13. 81000 3519. 62| 14. 00000 3568. 04 13. 97000 3560. 39
S| GN, SHEET, ENCAPSULATED LENS W TH | |
LEGEND (0.100 IN. THI CKNESS) [
0147 802- 76045 25.500 SFT | 13. 84000 352. 92

I
I
| 14. 25000 363. 38 14. 00000 357. 00
SIGN, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND, 0.125 IN. TH CKNESS | |
0148 803- 02310 1800. 000 LBS | 1. 12000 2016. 00| 1. 15000 2070. 00| 1. 13000 2034. 00
REI NFORCI NG STEEL, SI GN FOUNDATI ON | | |
0149 803- 76125 2.000 EACH 5712. 30000 11424. 60| 5800. 00000 11600. 00| 5777. 99000 11555. 98
SPAN OVERHEAD SI GN STRUCTURE, CABLESPAN | | |
0150 805- 01815 8.000 EACH 1372. 43000 10979. 44 1400. 00000 11200. 00| 1388. 21000 11105. 68
SI GNAL SUPPORT FOUNDATION, 3 FT. X 12 | |
FT. I I I
0151 805- 01842 28.000 EACH 553. 96000 15510. 88| 575. 00000 16100. 00| 560. 33000 15689. 24
HANDHOLE, S| GNAL | | |
0152 805- 02152 4.000 EACH 460. 36000 1841. 44| 470. 00000 1880. 00| 465. 66000 1862. 64
PEDESTRI AN S| GNAL HEAD W TH | | |
| NTERNATI ONAL SYMBOLS, 18 IN. [ | |
0153 805- 02503 13020. 000 LFT | 0. 34000 4426. 80| 0. 35000 4557. 00| 0. 34000 4426. 80
CABLE, ROADVAY LOCP, 1C 14GA. | | |
0154 805- 02658 822.000 LFT | 1. 64000 1348. 08| 1. 70000 1397. 40| 1. 66000 1364. 52
CABLE, COAXI AL | |
0155 805- 03708 1.000 EACH 8049. 31000 8049. 31| 8200. 00000 8200. 00| 8141. 88000 8141. 88

SI GNAL CANTI LEVER STRUCTURE, 35 FT. ARM | | |
AND 25 FT. ARM | | |
0156 805-03708 3.000 EACH 8104. 31000 24312. 93| 8300. 00000 24900. 00| 8197. 51000 24592. 53
SI GNAL CANTI LEVER STRUCTURE, 38 FT. ARM | | |
AND 25 FT. ARM | | |

0157 805- 04782 1.000 EACH  29667.23000 29667.23|  30100. 00000 30100. 00|  30008. 40000 30008. 40
VI DEO VEH CLE DETECTCR SYSTEM [ | |

0158 805- 06592 10103. 000 LFT | 9. 37000 94665. 11| 10. 00000 101030. 00| 9. 48000 95776. 44
CONDUI T, STEEL, GALVANIZED, 2 IN | |

0159 805- 78100 1.000 EACH  12708.57000 12708.57|  13000. 00000 13000. 00|  12854. 72000 12854. 72

CONTROLLER AND CABI NET, MENU DRI VEN, 8 | | |
PHASE [ | I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE :
PAGE :
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ENG NEER S ESTI MATE: $ 7, 227,177.35 RQUTE : 56th ST
CALL ORDER o211 CONTRACT ID : R -24417-A COUNTI ES : MARI ON
LETTI NG DATE : 10/17/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 99-9996015 | (2) 35-1212938 | (3) 35-1917625
| E & B PAVI NG GRADEX J/ V | ATLAS EXCAVATI NG | NC. | M LESTONE CONTRACTORS, L. P.
LINE NO/ |ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
__________________________________________________________________________________________________ o e e e e e e e e e e e e e e e e mm—
0160 805- 78109 2.000 EACH 12708. 57000 25417. 14| 13000. 00000 26000. 00| 12854. 72000 25709. 44
CONTROLLER AND CABI NET, SECONDARY, MENU | | |
DRI VEN, 8 PHASE | | |
0161 805- 78205 17.000 EACH 596. 61000 10142. 37| 625. 00000 10625. 00| 603. 47000 10258. 99
TRAFFI C SI GNAL HEAD, 3 FACE, 12 IN. RED, | | |
AVBER, GREEN [ | [
0162 805- 78215 4.000 EACH 596. 61000 2386. 44| 625. 00000 2500. 00| 603. 47000 2413. 88
TRAFFI C SIGNAL HEAD, 3 FACE, 12 IN RED, | | |
AVBER ARRON GREEN ARROW | | |
0163 805- 78415 6. 000 EACH| 1343. 65000 8061. 90| 1400. 00000 8400. 00| 1359. 10000 8154. 60
SPAN, CATENARY, AND TETHER | | |
0164 805- 78420 8.000 EACH 203. 12000 1624. 96| 207. 00000 1656. 00| 205. 46000 1643. 68
DI SCONNECT HANGER | | |
0165 805- 78445 5.000 EACH 372. 48000 1862. 40| 380. 00000 1900. 00| 376. 74000 1883. 70
S| GNAL SERVI CE | | |
0166 805- 78465 30.000 LFT | 1. 14000 34. 20| 1. 16000 34. 80| 1. 15000 34.50
S| GNAL CABLE, 2C 8GA | | |
0167 805- 78467 300. 000 LFT | 1. 27000 381. 00| 1. 30000 390. 00| 1. 28000 384. 00
S| GNAL CABLE, 3C 8GA | | |
0168 805- 78480 983.000 LFT | 0. 83000 815. 89| 0. 90000 884. 70| 0. 84000 825.72
S| GNAL CABLE, 3C 14GA | | |
0169 805- 78485 2137.000 LFT | 0. 88000 1880. 56| 0. 90000 1923. 30| 0. 89000 1901. 93
SI GNAL CABLE, 5C 14GA. | | |
0170 805- 78490 801.000 LFT | 0. 99000 792. 99| 1. 05000 841. 05| 1. 00000 801. 00
SI GNAL CABLE, 7C 14GA | | |
0171 805- 78500 701.000 LFT | 1. 32000 925. 32| 1. 35000 946. 35| 1. 34000 939. 34
SI GNAL CABLE, 11C 14GA. | | [
0172 805- 78510 20934.000 LFT | 0. 79000 16537. 86| 0. 82000 17165. 88| 0. 80000 16747. 20
SI GNAL CABLE, 2C 16GA., SH ELDED | | |
0173 805-78785 30. 000 EACH 416. 46000 12493. 80| 425. 00000 12750. 00| 421. 25000 12637. 50
S| GNAL DETECTOR HOUSI NG | | |
0174 805- 78795 4420.000 LFT | 6. 64000 29348. 80| 6. 75000 29835. 00| 6. 72000 29702. 40
SAW CUT FOR ROADWAY LOOP AND SEALER | | |
0175 805- 78900 1.000 EACH 481. 98000 481. 98| 490. 00000 490. 00| 487. 52000 487.52
PEDESTAL FOUNDATI ON, A | | [
0176 805- 78925 3.000 EACH 589. 95000 1769. 85| 600. 00000 1800. 00| 596. 73000 1790. 19
CONTROLLER CABI NET FOUNDATI ON, P1 | | |
0177 805-81060 8.000 EACH 2792. 46000 22339. 68| 2850. 00000 22800. 00| 2824. 57000 22596. 56
SI GNAL STRAIN POLE, STEEL, 36 FT. | | |
0178 805- 92504 34.000 EACH 275. 87000 9379. 58| 280. 00000 9520. 00| 279. 04000 9487. 36

LOOP DETECTCOR DELAY AVPLI FI ER, 2 CHANNEL|



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 10/23/00
PAGE : 211 -11
TABULATI ON CF BI DS

TRANSVERSE MARKI NGS, THERMOPLASTI C, |
SOLI D, YELLOW CROSSHATCH LINE 24 IN. [

ENG NEER S ESTI MATE: $ 7, 227,177.35 RQUTE : 56th ST
CALL ORDER o211 CONTRACT ID : R -24417-A COUNTI ES : MARI ON
LETTI NG DATE : 10/17/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 99-9996015 | (2) 35-1212938 | (3) 35-1917625
| E & B PAVI NG GRADEX J/ V | ATLAS EXCAVATI NG | NC. | M LESTONE CONTRACTORS, L. P.
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0179 805-94971 5652. 000 LFT | 2. 62000 14808. 24| 2. 70000 15260. 40| 2. 65000 14977. 80
FI BER OPTI CS CABLE | | |
0180 805- 95064 1.000 EACH 561. 48000 561. 48| 570. 00000 570. 00| 567. 94000 567.94
PEDESTAL AND BASE, 10 FT. | | [
0181 805-96121 4.000 EACH 144. 74000 578. 96| 148. 00000 592. 00| 146. 41000 585. 64
PEDESTRI AN PUSH BUTTON AND SI GN | | |
0182 805-97042 2.000 EACH 427. 46000 854. 92| 435. 00000 870. 00| 432. 38000 864.76
SIGNAL, POLE, WOOD, 5, 35 FT. | | [
0183 806- 53072 LUWP| 1862. 30000 1862. 30| 1900. 00000 1900. 00| 1883. 72000 1883. 72
TEMPORARY TRAFFI C SI GNAL FOR SR 67 AT | | |
56TH ST. | | |
0184 806-53072 LUWP| 1862. 30000 1862. 30| 1900. 00000 1900. 00| 1883. 72000 1883. 72
TEMPORARY TRAFFI C SI GNAL FOR SR 67 AT | | |
M TTHOEFFER RD. [ | |
0185 806- 53072 LUVP| 1862. 30000 1862. 30| 1900. 00000 1900. 00| 1884. 05000 1884. 05
TEMPORARY TRAFFI C SI GNAL FOR SR 67 AT | | |
TEMPORARY RD. | | |
0186 807-04443 758.000 LFT | 7.65000 5798. 70| 6. 10000 4623. 80| 16. 25000 12317. 50
CONDUI T FOR | RRIGATION, 6 I N. | | [
0188 808-01045 44.000 LFT | 0. 50000 22. 00| 0. 35000 15. 40| 0. 30000 13. 20
LI NE, THERMOPLASTI C, DOTTED, YELLOW 4 | | |
IN., 2 FT. LINE, 4 FT. GAP | |
0189 808-06701 2530. 000 LFT | 0. 28000 708. 40| 0. 35000 885. 50| 0. 30000 759. 00
LI NE, THERMOPLASTI C, BROKEN, WH TE, 4 | | |
I'N. | | |
0190 808-06703 8858. 000 LFT | 0. 28000 2480. 24| 0. 30000 2657. 40| 0. 28000 2480. 24
LI NE, THERMOPLASTIC, SCLID, WH TE, 4 IN.| | |
0191 808- 06705 553.000 LFT | 0. 70000 387. 10| 0. 58000 320. 74| 0. 57000 315. 21
LI NE, THERMOPLASTIC, SCLID, WH TE, 8 IN.| | |
0192 808-06716 5000. 000 LFT | 0. 44000 2200. 00| 0. 50000 2500. 00| 0. 40000 2000. 00
LI NE, REMOVE | | |
0193 808- 75215 308.000 LFT | 1. 56000 480. 48| 0. 85000 261. 80| 0. 85000 261. 80
LI NE, THERMOPLASTIC, SOLID, WH TE, 12 | | |
IN I I I
0194 808- 75240 415. 000 LFT | 0. 28000 116. 20| 0. 35000 145. 25| 0. 30000 124. 50
LI NE, THERMOPLASTI C, BROKEN, YELLOW 4 | | |
I'N I I I
0195 808- 75245 11774.000 LFT | 0. 27000 3178. 98| 0. 30000 3532. 20| 0. 28000 3296. 72
LI NE, THERMOPLASTIC, SOLID, YELLOW 4 | | |
IN | | |
0196 808- 75290 168. 000 LFT | 3. 15000 529. 20| 3. 25000 546. 00| 2.98000 500. 64
I |
I I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 10/23/00
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TABULATI ON CF BI DS

TRANSVERSE MARKI NGS, THERMOPLASTI C,

ENG NEER S ESTI MATE: $ 7, 227,177.35 RQUTE : 56th ST
CALL ORDER o211 CONTRACT ID : R -24417-A COUNTI ES : MARI ON
LETTI NG DATE : 10/17/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 99-9996015 | (2) 35-1212938 | (3) 35-1917625
| E & B PAVI NG GRADEX J/ V | ATLAS EXCAVATI NG | NC. | M LESTONE CONTRACTORS, L. P.
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0197 808- 75297 452.000 LFT | 2.97000 1342. 44| 3. 25000 1469. 00| 2.98000 1346. 96
TRANSVERSE NARKI NGS, THERMOPLASTI C, [ | |
STOP LINE, 24 IN | | |
0198 808- 75300 1389. 000 LFT | 0. 77000 1069. 53| 0. 45000 625. 05| 0. 42000 583. 38
|

I |
CROSSWALK LINE, 6 IN. | |

I
0199 808- 75320 33.000 EACH 51. 00000 1683. 00| 44. 50000 1468. 50| 40. 46000 1335. 18
PAVEMENT MESSAGE MARKI NGS, | | |
THERMOPLASTI C, LANE | NDI CATI ON ARROW | | |
0200 808- 75325 32.000 EACH 63. 00000 2016. 00| 53. 00000 1696. 00| 52. 60000 1683. 20
PAVEMENT MESSAGE MARKI NGS, | | |
THERMOPLASTI C, WORD ( ONLY) | | |
0201 808- 92027 960. 000 LFT | 0. 77000 739. 20| 0. 60000 576. 00| 0. 57000 547. 20

LINE, THERMOPLASTIC, SOLID, YELLON 8 | [ |
I'N. | | |
0202 808-98796 64.000 LFT | 0. 50000 32. 00| 0. 32000 20. 48| 0. 30000 19. 20

LINE, THERMOPLASTIC, DOTTED, WH TE, 4 | |
IN., 2 FT. LINE, 4 FT. GAP | |
SECTI ON TOTALS | $ 5,924, 513. 74| $ 6,246, 839. 06| $ 6,338, 148. 46

CONTRACT TOTALS | $ 5,924,513. 74| $ 6,246, 839. 06| $ 6,338, 148. 46




TEMPORARY EROCS|I ON AND SEDI MENT CONTRQL, | |

| NDI ANA DEPARTMVENT OF TRANSPORTATI ON DATE : 10/23/00
PAGE : 211 -13
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 7,227, 177. 35 ROUTE : 56th ST
CALL ORDER : 211 CONTRACT 1D : R -24417-A COUNTI ES : MARI ON
LETTI NG DATE : 10/17/00 10:00 AM DI STRI CT : GREENFI ELD DI STRI CT
SET- ASI DE :
| (4) 35-0999231 | (5) 99-9996014 [
| HUNT PAVI NG COMPANY, INC. | R ETH RILEY/ PO NDEXTER J/V |
LINE NO/ | TEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT
__________________________________________ o
SECTI ON 0001  ADDED TRAVEL LANES AND S| GNALS
I [ I
0001 105-01925 12.000 MOS | 2000. 00000 24000. 00| 1225. 00000 14700. 00|
FI ELD OFFI CE, 550 SQ FT. | | [
0002 105- 06845 LUWP|  155500. 00000 155500. 00| 169700. 00000 169700. 00|
CONSTRUCTI ON ENG NEERI NG | | [
0003 110- 01001 LUVP|  318000. 00000 318000. 00] 305000. 00000 305000. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | [
0004 201- 52370 LUVP|  127200. 00000 127200. 00| 121615. 00000 121615. 00|
CLEARI NG R GHT OF WAY | | [
0005 202- 01261 5.000 EACH| 600. 00000 3000. 00| 387. 00000 1935. 00|
TESTI NG FOR ASBESTOS | | [
0006 202- 02240 8750.000 SYS | 10. 00000 87500. 00| 7. 30000 63875. 00|
PAVEMENT, REMOVE | | |
0007 202- 03000 LUWP| 4500. 00000 4500. 00| 4720. 00000 4720. 00|
HOUSES AND BUI LDI NGS, REMOVE PARCEL NO | | [
28 | I I
0008 202- 03000 LUMP|  16000. 00000 16000. 00|  20000. 00000 20000. 00|
HOUSES AND BUI LDI NGS, REMOVE PARCEL NO | | [
29 I I I
0009 202- 03000 LUMP| 9500. 00000 9500. 00|  21380. 00000 21380. 00|
HOUSES AND BUI LDI NGS, REMOVE PARCEL NO | | [
30 | I I
0010 202- 03000 LUMP|  12500. 00000 12500. 00| 482. 00000 482. 00|
HOUSES AND BUI LDI NGS, REMOVE PARCEL NO | | [
32 I I I
0011 202- 60820 2538.000 SYS | 1. 40000 3553. 20| 2. 90000 7360. 20|
SURFACE M LLI NG ASPHALT | | [
0012 203- 02000 49555. 000 CYS | 11. 50000 569882. 50| 8. 00000 396440. 00|
EXCAVATI ON,  COMVON | | [
0013 203- 95673 19486. 000 CYS | 17. 60000 342953. 60| 17. 00000 331262. 00|
BACKFI LL, GRANULAR | | [
0014 205- 02224 320.000 LFT | 2.02000 646. 40| 2. 25000 720. 00|
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | [
PERI METER PROTECTI ON | [ |
0015 205- 02229 168.000 LFT | 3.12000 524. 16| 3. 45000 579. 60|
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | [
STRAW BALE DI TCH CHECK | | I
0016 205- 02232 290.000 CYS | 38. 00000 11020. 00| 5. 50000 1595. 00|
I
I

DI TCH SEDI MENT TRAP | [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 10/ 23/ 00
PACGE : 211 -14
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 7, 227,177.35 RQUTE : 56th ST
CALL ORDER o211 CONTRACT ID : R -24417-A COUNTI ES : MARI ON
LETTI NG DATE : 10/17/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (4) 35-0999231 | (5) 99-9996014 [
| HUNT PAVI NG COVPANY, | NC. | RFETH RI LEY/ PO NDEXTER J/V |
LINE NO/ |ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
__________________________________________ o
0017 205-02234 10. 000 EACH 55. 00000 550. 00| 61. 00000 610. 00|
TEMPORARY ERCS|I ON AND SEDI MENT CONTROL, | | |
CULVERT Pl PE PROTECTI ON | | |
0018 205- 02236 18. 000 EACH 55. 00000 990. 00| 61. 00000 1098. 00|
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
DROP | NLET PROTECTI ON [ [ [
0019 205- 02237 143. 000 EACH 25. 00000 3575. 00| 28. 00000 4004. 00|
TEMPORARY ERCS|I ON AND SEDI MENT CONTROL, | | |
CURB | NLET PROTECTI CN | | |
0020 211- 02060 3913.000 CYS | 21. 50000 84129. 50| 17. 00000 66521. 00|
B BORROW FOR STRUCTURE BACKFI LL | | |
0021 215-06458 24981.000 CYS | 7. 65000 191104. 65| 8. 00000 199848. 00|
SUBGRADE, MODI FI ED | | |
0022 303-52308 4918. 000 TON | 16. 50000 81147. 00| 18. 50000 90983. 00|
COVPACTED AGGREGATE FOR BASE, 0, 53 | | [
0023 401- 05437 29565. 000 TON | 28. 00000 827820. 00| 32. 00000 946080. 00|
QC/ QA HVA BASE 25.0 mm MAI NLI NE | | [
0024 401- 05455 9471.000 TON | 31. 00000 293601. 00| 34. 00000 322014. 00|
QT QA HVA | NTERVEDI ATE 19.0 nm  MAI NLI NE| | [
0025 401- 05456 5143.000 TON | 46. 00000 236578. 00| 46. 00000 236578. 00|
QT QA HVA SURFACE 9.5 nm MAI NLI NE | | [
0026 401- 06264 LUWP| 3300. 00000 3300. 00| 7400. 00000 7400. 00|
PROFI LOGRAPH, HVA | | [
0027 402- 05468 1124. 000 TON | 30. 00000 33720. 00| 30. 00000 33720. 00|
HVA BASE 25.0 nm MAI NLI NE | | [
0028 402- 05470 12360. 000 TON | 28. 10000 347316. 00| 27. 00000 333720. 00|
HVA BASE C25.0 mm MAI NLI NE | | [
0029 402- 05475 1428.000 TON | 31. 50000 44982. 00| 28. 00000 39984. 00|
HVA | NTERVEDI ATE C19. 0 mm  MAI NLI NE | | |
0030 402-05481 164.000 TON | 38. 00000 6232. 00| 36. 00000 5904. 00|
HVA BASE 25.0 nm SHOULDER | | [
0031 402- 05495 600. 000 TON | 31. 00000 18600. 00| 32. 00000 19200. 00|
HVA WEDGE AND LEVEL | | [
0032 405- 05517 9.500 TON | 340. 00000 3230. 00| 510. 00000 4845. 00|
ASPHALT FOR PRI VE COAT | | |
0033 406- 05520 64.500 TON | 160. 00000 10320. 00| 180. 00000 11610. 00|
ASPHALT FOR TACK COAT | | |
0034 603- 03398 1000. 000 LFT | 16. 00000 16000. 00| 17. 00000 17000. 00|
FENCE, RELOCATE | | [
0035 603- 06045 45.000 LFT | 32. 00000 1440. 00| 34. 00000 1530. 00|

FENCE, CHAIN LINK, 48 IN. | [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 10/23/00
PAGE : 211 -15
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 7, 227,177.35 RQUTE : 56th ST
CALL ORDER o211 CONTRACT ID : R -24417-A COUNTI ES : MARI ON
LETTI NG DATE : 10/17/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (4) 35-0999231 | (5) 99-9996014 [
| HUNT PAVI NG COVPANY, | NC. | RFETH RI LEY/ PO NDEXTER J/V |
LINE NO/ | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0036 604- 06069 284.000 SYS | 55. 00000 15620. 00| 37. 00000 10508. 00
CURB RAMP, CONCRETE | |
0037 604-91531 4279.000 SYS | 24. 50000 104835. 50| 21. 00000 89859. 00
S| DEWALK, CONCRETE, 4 IN | |
0038 605-06125 6279. 000 LFT | 8. 25000 51801. 75| 8. 60000 53999. 40
CURB, CONCRETE, MODI FI ED | | [
0039 605-06150 10264.000 LFT | 10. 50000 107772. 00| 10. 00000 102640. 00
CURB AND GUTTER, C, CONCRETE | | [
0040 605-06230 1210.000 LFT | 37. 50000 45375. 00| 39. 00000 47190. 00
CENTER CURB, C, CONCRETE, MODI FI ED | |
0041 605-06235 942.000 LFT | 33. 00000 31086. 00| 38. 00000 35796. 00
CENTER CURB, D, CONCRETE, MODI FI ED | |
0042 605-52807 10032. 000 LFT | 10. 50000 105336. 00| 10. 00000 100320. 00
CURB AND GUTTER, COMBI NED | |
0043 610- 05527 1172.000 TON | 59. 00000 69148. 00| 50. 00000 58600. 00
HVA FOR APPROACHES | | [
0044 611- 05330 4863. 000 SYS | 34. 00000 165342. 00| 29. 00000 141027. 00
CEMENT CONCRETE PAVEMENT FOR DRI VEWAYS, | | |
6 IN. | | |
0045 611- 06497 13. 000 EACH 115. 00000 1495. 00| 120. 00000 1560. 00|
MAI LBOX ASSEMBLY, SINGLE | |
0046 611-06498 7.000 EACH 155. 00000 1085. 00| 160. 00000 1120. 00|
MAI LBOX ASSEMBLY, DOUBLE | |
0047 615-06490 121. 000 EACH 105. 00000 12705. 00| 110. 00000 13310. 00|
R GHT OF WAY MARKER | | [
0048 615- 06505 23.000 EACH 435. 00000 10005. 00| 460. 00000 10580. 00|
MONUMENT, B | [ |
0049 615-06510 9.000 EACH 335. 00000 3015. 00| 350. 00000 3150. 00
MONUMENT, C | | |
0050 615-06527 1.000 EACH 335. 00000 335. 00| 350. 00000 350. 00
MONUMENT, SECTI ON CORNER | | |
0051 616- 02320 125.000 SYS | 2. 00000 250. 00| 1. 55000 193.75
GEOTEXTI LES | | |
0052 616- 06405 101. 000 TON | 25. 00000 2525. 00| 33. 00000 3333. 00|
Rl PRAP, REVETNMENT | | |
0053 621-01004 3.000 EACH 650. 00000 1950. 00| 720. 00000 2160. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0054 621- 02363 18724. 000 SYS | 0. 25000 4681. 00| 0. 30000 5617. 20|
MULCHED SEEDING, T, CONVENTIONAL M X | | |
0055 621- 06545 3.000 TON | 686. 00000 2058. 00| 760. 00000 2280. 00|

FERTI LI ZER | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 10/ 23/ 00
PACGE : 211 -16
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 7, 227,177.35 RQUTE : 56th ST
CALL ORDER o211 CONTRACT ID : R -24417-A COUNTI ES : MARI ON
LETTI NG DATE : 10/17/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (4) 35-0999231 | (5) 99-9996014 [
| HUNT PAVI NG COVPANY, | NC. | RFETH RI LEY/ PO NDEXTER J/V |
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
______________________________________________________________________ T
0056 621- 06553 1315.000 LBS | 3. 14000 4129. 10| 3. 50000 4602. 50
SEED M XTURE, R | |
0057 621- 06565 15.500 TON | 398. 00000 6169. 00| 440. 00000 6820. 00
MULCHI NG MATERI AL | | [
0058 621- 06567 47.500 MG | 2. 00000 95. 00| 2. 00000 95. 00
WATER | [ |
0059 621- 06575 11877.000 SYS | 2. 66000 31592. 82| 3. 00000 35631. 00
SODDI NG, NURSERY | | [
0060 715-03025 1.000 EACH 1950. 00000 1950. 00| 1323. 00000 1323. 00
SANI TARY MANHOLE , 0-8 FT. DEEP | | [
0061 715-03025 2.000 EACH 2450. 00000 4900. 00| 1528. 00000 3056. 00
SANI TARY MANHOLE , 10-12 FT. DEEP | | |
0062 715-03025 6.000 EACH 2850. 00000 17100. 00| 1700. 00000 10200. 00
SANI TARY MANHOLE , 12-14 FT. DEEP | | |
0063 715- 03025 10. 000 EACH 3000. 00000 30000. 00| 1827. 00000 18270. 00|
SANI TARY MANHOLE , 14-16 FT. DEEP | | |
0064 715-03025 10. 000 EACH 3150. 00000 31500. 00| 2410. 00000 24100. 00|
SANI TARY MANHOLE , 16-18 FT. DEEP | | |
0065 715-03025 10. 000 EACH 3650. 00000 36500. 00| 2790. 00000 27900. 00
SANI TARY MANHOLE , 18-20 FT. DEEP | | |
0066 715-03025 5.000 EACH 3750. 00000 18750. 00| 3110. 00000 15550. 00
SANI TARY MANHOLE , 20-22 FT. DEEP | | |
0067 715- 04509 34.000 LFT | 37. 00000 1258. 00| 20. 00000 680. 00
TEMPORARY Pl PE 15 | N. | | [
0068 715-04612 4,000 LFT | 240. 00000 960. 00| 113. 00000 452. 00
Pl PE EXTENSI ON, ALUM COATED, TYPE 2, | | |
CSP WBPI, 0.109, MN AREA 6.5 SFT. | [ [
0069 715- 04857 1.000 EACH 1250. 00000 1250. 00| 1130. 00000 1130. 00|
SAFETY METAL END SECTION, 4:1, 42 IN X | | |
29 IN. [ [ [
0070 715-05024 549. 000 LFT | 33. 50000 18391. 50| 40. 00000 21960. 00|
PIPE, TYPE 2, CIRCULAR 36 IN | | |
0071 715-05048 21311. 000 LFT | 2. 25000 47949. 75| 2. 60000 55408. 60|
PIPE, TYPE 4, CIRCULAR 6 IN [ | [
0072 715- 05053 410.000 LFT | 17. 00000 6970. 00| 8. 00000 3280. 00|
PI PE, UNDERDRAI N QUTLET, 6 IN | | |
0073 715-05119 70.000 LFT | 26. 00000 1820. 00| 16. 50000 1155. 00|
PIPE, TYPE 1, O RCULAR 15 IN | | |
0074 715-05149 5353. 000 LFT | 16. 50000 88324. 50| 16. 00000 85648. 00|
PIPE, TYPE 2, CRCULAR 12 IN. | | |
0075 715-05151 1464. 000 LFT | 17. 00000 24888. 00| 21. 00000 30744. 00|
PIPE, TYPE 2, O RCULAR 15 IN | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE : 10/23/00
PAGE : 211 -17

PI PE, SANI TARY SEWER, 10 IN. , 18-20 FT. |

ENG NEER S ESTI MATE: $ 7, 227,177.35 RQUTE : 56th ST
CALL ORDER o211 CONTRACT ID : R -24417-A COUNTI ES : MARI ON
LETTI NG DATE : 10/17/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (4) 35-0999231 | (5) 99-9996014 [
| HUNT PAVI NG COVPANY, | NC. | RFETH RI LEY/ PO NDEXTER J/V |
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ o
0076 715-05152 965. 000 LFT | 20. 50000 19782. 50| 23. 50000 22677.50
PIPE, TYPE 2, CRCULAR 18 IN | | |
0077 715-05153 1682. 000 LFT | 21. 75000 36583. 50| 26. 00000 43732. 00
PIPE, TYPE 2, CRCULAR 21 IN [ [ [
0078 715-05154 1097.000 LFT | 29. 00000 31813. 00| 29. 00000 31813. 00
PIPE, TYPE 2, CRCULAR 24 IN [ [ [
0079 715-05156 1167.000 LFT | 31. 00000 36177. 00| 38. 00000 44346. 00
PIPE, TYPE 2, CIRCULAR 30 IN [ [ [
0080 715-05159 144.000 LFT | 46. 00000 6624. 00| 64. 00000 9216. 00
PIPE, TYPE 2, CIRCULAR 42 IN [ | [
0081 715-05169 128.000 LFT | 24. 00000 3072. 00| 21. 00000 2688. 00
PIPE, TYPE 3, CRCULAR 15 IN [ | [
0082 715-05171 26.000 LFT | 42. 00000 1092. 00| 37. 00000 962. 00
PIPE, TYPE 3, CRCULAR 18 IN | | |
0083 715- 05408 523.000 LFT | 21. 00000 10983. 00| 31. 00000 16213. 00
Pl PE, SANI TARY SEWER, 8 IN. , 10-12 FT. | | |
DEEP I I I
0084 715- 05408 661. 000 LFT | 25. 50000 16855. 50| 34. 50000 22804. 50|
Pl PE, SANI TARY SEVWER, 8 IN. , 12-14 FT. | | |
DEEP I I I
0085 715- 05408 701.000 LFT | 28. 00000 19628. 00| 38. 50000 26988. 50
Pl PE, SANI TARY SEVWER, 8 IN. , 14-16 FT. | | |
DEEP I I I
0086 715-05408 545.000 LFT | 29. 00000 15805. 00| 43. 50000 23707. 50|
PIPE, SANITARY SEWER, 8 IN. , 16-18 FT. | | [
DEEP | | |
0087 715-05408 179.000 LFT | 34. 00000 6086. 00| 50. 00000 8950. 00|
Pl PE, SANI TARY SEWER, 8 IN. , 18-20 FT. | | |
DEEP | | |
0088 715- 05408 226.000 LFT | 39. 00000 8814. 00| 73. 00000 16498. 00
Pl PE, SANI TARY SEVWER, 8 IN. , 20-22 FT. | | |
DEEP I I I
0089 715- 05409 505. 000 LFT | 29. 00000 14645. 00| 45. 00000 22725. 00|
Pl PE, SANI TARY SEVER, 10 IN. , 14-16 FT.| | |
DEEP I I I
0090 715- 05409 514.000 LFT | 32. 50000 16705. 00| 51. 00000 26214. 00|
Pl PE, SANI TARY SEVER, 10 IN. , 16-18 FT.| | |
DEEP | | |
0091 715- 05409 234.000 LFT | 36. 50000 8541. 00| 75. 00000 17550. 00|
|
I

DEEP |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE : 10/23/00
PAGE : 211 -18

ENG NEER S ESTI MATE: $ 7, 227,177.35 RQUTE : 56th ST
CALL ORDER o211 CONTRACT ID : R -24417-A COUNTI ES : MARI ON
LETTI NG DATE : 10/17/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (4) 35-0999231 | (5) 99-9996014 [
| HUNT PAVI NG COVPANY, | NC. | RFETH RI LEY/ PO NDEXTER J/V |
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ o
0092 715- 05409 797.000 LFT | 36. 75000 29289. 75| 98. 00000 78106. 00|
Pl PE, SANI TARY SEVMER, 10 IN. , 20-22 FT.| | |
DEEP | | |
0093 715-05411 231.000 LFT | 31. 75000 7334. 25| 48. 00000 11088. 00|
Pl PE, SANI TARY SEVER, 12 IN , 12-14 FT.| | |
DEEP I I I
0094 715-05411 671.000 LFT | 32. 00000 21472. 00| 53. 00000 35563. 00|
Pl PE, SANI TARY SEVER, 12 IN. , 14-16 FT.| | |
DEEP | | |
0095 715-05411 394.000 LFT | 33. 60000 13238. 40| 66. 00000 26004. 00|
Pl PE, SANI TARY SEVER, 12 IN , 16-18 FT.| | |
DEEP I I I
0096 715-05411 1190. 000 LFT | 35. 50000 42245. 00| 81. 00000 96390. 00|
Pl PE, SANI TARY SEVER, 12 IN. , 18-20 FT.| | |
DEEP I I I
0097 715-06377 620. 000 LFT | 35. 00000 21700. 00| 22. 00000 13640. 00|
SERVI CE LATERAL | | |
0098 715-06379 13. 000 EACH 700. 00000 9100. 00| 290. 00000 3770. 00|
SEVER SERVI CE CLEANQUTS | | |
0099 715-06381 2227.000 LFT | 8. 00000 17816. 00| 27. 00000 60129. 00|
SEWER, ABANDON , LESS THAN 10 FT. DEEP | | |
0100 715-06381 2337.000 LFT | 8. 00000 18696. 00| 3. 00000 7011. 00|
SEWER, ABANDON , OVER 10 FT. DEEP | | |
0101 715-44240 3.900 CYS | 500. 00000 1950. 00| 700. 00000 2730. 00|
CONCRETE, A, STRUCTURES | | |
0102 715-46000 3.000 EACH 425. 00000 1275. 00| 470. 00000 1410. 00|
PI PE END SECTION, 12 IN. | | |
0103 715- 46005 13. 000 EACH 450. 00000 5850. 00| 490. 00000 6370. 00|
PI PE END SECTION, 15 IN. | | [
0104 715-46010 2.000 EACH 475. 00000 950. 00| 650. 00000 1300. 00|
PI PE END SECTION, 18 IN. | | [
0105 715-46015 1. 000 EACH 525. 00000 525. 00| 675. 00000 675. 00|
PI PE END SECTION, 21 IN. | | [
0106 715-46020 2.000 EACH 525. 00000 1050. 00| 720. 00000 1440. 00|
PI PE END SECTION, 24 IN. | | |
0107 718-06532 3280. 000 LFT | 1. 20000 3936. 00| 1. 00000 3280. 00|
VI DEO | NSPECTI ON FOR UNDERDRAI NS | | |
0108 718-52610 1667.000 CYS | 26. 00000 43342. 00| 21. 00000 35007. 00|
AGGREGATE FOR UNDERDRAI NS | | [
0109 718-99153 23131.000 SYS | 1. 00000 23131. 00| 1. 35000 31226. 85|

GEOTEXTI LES FOR UNDERDRAI N | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE : 10/23/00
PAGE : 211 -19

ENG NEER S ESTI MATE: $ 7, 227,177.35 RQUTE : 56th ST
CALL ORDER o211 CONTRACT ID : R -24417-A COUNTI ES : MARI ON
LETTI NG DATE : 10/17/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (4) 35-0999231 | (5) 99-9996014 [
| HUNT PAVI NG COVPANY, | NC. | RFETH RI LEY/ PO NDEXTER J/V |
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ o
0110 720-03194 8.000 EACH 750. 00000 6000. 00| 490. 00000 3920. 00
MANHOLE , ABANDON, LESS THAN 10 FT. DEEP| | |
0111 720-03194 8.000 EACH 850. 00000 6800. 00| 540. 00000 4320. 00
MANHOLE , ABANDON, OVER 10 FT. DEEP | | [
0112 720- 45030 10. 000 EACH 900. 00000 9000. 00| 800. 00000 8000. 00
I NLET, E7 | | |
0113 720- 45045 34.000 EACH 1065. 00000 36210. 00| 1332. 00000 45288. 00|
I NLET, J10 | | [
0114 720- 45055 4.000 EACH 1020. 00000 4080. 00| 1332. 00000 5328. 00
I NLET, MLO | | |
0115 720- 45080 1.000 EACH 1065. 00000 1065. 00| 1050. 00000 1050. 00
| NLET, S14 | | |
0116 720-45145 2.000 EACH 1020. 00000 2040. 00| 1500. 00000 3000. 00
I NLET, J10, MODIFIED | | |
0117 720- 45155 2.000 EACH 1020. 00000 2040. 00| 1332. 00000 2664. 00
I NLET, MLO, MODI FI ED | | [
0118 720- 45235 7.000 EACH 900. 00000 6300. 00| 850. 00000 5950. 00
CATCH BASI N, E7 | | [
0119 720- 45250 40. 000 EACH 1075. 00000 43000. 00| 1426. 00000 57040. 00|
CATCH BASI N, K10 | | [
0120 720- 45251 3.000 EACH 1075. 00000 3225. 00| 1426. 00000 4278. 00
CATCH BASI N, K10, MoDI Fl ED | | [
0121 720- 45410 38.000 EACH 1300. 00000 49400. 00| 1175. 00000 44650. 00|
MANHOLE, C4 | | [
0122 720-91352 1.000 EACH 850. 00000 850. 00| 800. 00000 800. 00
CATCH BASIN, F7 | | [
0123 720-93409 1.000 EACH 1350. 00000 1350. 00| 1963. 00000 1963. 00|
I NLET, B15, MODIFIED | | [
0124 720-93411 3.000 EACH 1350. 00000 4050. 00| 1400. 00000 4200. 00|
I NLET, C15, MODIFIED | | [
0125 720-94612 2.000 EACH 2800. 00000 5600. 00| 2900. 00000 5800. 00|
MANHOLE, K4 | | |
0126 720-95422 15. 000 EACH 2000. 00000 30000. 00| 1890. 00000 28350. 00|
MANHOLE, J4 | | |
0127 720-98174 10. 000 EACH 1350. 00000 13500. 00| 1860. 00000 18600. 00|
I NLET, B15 | | [
0128 720- 98555 1.000 EACH 1350. 00000 1350. 00| 1860. 00000 1860. 00|
I NLET, C15 | | |
0129 720-99073 1.000 EACH 1065. 00000 1065. 00| 1340. 00000 1340. 00|
I NLET, T14, MODIFIED | | |
0130 720-99417 12. 000 EACH 1450. 00000 17400. 00| 1953. 00000 23436. 00|

CATCH BASIN, C15 | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 10/ 23/ 00
PAGE : 211 -20
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 7, 227,177.35 RQUTE : 56th ST
CALL ORDER o211 CONTRACT ID : R -24417-A COUNTI ES : MARI ON
LETTI NG DATE : 10/17/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (4) 35-0999231 | (5) 99-9996014 [
| HUNT PAVI NG COVPANY, | NC. | RFETH RI LEY/ PO NDEXTER J/V |
LINE NO/ |ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________________________________________________________________ o e e e e e e e e e e e e e e e e mm—
0131 801-03290 2.000 EACH 198. 00000 396. 00| 210. 00000 420. 00
CONSTRUCTION SIGN, C | | |
0132 801-04308 13.000 EACH 166. 00000 2158. 00| 170. 00000 2210. 00
ROAD CLOSURE SI GN ASSEMBLY | | [
0133 801-06198 50. 000 DAY | 588. 00000 29400. 00| 465. 00000 23250. 00
PATROLLER | | [
0134 801- 06203 34269.000 LFT | 0. 10000 3426. 90| 0. 11000 3769. 59
TEMPORARY PAVEMENT MARKING 4 I N | | |
0135 801- 06207 8384.000 LFT | 0. 72000 6036. 48| 0. 76000 6371. 84
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
4 IN. | | |
0136 801- 06605 27.000 EACH 89. 00000 2403. 00| 93. 00000 2511. 00|
BARRI CADE, |11A | | |
0137 801- 06606 4.000 EACH 125. 00000 500. 00| 130. 00000 520. 00|
BARRI CADE, |11B | | |
0138 801- 06625 15. 000 EACH 50. 00000 750. 00| 53. 00000 795. 00|
DETOUR ROUTE MARKER ASSEMBLY [ | |
0139 801- 06640 17.000 EACH 130. 00000 2210. 00| 140. 00000 2380. 00|
CONSTRUCTI ON SI GN, A | | |
0140 801- 06645 7.000 EACH 30. 00000 210. 00| 32. 00000 224. 00|
CONSTRUCTI ON SIGN, B | | |
0141 801-06775 LUWMP|  105000. 00000 105000. 00] 130000. 00000 130000. 00|
MAI NTAI NI NG TRAFFI C | | |
0142 802- 02293 12.560 CYS | 356. 85000 4482. 04| 380. 00000 4772. 80|
CONCRETE, SI GN FOUNDATI ON | | |
0143 802- 02489 333.000 LFT | 9. 14000 3043. 62| 9. 60000 3196. 80
SI GN POST, SQUARE, REI NFORCED ANCHOR | | |
BASE | | |
0144 802- 02922 88.000 LFT | 9. 48000 834. 24| 10. 00000 880. 00|
SI GN POST, SQUARE, UNREI NFORCED ANCHOR | | [
BASE | [ [
0145 802- 76025 180. 750 SFT | 19. 01000 3436. 06| 20. 00000 3615. 00|
SI G\, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND, 0.080 IN. TH CKNESS | | |
0146 802- 76035 254.860 SFT | 13. 81000 3519. 62| 15. 00000 3822. 90|
S| GN, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND (0.100 IN. TH CKNESS) [ [ [
0147 802- 76045 25.500 SFT | 13. 84000 352. 92| 15. 00000 382.50
SI G\, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND, 0.125 IN. TH OKNESS | | |
0148 803- 02310 1800. 000 LBS | 1. 12000 2016. 00| 1. 20000 2160. 00|
|

REI NFORCI NG STEEL, SI GN FOUNDATI ON |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS
ENG NEER S ESTI MATE: $ 7, 227,177.35

DATE : 10/23/00
PAGE : 211 -21

RQUTE : 56th ST

CALL ORDER o211 CONTRACT ID : R -24417-A COUNTI ES : MARI ON
LETTI NG DATE : 10/17/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (4) 35-0999231 | (5) 99-9996014 [
| HUNT PAVI NG COVPANY, | NC. | RFETH RI LEY/ PO NDEXTER J/V |
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ o
0149 803-76125 2.000 EACH 5712. 30000 11424. 60| 6000. 00000 12000. 00
SPAN OVERHEAD SI GN STRUCTURE, CABLESPAN | | |
0150 805-01815 8.000 EACH 1372. 43000 10979. 44| 1500. 00000 12000. 00
SI GNAL SUPPORT FOUNDATI ON, 3 FT. X 12 | | |
FT. | | |
0151 805-01842 28.000 EACH 553. 96000 15510. 88| 580. 00000 16240. 00|
HANDHOLE, SI GNAL | | [
0152 805- 02152 4.000 EACH 460. 36000 1841. 44| 480. 00000 1920. 00|
PEDESTRI AN S| GNAL HEAD W TH | | |
| NTERNATI ONAL SYMBOLS, 18 IN. [ [ [
0153 805- 02503 13020. 000 LFT | 0. 34000 4426. 80| 0. 36000 4687. 20
CABLE, ROADWAY LOOP, 1C 14GA. | | [
0154 805- 02658 822.000 LFT | 1. 64000 1348. 08| 1. 70000 1397. 40
CABLE, COAXI AL | | |
0155 805- 03708 1.000 EACH 8049. 31000 8049. 31| 8400. 00000 8400. 00
S| GNAL CANTI LEVER STRUCTURE, 35 FT. ARM | | |
AND 25 FT. ARM | | |
0156 805-03708 3.000 EACH 9104. 31000 27312. 93| 8500. 00000 25500. 00|
SI GNAL CANTI LEVER STRUCTURE, 38 FT. ARM | | [
AND 25 FT. ARM | | [
0157 805-04782 1.000 EACH 29667. 23000 29667. 23| 32000. 00000 32000. 00|
VI DEO VEH CLE DETECTOR SYSTEM | | |
0158 805- 06592 10103.000 LFT | 9. 37000 94665. 11| 9. 90000 100019. 70
CONDUI T, STEEL, GALVANI ZED, 2 IN. | | |
0159 805- 78100 1.000 EACH 12708. 57000 12708. 57| 14000. 00000 14000. 00
CONTROLLER AND CABI NET, MENU DRI VEN, 8 | | |
PHASE | | |
0160 805- 78109 2.000 EACH 12708. 57000 25417. 14| 14000. 00000 28000. 00|
CONTROLLER AND CABI NET, SECONDARY, MENU | | |
DRI VEN, 8 PHASE | [ |
0161 805- 78205 17.000 EACH 596. 61000 10142. 37| 630. 00000 10710. 00|
TRAFFI C SIGNAL HEAD, 3 FACE, 12 IN RED, | | |
AVBER, GREEN [ | |
0162 805- 78215 4.000 EACH 596. 61000 2386. 44| 630. 00000 2520. 00|
TRAFFI C SIGNAL HEAD, 3 FACE, 12 IN RED, | | |
AVBER ARRON GREEN ARROW [ | |
0163 805- 78415 6. 000 EACH| 1343. 65000 8061. 90| 1400. 00000 8400. 00|
SPAN, CATENARY, AND TETHER | | |
0164 805- 78420 8.000 EACH 203. 12000 1624. 96| 210. 00000 1680. 00|
DI SCONNECT HANGER | | |
0165 805- 78445 5.000 EACH 372. 46000 1862. 30| 390. 00000 1950. 00|
|

S| GNAL SERVI CE |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 10/ 23/ 00
PACGE : 211 -22
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 7, 227,177.35 RQUTE : 56th ST
CALL ORDER o211 CONTRACT ID : R -24417-A COUNTI ES : MARI ON
LETTI NG DATE : 10/17/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (4) 35-0999231 | (5) 99-9996014 [
| HUNT PAVI NG COVPANY, | NC. | RFETH RI LEY/ PO NDEXTER J/V |
LINE NO/ |ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
__________________________________________ o
0166 805- 78465 30.000 LFT | 1. 14000 34. 20| 1. 20000 36. 00
SI GNAL CABLE, 2C 8GA. | | |
0167 805- 78467 300. 000 LFT | 1. 27000 381. 00| 1. 40000 420. 00
SI GNAL CABLE, 3C 8GA. | | [
0168 805- 78480 983.000 LFT | 0. 83000 815. 89| 0. 87000 855. 21
SI GNAL CABLE, 3C 14GA. | | [
0169 805- 78485 2137.000 LFT | 0. 88000 1880. 56| 0. 92000 1966. 04
SI GNAL CABLE, 5C 14GA. | | [
0170 805- 78490 801.000 LFT | 0. 99000 792. 99| 1. 00000 801. 00
SI GNAL CABLE, 7C 14GA. | | [
0171 805- 78500 701.000 LFT | 1. 32000 925. 32| 1. 40000 981. 40
SI GNAL CABLE, 11C 14GA. | | [
0172 805- 78510 20934.000 LFT | 0. 79000 16537. 86| 0. 83000 17375. 22
SI GNAL CABLE, 2C 16GA., SH ELDED | | |
0173 805- 78785 30. 000 EACH 416. 46000 12493. 80| 440. 00000 13200. 00
Sl GNAL DETECTOR HOUSI NG | | [
0174 805- 78795 4420.000 LFT | 6. 64000 29348. 80| 6. 90000 30498. 00
SAW CUT FOR ROADWAY LOOP AND SEALER | | |
0175 805- 78900 1.000 EACH 481. 98000 481. 98| 500. 00000 500. 00
PEDESTAL FOUNDATI ON, A [ [ [
0176 805- 78925 3.000 EACH 589. 95000 1769. 85| 620. 00000 1860. 00
CONTROLLER CABI NET FOUNDATI ON, P1 | | |
0177 805-81060 8.000 EACH 2792. 46000 22339. 68| 2900. 00000 23200. 00
SI GNAL STRAIN POLE, STEEL, 36 FT. | | |
0178 805- 92504 34.000 EACH 275. 87000 9379. 58| 290. 00000 9860. 00
LOOP DETECTOR DELAY AMPLI FI ER, 2 CHANNEL| | |
0179 805-94971 5652. 000 LFT | 2.62000 14808. 24| 2. 70000 15260. 40|
FI BER OPTI CS CABLE | | [
0180 805- 95064 1. 000 EACH 561. 48000 561. 48| 590. 00000 590. 00|
PEDESTAL AND BASE, 10 FT. | | [
0181 805-96121 4.000 EACH 144. 74000 578. 96| 150. 00000 600. 00|
PEDESTRI AN PUSH BUTTON AND SI GN | | [
0182 805-97042 2.000 EACH 427. 46000 854. 92| 450. 00000 900. 00|
SIGNAL, POLE, WOOD, 5, 35 FT. | | |
0183 806-53072 LUWP| 1862. 30000 1862. 30| 2000. 00000 2000. 00|
TEMPORARY TRAFFI C SI GNAL FOR SR 67 AT | | |
56TH ST. | | |
0184 806- 53072 LUWP| 1862. 30000 1862. 30| 2000. 00000 2000. 00
TEMPORARY TRAFFI C SI GNAL FOR SR 67 AT | | |
M TTHOEFFER RD. | | |
0185 806-53072 LUWP| 1862. 30000 1862. 30| 2000. 00000 2000. 00|

TEMPORARY TRAFFI C SI GNAL FOR SR 67 AT | |
TEMPORARY RD. | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE : 10/23/00
PAGE : 211 -23

ENG NEER S ESTI MATE: $ 7, 227, 177.35 ROUTE : 56th ST
CALL ORDER : 211 CONTRACT 1D : R -24417-A COUNTI ES : MARI ON
LETTI NG DATE : 10/17/00 10:00 AM DI STRI CT : GREENFI ELD DI STRI CT
SET- ASI DE :
| (4) 35-0999231 [ (5) 99-9996014 [
| HONT PAVI NG COVPANY, INC. | R ETH RILEY/ PO NDEXTER J/V |
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRICE AMDUNT| UNIT PRICE ANMOUNT
__________________________________________ o
0186 807- 04443 758.000 LFT | 8. 66000 6564. 28| 12. 00000 9096. 00|
CONDUI T FOR | RRIGATION, 6 I N. | | [
0188 808- 01045 44.000 LFT | 0. 50000 22. 00| 0. 53000 23. 32|
LI NE, THERMOPLASTIC, DOTTED, YELLOW 4 | | [
IN., 2 FT. LINE, 4 FT. GAP [ [ |
0189 808- 06701 2530. 000 LFT | 0. 28000 708. 40| 0. 29000 733. 70|
LI NE, THERMOPLASTIC, BROKEN, WH TE, 4 | | [
I'N. [ [ |
0190 808- 06703 8858. 000 LFT | 0. 28000 2480. 24| 0. 29000 2568. 82|
LI NE, THERMOPLASTIC, SOLID, VH TE, 4 IN.| | [
0191 808- 06705 553.000 LFT | 0. 70000 387. 10| 0. 74000 409. 22|
LI NE, THERMOPLASTIC, SOLID, WVH TE, 8 IN.| [ [
0192 808- 06716 5000. 000 LFT | 0. 44000 2200. 00| 0. 46000 2300. 00|
LI NE, REMOVE | | |
0193 808- 75215 308.000 LFT | 1. 56000 480. 48| 1. 60000 492. 80|
LI NE, THERMOPLASTIC, SOLID, WH TE, 12 | | |
I'N. | [ |
0194 808- 75240 415.000 LFT | 0. 28000 116. 20| 0. 29000 120. 35
LI NE, THERVMOPLASTIC, BROKEN, YELLOW 4 | | [
I'N. [ [ |
0195 808- 75245 11774.000 LFT | 0. 27000 3178. 98| 0. 28000 3296. 72|
LI NE, THERMOPLASTIC, SCLID, YELLOW 4 | | |
I'N. | [ |
0196 808- 75290 168.000 LFT | 3. 15000 529. 20| 3. 30000 554. 40|
TRANSVERSE MARKI NGS, THERMOPLASTI C, | [ [
SOLID, YELLOW CROSSHATCH LINE 24 IN. | | |
0197 808- 75297 452.000 LFT | 2.97000 1342. 44 3. 10000 1401. 20|
TRANSVERSE MARKI NGS, THERMOPLASTI C, | | |
STOP LINE, 24 IN | | [
0198 808- 75300 1389.000 LFT | 0. 77000 1069. 53| 0. 81000 1125. 09|
TRANSVERSE MARKI NGS, THERMOPLASTI C, | | [
CROSSWALK LINE, 6 IN. | | |
0199 808- 75320 33.000 EACH 51. 00000 1683. 00| 54. 00000 1782. 00|
PAVEMENT MESSAGE MARKI NGS, | | |
THERMOPLASTI C, LANE | NDI CATI ON ARRON | [ |
0200 808- 75325 32.000 EACH 63. 00000 2016. 00| 66. 00000 2112. 00|
PAVEMENT MESSAGE MARKI NGS, | | [
THERVOPLASTI C, WORD ( ONLY) | | |
0201 808- 92027 960. 000 LFT | 0. 77000 739. 20| 0. 81000 777. 60|

LINE, THERMOPLASTIC, SOLID, YELLOW 8 | |
I'N. [ I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 10/23/00
PAGE : 211 -24
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 7, 227,177.35 RQUTE : 56th ST
CALL ORDER o211 CONTRACT ID : R -24417-A COUNTI ES : MARI ON
LETTI NG DATE : 10/17/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (4) 35-0999231 | (5) 99-9996014

I

| HUNT PAVI NG COMPANY, INC. | RIETH RILEY/ POl NDEXTER J/V |

LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

0202 808- 98796 64.000 LFT | 0. 50000 32. 00| 0. 53000 33. 92|
LINE, THERMOPLASTIC, DOTTED, WH TE, 4 | | |
IN., 2 FT. LINE 4 FT. GAP | | |

SECTI ON TOTALS | $ 6,342,990. 27| $ 6,484, 109. 24|

CONTRACT TOTALS | $ 6,342,990. 27| $ 6,484, 109. 24|




| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE : 10/ 23/
PAGE : 231 -1

00

ENG NEER S ESTI MATE: $ 249, 716. 12 ROUTE : 42
CALL ORDER . 231 CONTRACT ID : R -24567-A COUNTI ES : CLAY ONEN
LETTI NG DATE : 10/17/00 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
CONTRACT TIME : 06/30/01 COVPLETI ON DATE
CONTRACT DESCR! PTI ON : RURAL PROJECT(S) : 5460006
SET- AS| DE :
VENDOR RANKI NG :
TOTAL % OVER
RANK VENDCR NO. / NAMVE Bl D LOW BI D
1 35- 0999231 HUNT PAVI NG COVPANY, | NC. $ 222, 766. 24 100. 0000%
2 35-1673827 HENDERSQN, H. E., |INC $ 225, 697. 19 101. 3157%
3 35-1315965 FOX CONTRACTORS $ 230, 515. 10 103. 4784%
4  35-1954982 T C | NCORPCRATED $ 233,211. 90 104. 6890%
5 35-1801998 CLR, I NC $ 254, 264. 30 114. 1395%
6 35-1381845 HARVEY, GECRCGE R & SON, I NC $ 254, 581. 48 114. 2818%
7 35-1817574 YARDBERRY LANDSCAPE $ 254, 587. 56 114. 2846%
8 35-1917625 M LESTONE CONTRACTORS, L.P. $ 289, 008. 91 129. 7364%
| (1) 35-0999231 | (2) 35-1673827 | (3) 35-1315965
| HUNT PAVI NG COVPANY, | NC. | HENDERSON, H E., |NC. | FOX CONTRACTORS
LINE NO/ ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMDUNT
------------------------------------------ T ey
SECTI ON 0001 SMALL STRUCTURE REPLACEMENT
I I |
0001 105-01925 7.000 MOS | 800. 00000 5600. 00| 1002. 75000 7019. 25| 1165. 00000 8155. 00
FIELD OFFICE, 51.1 nP | [ [
0002 105- 06845 LUWP| 4978. 50000 4978. 50| 9147. 50000 9147. 50| 5720. 00000 5720. 00
CONSTRUCTI ON ENGI NEERI NG | | |
0003 110-01001 LUWP| 10900. 00000 10900. 00] 15251. 67000 15251. 67| 9315. 00000 9315. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201-52370 LUWP| 4300. 00000 4300. 00| 3326. 00000 3326. 00| 5335. 00000 5335. 00
CLEARI NG RI GHT OF WAY | |
0005 202-51330 LUWP| 14120. 19000 14120. 19| 8241. 80000 8241. 80| 11735. 00000 11735. 00
PRESENT STRUCTURE, REMOVE | | |
0006 202- 60820 198.000 n2 | 11. 67000 2310. 66| 11. 61000 2298. 78| 12. 05000 2385. 90
SURFACE M LLI NG, ASPHALT | | |
0007 203-02000 195.000 nB | 74. 08000 14445. 60| 14. 17000 2763. 15| 60. 10000 11719. 50
EXCAVATI ON, COVVON | | |
0008 203- 02010 75.000 nB8 | 51. 94000 3895. 50| 53. 34000 4000. 50| 115. 00000 8625. 00
EXCAVATI ON, ROCK | | |
0009 211-02060 111.530 nB | 42. 83000 4776. 83| 51. 42000 5734. 87| 37. 00000 4126. 61
B BORROW FOR STRUCTURE BACKFI LL | | |
0010 303-52308 407.000 My | 22.13000 9006. 91| 20. 66000 8408. 62| 15. 10000 6145. 70
COVPACTED AGGREGATE FOR BASE, 0, 53 | | |
0011 402-05468 140.000 My | 74. 43000 10420. 20| 80. 37000 11251. 80| 84. 24000 11793. 60
HVA BASE 25.0 mm MAI NLI NE | | [
0012 402-05474 82.000 My | 64. 37000 5278. 34| 67. 20000 5510. 40| 74. 88000 6140. 16

HVA | NTERVEDI ATE 19.0 nm MAI NLI NE | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 10/ 23/ 00
PAGE : 231 -2
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 249, 716. 12 ROUTE : 42
CALL ORDER . 231 CONTRACT ID : R -24567-A COUNTI ES : CLAY ONEN
LETTI NG DATE : 10/17/00 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
SET- AS| DE :
| (1) 35-0999231 | (2) 35-1673827 | (3) 35-1315965
| HUNT PAVI NG COVPANY, | NC. | HENDERSON, H E., INC | FOX CONTRACTORS
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0013 402- 05477 64.000 My | 70. 40000 4505. 60| 76. 42000 4890. 88| 80. 10000 5126. 40
HVA SURFACE 9.5 nm MAI NLI NE | | |
0014 402-05481 35.000 My | 97. 56000 3414. 60| 101. 85000 3564. 75| 110. 24000 3858. 40
HVA BASE 25.0 nm SHOULDER | | [
0015 405- 05518 485.000 n2 | 1. 21000 586. 85| 1. 26000 611. 10| 1. 25000 606. 25
ASPHALT FOR PRI ME COAT | | [
0016 406- 05521 1757.000 n2 | 0. 10000 175. 70| 0. 11000 193. 27| 0. 11000 193. 27
ASPHALT FOR TACK COAT | | [
0017 601-01846 2.000 EACH 1775. 16000 3550. 32| 1853. 25000 3706. 50| 2080. 00000 4160. 00
GUARDRAI L TERM NAL SYSTEM W BEAM | | |
CURVED, 3 | | |
0018 601- 06037 2.000 EACH 704. 03000 1408. 06| 735. 00000 1470. 00| 1040. 00000 2080. 00
GUARDRAI L END TREATMENT, | | | |
0019 601-99105 38.100 m | 80. 46000 3065. 53| 84. 00000 3200. 40| 118. 00000 4495, 80
GUARDRAI L, WBEAM 1.905 m SPACI NG | | [
0020 610- 05527 132.000 My | 66. 38000 8762. 16| 79. 59000 10505. 88| 79. 04000 10433. 28
HVA FOR APPROACHES | | [
0021 615-06490 14. 000 EACH 133. 77000 1872. 78| 139. 65000 1955. 10| 208. 00000 2912. 00
R GHT OF WAY MARKER | | [
0022 616- 02320 538.000 n2 | 4. 20000 2259. 60| 1. 74000 936. 12| 3. 32000 1786. 16
GEOTEXTI LES | | |
0023 616- 06405 190.000 My | 24. 12000 4582. 80| 21. 02000 3993. 80| 27. 68000 5259. 20
Rl PRAP, REVETNMENT | | |
0024 616- 06451 117.500 My | 25. 07000 2945. 73| 22. 58000 2653. 15| 29. 58000 3475. 65
R PRAP, UNI FORM | | |
0025 621- 06575 429.500 n2 | 3. 92000 1683. 64| 4.10000 1760. 95| 7.99000 3431.71
SODDI NG, NURSERY | | [
0026 622-52436 3.000 EACH 20. 12000 60. 36| 26. 25000 78. 75| 26. 00000 78. 00
SIGN, DO NOT MOW OR SPRAY | | [
0027 622-91786 21. 000 EACH 13. 88000 291. 48| 14. 49000 304. 29| 14. 35000 301. 35
SEEDLI NG | | |
0028 714-03437 29.409 n2 | 600. 00000 17645. 40| 663. 73000 19519. 64| 420. 00000 12351. 78
W NGWALL, PRECAST, REI NFORCED CONCRETE | | |
0029 714-06659 13.725 m | 3645. 90000 50039. 98| 4911. 95000 67416. 51| 4735. 00000 64987. 88
CULVERT, PRECAST 3 SIDED, RC, 5500 mm X | | |
1830 mm | | |
0030 715-05169 34.000 m | 83. 31000 2832. 54| 58. 37000 1984. 58| 83. 25000 2830. 50
PIPE, TYPE 3, O RCULAR 375 nm | | |
0031 715-46005 1.000 EACH 263. 60000 263. 60| 156. 80000 156. 80| 690. 00000 690. 00
PI PE END SECTION, 375 mm | | |
0032 720-45030 1. 000 EACH 922. 93000 922. 93| 1024. 50000 1024. 50| 1261. 00000 1261. 00

I NLET, E7 | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 10/ 23/ 00
PAGE : 231 -3
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 249, 716. 12 ROUTE : 42
CALL ORDER . 231 CONTRACT ID : R -24567-A COUNTI ES : CLAY ONEN
LETTI NG DATE : 10/17/00 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
SET- AS| DE :
| (1) 35-0999231 | (2) 35-1673827 | (3) 35-1315965
| HUNT PAVI NG COVPANY, | NC. | HENDERSON, H E., INC | FOX CONTRACTORS
LINE NO/ |ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
0033 801-04308 10. 000 EACH 145. 83000 1458. 30| 105. 00000 1050. 00| 151. 00000 1510. 00
ROAD CLOSURE SI GN ASSEMBLY | |
0034 801- 06606 14. 000 EACH 57. 33000 802. 62| 84. 00000 1176. 00| 60. 00000 840. 00
BARRI CADE, |11B | | [
0035 801- 06625 50. 000 EACH| 65. 37000 3268. 50| 94. 50000 4725. 00| 67. 00000 3350. 00
DETOUR ROUTE MARKER ASSEMBLY | |
0036 801- 06640 15. 000 EACH 50. 29000 754. 35| 84. 00000 1260. 00| 52. 00000 780. 00
CONSTRUCTI ON SI GN, A | | [
0037 801- 06645 4.000 EACH 10. 06000 40. 24| 42.00000 168. 00| 11. 00000 44. 00
CONSTRUCTI ON SI G\, B | | [
0038 801-06775 LUWP| 14000. 00000 14000. 00| 3126. 00000 3126. 00| 872. 00000 872.00
MAI NTAI NI NG TRAFFI C | | [
0039 808-06713 328.000 m | 0. 24000 78. 72| 0. 47000 154. 16| 0. 25000 82.00
LINE, PAINT, SOLID, WH TE, 100 mm | | [
0040 808-06714 6088.000 m | 0. 24000 1461. 12| 0. 19000 1156. 72| 0. 25000 1522. 00
LI NE, PAINT, SCLID, YELLOW 100 nmm | | |
SECTI ON TOTALS | $ 222, 766. 24| $ 225, 697. 19| $ 230, 515. 10
CONTRACT TOTALS | $ 222,766. 24| $ 225, 697. 19| $ 230, 515. 10




| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE : 10/ 23/
PAGE : 231 -4

00

ENG NEER S ESTI MATE: $ 249, 716. 12 ROUTE : 42
CALL ORDER . 231 CONTRACT ID : R -24567-A COUNTI ES : CLAY ONEN
LETTI NG DATE : 10/17/00 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
SET- AS| DE :
| (4) 35-1954982 | (5) 35-1801998 | (6) 35-1381845
| T C | NCORPCRATED | CLR INC. | HARVEY, GECRGE R & SON, INC
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
SECTI ON 0001 SMALL STRUCTURE REPLACENMENT
I I I
0001 105-01925 7.000 MXS | 2440. 00000 17080. 00| 1900. 00000 13300. 00| 1500. 00000 10500. 00
FIELD OFFICE, 51.1 n2 [ [ [
0002 105- 06845 LUWP| 6250. 00000 6250. 00| 6000. 00000 6000. 00| 7500. 00000 7500. 00
CONSTRUCTI ON ENG NEERI NG | | |
0003 110-01001 LUWP| 15942. 00000 15942. 00| 12700. 00000 12700. 00| 12500. 00000 12500. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201-52370 LUWP| 3310. 00000 3310. 00| 5000. 00000 5000. 00| 7500. 00000 7500. 00
CLEARI NG RI GHT OF WAY | | |
0005 202-51330 LUWP| 5290. 00000 5290. 00| 17500. 00000 17500. 00| 20000. 00000 20000. 00
PRESENT STRUCTURE, REMOVE | | [
0006 202-60820 198.000 n2 | 13. 90000 2752. 20| 13. 00000 2574. 00| 10. 00000 1980. 00
SURFACE M LLI NG, ASPHALT | | |
0007 203- 02000 195.000 nB8 | 4. 85000 945. 75| 38. 81000 7567. 95| 50. 00000 9750. 00
EXCAVATI ON, COVVON | | [
0008 203- 02010 75.000 n8 | 79. 10000 5932. 50| 100. 00000 7500. 00| 150. 00000 11250. 00
EXCAVATI ON, ROCK | | |
0009 211- 02060 111.530 nB | 31. 85000 3552. 23| 50. 00000 5576. 50| 30. 00000 3345. 90
B BORROW FOR STRUCTURE BACKFI LL | | |
0010 303-52308 407.000 My | 22. 50000 9157. 50| 23. 00000 9361. 00| 30. 00000 12210. 00
COVPACTED AGGREGATE FOR BASE, 0, 53 | | |
0011 402-05468 140.000 MW | 93. 40000 13076. 00| 82. 00000 11480. 00| 85. 10000 11914. 00
HVA BASE 25.0 mm MAI NLI NE | | [
0012 402-05474 82.000 My | 80. 80000 6625. 60| 71. 00000 5822. 00| 73. 60000 6035. 20
HVA | NTERVEDI ATE 19. 0 mm  MAI NLI NE | | |
0013 402- 05477 64.000 My | 88. 35000 5654. 40| 78. 00000 4992. 00| 80. 50000 5152. 00
HVA SURFACE 9.5 nm NAI NLI NE | | [
0014 402- 05481 35.000 My | 122. 50000 4287. 50| 108. 00000 3780. 00| 111. 55000 3904. 25
HVA BASE 25.0 nm SHOULDER | | |
0015 405- 05518 485.000 n2 | 1. 50000 727.50| 1. 35000 654. 75| 1. 38000 669. 30
ASPHALT FOR PRI ME COAT | | |
0016 406- 05521 1757.000 n2 | 0. 15000 263. 55| 0. 10000 175. 70| 0. 12000 210. 84
ASPHALT FOR TACK COAT | | |
0017 601-01846 2.000 EACH 2225. 00000 4450. 00| 1950. 00000 3900. 00| 2030. 00000 4060. 00
GUARDRAI L TERM NAL SYSTEM W BEAM | | |
CURVED, 3 | [ |
0018 601- 06037 2.000 EACH 880. 00000 1760. 00| 1100. 00000 2200. 00| 805. 00000 1610. 00
GUARDRAI L END TREATMENT, | | | |
0019 601-99105 38.100 m | 101. 00000 3848. 10| 89. 00000 3390. 90| 155. 00000 5905. 50
I

GUARDRAI L, WBEAM 1.905 m SPACI NG |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 10/ 23/00
PAGE : 231 -5
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 249, 716. 12 ROUTE : 42
CALL ORDER . 231 CONTRACT ID : R -24567-A COUNTI ES : CLAY ONEN
LETTI NG DATE : 10/17/00 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
SET- AS| DE :
| (4) 35-1954982 | (5) 35-1801998 | (6) 35-1381845
| T C | NCORPCRATED | CLR INC. | HARVEY, GECRGE R & SON, INC
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0020 610- 05527 132.000 M | 83. 30000 10995. 60| 68. 00000 8976. 00| 75. 90000 10018. 80
HVA FOR APPROACHES | | |
0021 615- 06490 14.000 EACH 167. 90000 2350. 60| 133. 00000 1862. 00| 153. 00000 2142. 00
R GHT OF WAY MARKER | | [
0022 616- 02320 538.000 n2 | 4. 85000 2609. 30| 3. 70000 1990. 60| 3. 60000 1936. 80
GEOTEXTI LES | | [
0023 616- 06405 190.000 My | 37. 35000 7096. 50| 20. 50000 3895. 00| 20. 00000 3800. 00
R PRAP, REVETNMENT | | [
0024 616- 06451 117.500 My | 37. 35000 4388. 63| 21. 50000 2526. 25| 25. 00000 2937.50
R PRAP, UNI FORM | | [
0025 621-06575 429.500 n2 | 4. 95000 2126. 03| 9. 00000 3865. 50| 4. 50000 1932. 75
SODDI NG, NURSERY | | [
0026 622-52436 3.000 EACH 31. 00000 93. 00| 34. 00000 102. 00| 28. 75000 86. 25
SIGN, DO NOT MOW OR SPRAY | | |
0027 622-91786 21.000 EACH 17. 00000 357. 00| 15. 00000 315. 00| 16. 00000 336. 00
SEEDLI NG | | |
0028 714-03437 29.409 n2 | 714. 00000 20998. 03| 565. 00000 16616. 09| 685. 00000 20145. 16
W NGMLL, PRECAST, REI NFORCED CONCRETE | | |
0029 714- 06659 13.725 m | 3803. 00000 52196. 18| 5075. 00000 69654. 38| 4410. 00000 60527. 25
CULVERT, PRECAST 3 SIDED, RC, 5500 mm X | | |
1830 mMm | | |
0030 715-05169 34.000 m | 111. 40000 3787. 60| 95. 00000 3230. 00| 70. 00000 2380. 00
PIPE, TYPE 3, O RCULAR 375 mm [ [ |
0031 715-46005 1.000 EACH 704. 00000 704. 00| 325. 00000 325. 00| 300. 00000 300. 00
PI PE END SECTI ON, 375 mm | | |
0032 720-45030 1.000 EACH 1403. 00000 1403. 00| 1500. 00000 1500. 00| 1000. 00000 1000. 00
I NLET, E7 | | |
0033 801-04308 10. 000 EACH 183. 05000 1830. 50| 145. 00000 1450. 00| 167. 00000 1670. 00
ROAD CLOSURE SI GN ASSEMBLY | | |
0034 801- 06606 14. 000 EACH 71. 95000 1007. 30| 57. 00000 798. 00| 65. 50000 917. 00
BARRI CADE, |11B | | |
0035 801- 06625 50. 000 EACH| 82. 05000 4102. 50| 65. 00000 3250. 00| 75. 00000 3750. 00
DETOUR ROUTE MARKER ASSEMBLY | | |
0036 801- 06640 15. 000 EACH 63. 15000 947. 25| 56. 00000 840. 00| 57. 50000 862. 50
CONSTRUCTI ON SI GN, A | | [
0037 801- 06645 4.000 EACH 12. 65000 50. 60| 11. 00000 44. 00| 11. 50000 46. 00
CONSTRUCTI ON SI G, B | | |
0038 801- 06775 LUVP| 3338. 65000 3338. 65| 8000. 00000 8000. 00| 2000. 00000 2000. 00
MAI NTAI NI NG TRAFFI C | | [
0039 808-06713 328.000 m | 0. 30000 98. 40| 0. 27000 88. 56| 0. 28000 91. 84

LINE, PAINT, SCLID, WHITE, 100 mm | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 10/23/00
PACGE : 231 -6
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 249, 716. 12 ROUTE : 42
CALL ORDER . 231 CONTRACT ID : R -24567-A COUNTI ES : CLAY ONEN
LETTI NG DATE : 10/17/00 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
SET- AS| DE :
| (4) 35-1954982 | (5) 35-1801998 | (6) 35-1381845
| T C | NOCORPORATED | (LR, I NC. | HARVEY, GEORGE R & SON, INC
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0040 808-06714 6088.000 m | 0. 30000 1826. 40| 0. 24000 1461. 12| 0. 28000 1704. 64
LI NE, PAINT, SCLID, YELLOW 100 nmm | | |
SECTI ON TOTALS | $ 233, 211. 90| $ 254, 264. 30| $ 254,581. 48
------------------------------------------ e m o m m e e e e e e e e e et e e et e e e e e e e e e e e e e e e e e e e e mmeeeeaeaaaao

CONTRACT TOTALS | $ 233,211 90| $ 254, 264. 30| $  254,581.48




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 10/ 23/ 00
PAGE : 231 -7
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 249, 716. 12 ROUTE : 42
CALL ORDER . 231 CONTRACT ID : R -24567-A COUNTI ES : CLAY ONEN
LETTI NG DATE : 10/17/00 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
SET- AS| DE :
| (7) 35-1817574 | (8) 35-1917625 [
| YARDBERRY LANDSCAPE | M LESTONE CONTRACTCRS, L.P. |
LINE NO/ | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
______________________________________________________________________ T
SECTI ON 0001 SMALL STRUCTURE REPLACENMENT
I I |
0001 105-01925 7.000 MXS | 1800. 00000 12600. 00| 3145. 03000 22015. 21
FIELD OFFICE, 51.1 n2 | |
0002 105- 06845 LUWP| 16000. 00000 16000. 00| 5210. 37000 5210. 37
CONSTRUCTI ON ENG NEERI NG | |
0003 110-01001 LUWP| 11000. 00000 11000. 00| 13450. 00000 13450. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201-52370 LUWP| 4000. 00000 4000. 00| 4671. 16000 4671. 16
CLEARI NG RI GHT OF WAY | | [
0005 202-51330 LUWP| 15000. 00000 15000. 00| 7924. 85000 7924. 85
PRESENT STRUCTURE, REMOVE | | [
0006 202-60820 198.000 n2 | 8. 00000 1584. 00| 12. 05000 2385. 90
SURFACE M LLI NG, ASPHALT | | |
0007 203- 02000 195.000 nB | 35. 00000 6825. 00| 117. 14000 22842. 30
EXCAVATI ON, COVVON | | [
0008 203-02010 75.000 n8 | 150. 00000 11250. 00| 302. 57000 22692. 75
EXCAVATI ON, ROCK | | [
0009 211-02060 111.530 nB | 35. 00000 3903. 55| 83. 30000 9290. 45
B BORROW FOR STRUCTURE BACKFI LL | | |
0010 303-52308 407.000 My | 24. 00000 9768. 00| 25. 26000 10280. 82
COVPACTED AGGREGATE FOR BASE, 0, 53 | | |
0011 402- 05468 140.000 My | 60. 00000 8400. 00| 74. 00000 10360. 00
HVA BASE 25.0 mm MAI NLI NE | | [
0012 402-05474 82.000 My | 60. 00000 4920. 00| 64. 00000 5248. 00
HVA | NTERVEDI ATE 19. 0 mm  MAI NLI NE | | |
0013 402- 05477 64.000 My | 70. 00000 4480. 00| 70. 00000 4480. 00|
HVA SURFACE 9.5 nm NAI NLI NE | | [
0014 402- 05481 35.000 My | 75. 00000 2625. 00| 97. 00000 3395. 00|
HVA BASE 25.0 nm SHOULDER | | |
0015 405- 05518 485.000 n2 | 1. 50000 727.50| 1. 20000 582. 00|
ASPHALT FOR PRI ME COAT | | |
0016 406- 05521 1757.000 n2 | 0. 85000 1493. 45| 0. 10000 175. 70|
ASPHALT FOR TACK COAT | | |
0017 601-01846 2.000 EACH 2118. 00000 4236. 00| 1894. 68000 3789. 36|
GUARDRAI L TERM NAL SYSTEM W BEAM | | |
CURVED, 3 | [ |
0018 601- 06037 2.000 EACH 850. 00000 1700. 00| 715. 77000 1431. 54
GUARDRAI L END TREATMENT, | | | [
0019 601-99105 38.100 m | 95. 00000 3619. 50| 51. 58000 1965. 20

GUARDRAI L, WBEAM 1.905 m SPACI NG



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 10/23/00
PAGE : 231 -8
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 249, 716. 12 ROUTE : 42
CALL ORDER . 231 CONTRACT ID : R -24567-A COUNTI ES : CLAY ONEN
LETTI NG DATE : 10/17/00 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT

SET- AS| DE :

| (7) 35-1817574
| YARDBERRY LANDSCAPE

(8) 35-1917625 |
M LESTONE CONTRACTORS, L.P. |

LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o
0020 610- 05527 132.000 My | 120. 00000 15840. 00| 66. 00000 8712. 00|
HVA FOR APPROACHES | | |
0021 615- 06490 14.000 EACH| 160. 00000 2240. 00| 84. 21000 1178. 94|
R GHT OF WAY MARKER | | |
0022 616- 02320 538.000 n2 | 4. 00000 2152. 00| 4. 24000 2281. 12|
GEOTEXTI LES | | |
0023 616- 06405 190.000 My | 45. 00000 8550. 00| 34. 68000 6589. 20|
Rl PRAP, REVETMENT | | |
0024 616- 06451 117.500 My | 40. 00000 4700. 00| 49. 45000 5810. 38|
Rl PRAP, UNI FORM | | |
0025 621- 06575 429.500 n2 | 8. 00000 3436. 00| 4.11000 1765. 25|
SODDI NG,  NURSERY | | |
0026 622- 52436 3.000 EACH 50. 00000 150. 00| 25. 26000 75. 78|
SIGN, DO NOT MOW OR SPRAY | | |
0027 622-91786 21.000 EACH 25. 00000 525. 00| 10. 53000 221. 13|
SEEDLI NG | | |
0028 714- 03437 29.409 n2 | 625. 66000 18400. 03| 778. 71000 22901. 08
W NGMLL, PRECAST, REI NFORCED CONCRETE | | |
0029 714- 06659 13.725 m | 4054. 64000 55649. 93| 4574. 60000 62786. 39|
CULVERT, PRECAST 3 SIDED, RC, 5500 nm X | | |
1830 mm | | |
0030 715- 05169 34.000 m | 78. 00000 2652. 00| 114. 88000 3905. 92|
PIPE, TYPE 3, CIROULAR 375 nm [ [ |
0031 715- 46005 1.000 EACH 400. 00000 400. 00| 443. 33000 443. 33|
Pl PE END SECTION, 375 mm | | |
0032 720- 45030 1.000 EACH 1950. 00000 1950. 00| 1460. 39000 1460. 39|
I NLET, E7 | | |
0033 801- 04308 10. 000 EACH| 165. 00000 1650. 00| 152. 63000 1526. 30|
ROAD CLOSURE S| GN ASSEMBLY | | |
0034 801- 06606 14.000 EACH| 65. 00000 910. 00| 60. 00000 840. 00|
BARRI CADE, 111B | | |
0035 801- 06625 50.000 EACH 79. 00000 3950. 00| 68. 42000 3421. 00|
DETOUR ROUTE MARKER ASSEMBLY | | |
0036 801- 06640 15.000 EACH| 65. 00000 975. 00| 52. 63000 789. 45
CONSTRUCTI ON SIGN, A | | |
0037 801- 06645 4.000 EACH, 20. 00000 80. 00| 10. 53000 42. 12|
CONSTRUCTI ON SIGN, B | | |
0038 801- 06775 LUWP| 4000. 00000 4000.00|  10464. 52000 10464. 52|
MAI NTAI NI NG TRAFFI C | | |
0039 808- 06713 328.000 m | 0. 35000 114. 80| 0. 25000 82. 00|

LINE, PAINT, SCLID, WHITE, 100 mm | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 10/23/00
PAGE : 231 -9
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 249, 716. 12 ROUTE : 42
CALL ORDER . 231 CONTRACT ID : R -24567-A COUNTI ES : CLAY ONEN
LETTI NG DATE : 10/17/00 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT

SET- AS| DE :

| (7) 35-1817574 | (8) 35-1917625 |

| YARDBERRY LANDSCAPE | M LESTONE OONTRACTORS, L.P. |

LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AVOUNT|  UNIT PRICE AMOUNT

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o
0040 808- 06714 6088.000 m | 0. 35000 2130. 80| 0. 25000 1522. 00|
LINE, PAINT, SOLID, YELLOW 100 mm | | |
SECTI ON TOTALS | $ 254, 587.56| $  289,008.91]

------------------------------------------ o m o m e e e o e et e e e e o e e e e e e et o e e e e e e e e e e e meeoaoaoo--

CONTRACT TOTALS | $  254,587. 56 $  289,008.91]




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 10/23/00
PAGE : 241 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 5, 687, 051. 05 RQUTE : US 35

CALL CRDER @ 241 CONTRACT ID : R -24947-B COUNTI ES : STARKE

LETTI NG DATE : 10/17/00 10:00 AM DI STRI CT : LAPCRTE DI STRI CT

CONTRACT TIME : 08/30/02 COVPLETI ON DATE

CONTRACT DESCRI PTI ON : RURAL PRQIECT(S) : 1475031
1475031
1475031
OTHERS

SET- ASI DE :

VENDOR RANKI NG :

HOUSES AND BUI LDI NGS, REMOVE , PARCEL |
NO. 29

TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOW BI D
1 35-1212938 ATLAS EXCAVATING | NC. $ 5,712,582.58 100. 0000%
2 35-1185040 N BLOCK EXCAVATI NG | NC. $ 5,935, 250. 38 103. 8978%
3 35-1582109 KANKAKEE VALLEY CONSTRUCTI ON $ 5,985,811.72 104. 7829%
| (1) 35-1212938 | (2) 35-1185040 | (3) 35-1582109
| ATLAS EXCAVATING | NC. | Nl BLOCK EXCAVATI NG | NC. | KANKAKEE VALLEY CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVMOUNT| UNIT PRICE AVMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ gy
SECTI ON 0001 ROAD REHABI LI TATION, SI G\S
AND S| GNAL MODERNI ZATI ONS
I I I
0001 105-01925 26.000 MO | 1800. 00000 46800. 00| 1416. 00000 36816. 00| 1500. 00000 39000. 00
FI ELD OFFICE, 51.1 n2 [ [ [
0002 105- 06845 LUVP|  100000. 00000 100000. 00|  60000. 00000 60000. 00|  150000. 00000 150000. 00
CONSTRUCTI ON ENG NEERI NG | | [
0003 110- 01001 LUMP|  285000. 00000 285000. 00| 296760. 00000 296760. 00| 299290. 00000 299290. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | [
0004 201-52370 LUMP|  80000. 00000 80000. 00|  176600. 00000 176600. 00| 119716. 00000 119716. 00
CLEARI NG R GHT OF WAY | | [
0005 202- 01405 1170.000 n8 | 120. 00000 140400. 00| 59. 00000 69030. 00| 60. 65000 70960. 50
CONTAM NATED SO L, REMOVE AND DI SPCSE | | |
0006 202- 02240 1171.300 n2 | 4. 80000 5622. 24| 8. 00000 9370. 40| 3. 41000 3994, 13
PAVEMENT, REMOVE | | |
0007 202- 02241 123.000 m | 32. 00000 3936. 00| 30. 00000 3690. 00| 4. 79000 589. 17
GUARDRAI L, REMOVE | | |
0008 202- 02278 338.000 m | 5. 00000 1690. 00| 19. 00000 6422. 00| 15. 00000 5070. 00
CURB, CONCRETE, REMOVE | [ |
0009 202- 03000 LUMP| 3400. 00000 3400. 00| 2900. 00000 2900. 00| 1000. 00000 1000. 00
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO. 111 | [ |
0010 202- 03000 LUMP| 3500. 00000 3500. 00| 3100. 00000 3100. 00| 1500. 00000 1500. 00
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | |
NO. 12 | |
[ 200. 00000 200. 00
I
I

|
|
0011 202-03000 LUWP| 0. 01000 0. 01] 2200. 00000 2200. 00
|
I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 10/23/00
PAGE : 241 -2
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 5, 687, 051. 05 RQUTE : US 35
CALL ORDER 1241 CONTRACT ID : R -24947-B COUNTI ES : STARKE
LETTI NG DATE : 10/17/00 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (1) 35-1212938 | (2) 35-1185040 | (3) 35-1582109
| ATLAS EXCAVATI NG | NC. | NI BLOCK EXCAVATI NG | NC. | KANKAKEE VALLEY CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0012 202- 03000 LUWP| 3225. 00000 3225. 00| 3000. 00000 3000. 00| 2500. 00000 2500. 00
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO. 36 | I |
0013 202- 03000 LUWP| 5700. 00000 5700. 00| 7500. 00000 7500. 00| 2000. 00000 2000. 00
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO. 49 I I I
0014 202- 03000 LUVP| 0. 00100 0. 01| 3200. 00000 3200. 00| 600. 00000 600. 00
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO. 78 | I |
0015 202- 03000 LUMP| 0. 01000 0. 01] 8100. 00000 8100. 00| 2000. 00000 2000. 00
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO. 79 I I I
0016 202- 03000 LUWP| 3325. 00000 3325. 00| 5500. 00000 5500. 00| 3000. 00000 3000. 00
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO. 80 | I |
0017 202- 03000 LUWP| 3400. 00000 3400. 00| 3100. 00000 3100. 00| 3000. 00000 3000. 00
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | |
NO. 91 | |
0018 202- 05823 1.000 EACH 14000. 00000 14000. 00 3300. 00000 3300. 00| 969. 00000 969. 00

|
|
UNDERGROUND STORAGE TANK, REMOVE AND | |
DI SPOSE, UNDER 11400 LI TERS CAPACI TY | |
0019 202-05825 1.000 EACH 16000. 00000 16000. 00| 7500. 00000 7500. 00
|
|
I

TEMPORARY EROCS|I ON AND SEDI MENT CONTROL, |
STRAW BALE DI TCH CHECK [

| 1969. 00000 1969. 00
UNDERGROUND STORAGE TANK, REMOVE AND |
DI SPOSE, OVER 22800 THROUGH 39000 [ |
LI TERS CAPACI TY | |
0020 202-52710 3821.000 n2 | 1. 70000 6495. 70 6. 00000 22926. 00| 3. 50000 13373. 50
SI DEWALK, CONCRETE, REMOVE | |
0021 202- 60820 379.000 n2 | 16. 00000 6064. 00| 9. 00000 3411. 00 1. 75000 663. 25
SURFACE M LLING ASPHALT | | |
0022 202- 78515 LUMP| 4600. 00000 4600. 00| 4300. 00000 4300. 00| 3600. 00000 3600. 00
TRAFFI C SI GNAL EQUI PVENT, REMOVE | | |
0023 202- 96151 LUMP| 1050. 00000 1050. 00| 1400. 00000 1400. 00 1500. 00000 1500. 00
TRANSPORTATI ON OF SALVAGEABLE | TEMB | | |
0024 203- 02000 38370.000 n8 | 11. 10000 425907. 00| 7. 70000 295449. 00| 12. 50000 479625. 00
EXCAVATI ON,  COMMON | | |
0025 203- 04523 LUMP| 1. 00000 1.00|  15500. 00000 15500. 00|  200000. 00000 200000. 00
DEWATERI NG | | |
0026 205- 02224 1228.000 m | 5. 50000 6754. 00| 5. 40000 6631. 20| 5. 40000 6631. 20
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | |
PERI METER PROTECTI ON |
| 8. 20000 631. 40
|
I

| |

0027 205-02229 77.000 m | 8. 25000 635. 25| 8. 20000 631. 40
|
|



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE :
PAGE :

10/ 23/ 00
241 -3

ENG NEER S ESTI MATE: $ 5, 687, 051. 05 RQUTE : US 35
CALL ORDER 1241 CONTRACT ID : R -24947-B COUNTI ES : STARKE
LETTI NG DATE : 10/17/00 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (1) 35-1212938 | (2) 35-1185040 | (3) 35-1582109
| ATLAS EXCAVATI NG | NC. | NI BLOCK EXCAVATI NG | NC. | KANKAKEE VALLEY CONSTRUCTI ON
LINE NO/ |ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
______________________________________________________________________ T
0028 205- 02231 35.000 m | 220. 00000 7700. 00| 50. 00000 1750. 00| 195. 88000 6855. 80
TEMPORARY ERCS|I ON AND SEDI MENT CONTROL, | | |
RI PRAP DI TCH CHECK | [ |
0029 205- 02234 15. 000 EACH 35. 25000 528. 75| 35. 00000 525. 00| 35. 00000 525. 00
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
CULVERT Pl PE PROTECTI ON [ | [
0030 205-02237 138. 000 EACH 30. 25000 4174. 50| 30. 00000 4140. 00| 30. 00000 4140. 00
TEMPORARY ERCS|I ON AND SEDI MENT CONTROL, | | |
CURB | NLET PROTECTI CN | | |
0032 210-05873 LUWP| 1. 30000 1. 30| 42500. 00000 42500. 00| 60000. 00000 60000. 00
TESTI NG | | |
0033 211- 02060 5305.000 n8 | 0. 01000 53. 05| 10. 00000 53050. 00| 15. 00000 79575. 00
B BORROW FOR STRUCTURE BACKFI LL | | |
0034 303-52308 3709.000 My | 45. 00000 166905. 00| 13. 50000 50071. 50| 28. 00000 103852. 00
COVPACTED AGGREGATE FOR BASE, 0, 53 | | |
0035 305- 05204 455.000 My | 100. 00000 45500. 00| 85. 00000 38675. 00| 60. 00000 27300. 00
HVA FOR PATCHI NG | | |
0036 401- 05437 19961.000 My | 36. 00000 718596. 00| 40. 00000 798440. 00| 39. 00000 778479. 00
QC/ QA HVA BASE 25.0 mm MAI NLI NE | | [
0037 401- 05455 8986.000 My | 40. 00000 359440. 00| 44, 00000 395384. 00| 38. 50000 345961. 00
QT QA HVA | NTERVEDI ATE 19.0 nm  MAI NLI NE| | |
0038 401- 05456 3364.000 My | 46. 00000 154744. 00| 45. 00000 151380. 00| 51. 40000 172909. 60
QT QA HVA SURFACE 9.5 nm MAI NLI NE | | |
0039 402-05470 14534.000 My | 34. 00000 494156. 00| 40. 00000 581360. 00| 34. 40000 499969. 60
HVA BASE C25.0 mm MAI NLI NE | | |
0040 405- 05517 80.000 My | 325. 00000 26000. 00| 325. 00000 26000. 00| 230. 00000 18400. 00
ASPHALT FOR PRI VE COAT | | |
0041 406- 05520 53.700 My | 280. 00000 15036. 00| 245. 00000 13156. 50| 180. 00000 9666. 00
ASPHALT FOR TACK COAT | | |
0042 601-01867 2.000 EACH 1715. 00000 3430. 00| 1500. 00000 3000. 00| 1500. 00000 3000. 00
GUARDRAI L TRANSI TI ON, TGB RETROFI T | | |
0043 601- 06037 2.000 EACH 1100. 00000 2200. 00| 900. 00000 1800. 00| 1000. 00000 2000. 00
GUARDRAI L END TREATMENT, | | | |
0044 601-99105 15.200 m | 110. 00000 1672. 00| 69. 00000 1048. 80| 100. 00000 1520. 00
GUARDRAI L, WBEAM 1.905 m SPACI NG | | |
0045 603-02736 43.600 m | 55. 00000 2398. 00| 120. 00000 5232. 00| 50. 00000 2180. 00
FENCE, WOOD, REMOVE AND RESET | | |
0046 603- 06040 545.300 m | 15. 00000 8179. 50| 18. 80000 10251. 64| 13. 50000 7361. 55
FENCE, FARM FIELD, 1190 nm | | |
0047 603- 06065 22.000 m | 160. 00000 3520. 00| 88. 00000 1936. 00| 150. 00000 3300. 00

FENCE, CHAIN LINK, RESET |
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ENG NEER S ESTI MATE: $ 5, 687, 051. 05 RQUTE : US 35
CALL ORDER 1241 CONTRACT ID : R -24947-B COUNTI ES : STARKE
LETTI NG DATE : 10/17/00 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (1) 35-1212938 | (2) 35-1185040 | (3) 35-1582109
| ATLAS EXCAVATI NG | NC. | NI BLOCK EXCAVATI NG | NC. | KANKAKEE VALLEY CONSTRUCTI ON
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
0048 603-96042 2.000 EACH 900. 00000 1800. 00| 1130. 00000 2260. 00| 850. 00000 1700. 00
FENCE GATE, FARM FI ELD, 1190 mm X 7.3 m| | |
0049 604- 06069 994.000 n2 | 37. 00000 36778. 00| 40. 00000 39760. 00| 31. 28000 31092. 32
CURB RAMP, CONCRETE | | [
0050 604- 44251 5.200 nB8 | 2200. 00000 11440. 00| 1670. 00000 8684. 00| 974. 13000 5065. 48
STEPS, CONCRETE | | [
0051 604-91531 5838.000 n2 | 30. 00000 175140. 00| 25. 70000 150036. 60| 24. 00000 140112. 00
S| DEWALK, CONCRETE, 100 nm | | |
0052 605-06120 81.000 m | 62. 00000 5022. 00| 72. 00000 5832. 00| 54. 00000 4374. 00
CURB, CONCRETE | | [
0053 605- 06150 3553.000 m | 41. 00000 145673. 00| 36. 00000 127908. 00| 28. 00000 99484. 00
CURB AND GUTTER, C, CONCRETE | | [
0054 605-97937 16.000 m | 81. 25000 1300. 00| 100. 00000 1600. 00| 70. 00000 1120. 00
CURB AND GUTTER, CONCRETE, ROLL | | |
0055 610- 05527 2631.000 M | 61. 00000 160491. 00| 45, 00000 118395. 00| 60. 00000 157860. 00
HVA FOR APPROACHES | | [
0056 611- 05330 6403.000 n2 | 33. 00000 211299. 00| 39. 00000 249717. 00| 30. 00000 192090. 00
CEMENT CONCRETE PAVEMENT FOR DRI VEWAYS, | | |
150 mm | | |
0057 615-06490 157. 000 EACH 120. 00000 18840. 00| 110. 00000 17270. 00| 105. 00000 16485. 00
R GHT OF WAY MARKER | | |
0058 615- 06505 4.000 EACH 520. 00000 2080. 00| 510. 00000 2040. 00| 455, 00000 1820. 00
MONUMENT, B | | |
0059 616-02320 28.000 n2 | 3. 50000 98. 00| 16. 00000 448. 00| 5. 00000 140. 00
GEOTEXTI LES | | |
0060 616- 06405 17.000 My | 28. 00000 476. 00| 41. 00000 697. 00| 60. 00000 1020. 00
Rl PRAP, REVETNMENT | | |
0061 621-01004 4.000 EACH 685. 00000 2740. 00| 625. 00000 2500. 00| 600. 00000 2400. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0062 621- 06545 3.000 My | 700. 00000 2100. 00| 610. 00000 1830. 00| 660. 00000 1980. 00
FERTI LI ZER | | [
0063 621- 06553 477.000 kg | 9. 00000 4293. 00| 9. 00000 4293. 00| 8. 80000 4197. 60
SEED M XTURE, R | | |
0064 621- 06565 12.000 My | 525. 00000 6300. 00| 525. 00000 6300. 00| 510. 00000 6120. 00
MULCHI NG MATERI AL | | [
0065 621- 06567 393.000 kL | 0. 65000 255. 45| 0. 60000 235. 80| 0. 60000 235. 80
WATER | | |
0066 621-06574 19626. 000 n2 | 3. 00000 58878. 00| 3. 75000 73597. 50| 2. 95000 57896. 70
SODDI NG | | |
0067 714-93584 3.000 m | 650. 00000 1950. 00| 290. 00000 870. 00| 2152. 32000 6456. 96
RETAI NI NG WALL, STONE , RESET | | |
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PAGE : 241 -5
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 5, 687, 051. 05 RQUTE : US 35
CALL ORDER 1241 CONTRACT ID : R -24947-B COUNTI ES : STARKE
LETTI NG DATE : 10/17/00 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (1) 35-1212938 | (2) 35-1185040 | (3) 35-1582109
| ATLAS EXCAVATI NG | NC. | NI BLOCK EXCAVATI NG | NC. | KANKAKEE VALLEY CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0068 715-02902 1.000 EACH 240. 00000 240. 00| 1000. 00000 1000. 00| 500. 00000 500. 00
GATE VALVE, 25 nm | | |
0069 715-04857 1.000 EACH 240. 00000 240. 00| 660. 00000 660. 00| 500. 00000 500. 00
SAFETY METAL END SECTIQN, 6:1, 450 mm | | |
0070 715-05028 1748.000 m | 83. 00000 145084. 00| 80. 00000 139840. 00| 87. 50000 152950. 00
PIPE, TYPE 2, O RCULAR 300 mm [ [ |
0071 715-05048 5029.000 m | 9. 00000 45261. 00| 16. 00000 80464. 00| 4, 00000 20116. 00
PIPE, TYPE 4, O RCULAR 150 nm [ [ |
0072 715- 05053 71.000 m | 40. 00000 2840. 00| 65. 00000 4615. 00| 15. 00000 1065. 00
PI PE, UNDERDRAI N OUTLET, 150 nm | | [
0073 715-05146 2.000 m | 300. 00000 600. 00| 80. 00000 160. 00| 500. 00000 1000. 00
PIPE, TYPE 2, O RCULAR 150 nm [ [ |
0074 715-05148 1.000 m | 340. 00000 340. 00| 125. 00000 125. 00| 500. 00000 500. 00
PIPE, TYPE 2, O RCULAR 250 nm | [ |
0075 715-05151 495.000 m | 90. 00000 44550. 00| 92. 00000 45540. 00| 92. 50000 45787. 50
PIPE, TYPE 2, O RCULAR 375 nm [ [ |
0076 715-05152 727.000 m | 100. 00000 72700. 00| 100. 00000 72700. 00| 105. 00000 76335. 00
PIPE, TYPE 2, O RCULAR 450 nm [ [ |
0077 715-05153 280.000 m | 105. 00000 29400. 00| 110. 00000 30800. 00| 115. 00000 32200. 00
PIPE, TYPE 2, O RCULAR 525 nm [ [ |
0078 715-05154 808.000 m | 112. 00000 90496. 00| 125. 00000 101000. 00| 122. 50000 98980. 00
PIPE, TYPE 2, O RCULAR 600 nm [ [ |
0079 715- 05155 353.000 m | 135. 00000 47655. 00| 140. 00000 49420. 00| 130. 00000 45890. 00
PIPE, TYPE 2, O RCULAR 675 nm [ [ |
0080 715-05159 14.500 m | 381. 00000 5524. 50| 245. 00000 3552. 50| 360. 00000 5220. 00
PIPE, TYPE 2, CRCULAR 1050 nm | | |
0081 715-05325 43.500 m | 103. 00000 4480. 50| 130. 00000 5655. 00| 160. 00000 6960. 00
PI PE, TYPE 2, DEFORMED, M N. AREA 0.10 | | |
2 I I I
0082 715-05361 229.000 m | 100. 00000 22900. 00| 130. 00000 29770. 00| 160. 00000 36640. 00
PI PE, TYPE 3, DEFORMED, M N. AREA 0.10 | | |
2 I I I
0083 715-44240 1.300 nB | 515. 00000 669. 50| 1300. 00000 1690. 00| 1000. 00000 1300. 00
CONCRETE, A, STRUCTURES | | |
0084 715-46020 1.000 EACH 430. 00000 430. 00| 220. 00000 220. 00| 500. 00000 500. 00
PI PE END SECTION, 600 mm | | |
0085 715-46045 33.000 EACH 135. 00000 4455. 00| 190. 00000 6270. 00| 750. 00000 24750. 00
PI PE END SECTION, M N. AREA .11 n2 | | |
0086 715-92037 3.000 m | 280. 00000 840. 00| 200. 00000 600. 00| 500. 00000 1500. 00
PIPE, PVC, 100 nm | | |
0087 715-92525 22.000 m | 280. 00000 6160. 00| 110. 00000 2420. 00| 100. 00000 2200. 00
|

WATER MAI N, 250 nm
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TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 5, 687, 051. 05 RQUTE : US 35
CALL ORDER 1241 CONTRACT ID : R -24947-B COUNTI ES : STARKE
LETTI NG DATE : 10/17/00 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (1) 35-1212938 | (2) 35-1185040 | (3) 35-1582109
| ATLAS EXCAVATI NG | NC. | NI BLOCK EXCAVATI NG | NC. | KANKAKEE VALLEY CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0088 715-93911 364.000 m | 60. 00000 21840. 00| 65. 00000 23660. 00| 75. 00000 27300. 00
WATER MAIN, 100 nm [ | |
0089 715-93912 523.000 m | 75. 00000 39225. 00| 80. 00000 41840. 00| 80. 00000 41840. 00
WATER MAIN, 150 nm [ | [
0090 715-93913 30.000 m | 210. 00000 6300. 00| 110. 00000 3300. 00| 90. 00000 2700. 00
WATER MAI N, 200 nm [ | [
0091 716-06472 15.240 m | 900. 00000 13716. 00| 780. 00000 11887. 20| 600. 00000 9144. 00
BORI NG | | |
0092 718- 06532 5000.000 m | 3. 00000 15000. 00| 1. 20000 6000. 00| 4. 00000 20000. 00
VI DEO | NSPECTI ON FOR UNDERDRAI NS | | |
0093 718-52610 1174.000 n8 | 51. 50000 60461. 00| 35. 00000 41090. 00| 21. 45000 25182. 30
AGGREGATE FOR UNDERDRAI NS | | [
0094 718-99153 12243.000 n2 | 1. 15000 14079. 45| 1. 40000 17140. 20| 1. 07000 13100. 01
GEOTEXTI LES FOR UNDERDRAI N | | [
0095 720-45015 19. 000 EACH 1165. 00000 22135. 00| 1250. 00000 23750. 00| 950. 00000 18050. 00
I NLET, A8 | | |
0096 720- 45065 1.000 EACH| 1350. 00000 1350. 00| 4000. 00000 4000. 00| 2200. 00000 2200. 00
I NLET, N12 | | |
0097 720- 45215 6.000 EACH 1600. 00000 9600. 00| 1800. 00000 10800. 00| 1250. 00000 7500. 00
CATCH BASI N, A8 | | [
0098 720- 45235 3.000 EACH 1400. 00000 4200. 00| 1500. 00000 4500. 00| 1100. 00000 3300. 00
CATCH BASI N, E7 | | [
0099 720- 45250 36. 000 EACH 1800. 00000 64800. 00| 1450. 00000 52200. 00| 1300. 00000 46800. 00
CATCH BASI N, K10 | | [
0100 720- 45265 3.000 EACH 800. 00000 2400. 00| 1100. 00000 3300. 00| 850. 00000 2550. 00
Pl PE CATCH BASIN, 375 nm | | |
0101 720-45410 53.000 EACH 1400. 00000 74200. 00| 1650. 00000 87450. 00| 1400. 00000 74200. 00
MANHOLE, C4 | | |
0102 720-45415 9.000 EACH 2100. 00000 18900. 00| 4200. 00000 37800. 00| 2300. 00000 20700. 00
MANHOLE, D4 | | |
0103 720- 45416 1.000 EACH 4200. 00000 4200. 00| 6500. 00000 6500. 00| 3200. 00000 3200. 00
MANHOLE, E4 | | |
0104 720- 45510 2.000 EACH 1500. 00000 3000. 00| 2000. 00000 4000. 00| 1650. 00000 3300. 00
MANHOLE, C4, MODI FI ED | | |
0105 720-90984 2.000 EACH 1600. 00000 3200. 00| 2100. 00000 4200. 00| 1450. 00000 2900. 00
MANHOLE, C2 | | |
0106 720-98174 4.000 EACH 1800. 00000 7200. 00| 3200. 00000 12800. 00| 1450. 00000 5800. 00
I NLET, B15 | | |
0107 720-99416 37.000 EACH 2100. 00000 77700. 00| 3000. 00000 111000. 00| 1750. 00000 64750. 00
CATCH BASI N, B15 | | |
0108 720-99417 12. 000 EACH 2400. 00000 28800. 00| 3000. 00000 36000. 00| 1750. 00000 21000. 00

CATCH BASIN, C15 | | |
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TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 5, 687, 051. 05 RQUTE : US 35
CALL ORDER 1241 CONTRACT ID : R -24947-B COUNTI ES : STARKE
LETTI NG DATE : 10/17/00 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (1) 35-1212938 | (2) 35-1185040 | (3) 35-1582109
| ATLAS EXCAVATI NG | NC. | NI BLOCK EXCAVATI NG, | NC. | KANKAKEE VALLEY CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0109 730-03475 2.000 EACH 385. 00000 770. 00| 400. 00000 800. 00| 300. 00000 600. 00
SAFETY METAL END SECTIQON, 4:1, 375 mm | | |
0110 732-03063 2.000 EACH 2800. 00000 5600. 00| 2250. 00000 4500. 00| 2300. 00000 4600. 00
TAPPI NG SLEEVE AND VALVE | | [
0111 732-03063 5.000 EACH 2800. 00000 14000. 00| 2150. 00000 10750. 00| 2300. 00000 11500. 00
TAPPI NG SLEEVE AND VALVE, 150 mm | | [
0112 732-03063 2.000 EACH 3100. 00000 6200. 00| 2000. 00000 4000. 00| 2550. 00000 5100. 00
TAPPI NG SLEEVE AND VALVE, 200 mm | | [
0113 732-03063 2.000 EACH 3700. 00000 7400. 00| 2800. 00000 5600. 00| 3150. 00000 6300. 00
TAPPI NG SLEEVE AND VALVE, 250 mm | | [
0114 732-03063 2.000 EACH 4250. 00000 8500. 00| 3200. 00000 6400. 00| 3800. 00000 7600. 00
TAPPI NG SLEEVE AND VALVE, 300 mm | | [
0115 732-03073 6.000 EACH 1050. 00000 6300. 00| 1250. 00000 7500. 00| 1850. 00000 11100. 00
CROSS CONNECTI ONS | | |
0116 732-03942 8.000 EACH 2400. 00000 19200. 00| 1900. 00000 15200. 00| 1550. 00000 12400. 00
HYDRANT | | |
0117 732-03942 3.000 EACH 1050. 00000 3150. 00| 1200. 00000 3600. 00| 1300. 00000 3900. 00
HYDRANT , RELOCATE | | [
0118 732-04749 15.240 m | 0. 01000 0. 15] 300. 00000 4572. 00| 200. 00000 3048. 00
CASI NG | | |
0119 732-04836 4.000 EACH 290. 00000 1160. 00| 650. 00000 2600. 00| 350. 00000 1400. 00
GATE VALVE , 100 mm | | [
0120 732-04836 2.000 EACH 360. 00000 720. 00| 750. 00000 1500. 00| 400. 00000 800. 00
GATE VALVE , 150 mm | | [
0121 732-04836 1.000 EACH 525. 00000 525. 00| 900. 00000 900. 00| 700. 00000 700. 00
GATE VALVE , 200 nm | | |
0122 732-04836 1.000 EACH 780. 00000 780. 00| 1250. 00000 1250. 00| 900. 00000 900. 00
GATE VALVE , 250 nm | | |
0123 732-04836 11. 000 EACH 985. 00000 10835. 00| 1650. 00000 18150. 00| 1100. 00000 12100. 00
GATE VALVE , 300 nm | | |
0124 732-04837 4.000 EACH 660. 00000 2640. 00| 200. 00000 800. 00| 150. 00000 600. 00
PLUG | I I
0125 732-04964 1488.000 m | 72.50000 107880. 00| 105. 00000 156240. 00| 100. 00000 148800. 00
WATER MAIN , 300 nm | | |
0126 732-94780 80. 000 EACH| 890. 00000 71200. 00| 590. 00000 47200. 00| 950. 00000 76000. 00
WATER SERVI CE CONNECTI ON , 18.75 nm | | |
0127 732-94780 8.000 EACH 890. 00000 7120. 00| 220. 00000 1760. 00| 750. 00000 6000. 00
WATER SERVI CE OONNECTI ON 18. 75 mm | | |
ADJUSTMENT | | [
0128 801-04308 17.000 EACH 315. 00000 5355. 00| 609. 00000 10353. 00| 275. 00000 4675. 00

ROAD CLOSURE SI GN ASSEMBLY | [ |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 10/23/00
PAGE : 241 -8
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 5, 687, 051. 05 RQUTE : US 35
CALL ORDER 1241 CONTRACT ID : R -24947-B COUNTI ES : STARKE
LETTI NG DATE : 10/17/00 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (1) 35-1212938 | (2) 35-1185040 | (3) 35-1582109
| ATLAS EXCAVATI NG | NC. | NI BLOCK EXCAVATI NG | NC. | KANKAKEE VALLEY CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0129 801- 06203 6486.000 m | 2. 85000 18485. 10| 0. 69000 4475. 34| 0. 59000 3826.74
TEMPORARY PAVEMENT MARKI NG, 100 mm | | |
0130 801-06207 6076.000 m | 2. 85000 17316. 60| 3. 30000 20050. 80| 2. 48000 15068. 48
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
100 mm | | |
0131 801-06218 26.000 m | 15. 00000 390. 00| 19. 80000 514. 80| 14. 95000 388. 70

TEMPORARY TRANSVERSE PAVEMENT MARKI NG | | |
REMOVABLE, 600 mm [ | |

0132 801- 06605 89.000 EACH 145. 00000 12905. 00| 487. 00000 43343. 00| 138. 00000 12282. 00
BARRI CADE, I11A | |

0133 801- 06625 19.000 EACH 145. 00000 2755. 00| 94. 00000 1786. 00| 129. 00000 2451. 00
DETOUR ROUTE MARKER ASSEMBLY | | |

0134 801- 06640 130.000 EACH 150. 00000 19500. 00| 274. 00000 35620. 00| 149. 00000 19370. 00
CONSTRUCTI ON SIGN, A | | |

0135 801- 06645 65.000 EACH 45. 00000 2925. 00| 50. 00000 3250. 00) 42. 00000 2730. 00
CONSTRUCTI ON SIGN, B | | |

0136 801- 06710 1000. 000 DAY | 13. 00000 13000. 00| 18. 00000 18000. 00| 10. 00000 10000. 00
FLASH NG ARROW SI GN | | |

0137 801- 06775 LUMP|  95000. 00000 95000. 00|  135780. 00000 135780. 00 160000. 00000 160000. 00
MAI NTAI NI NG TRAFFI C | | |

0138 802- 02489 335.400 m | 30. 00000 10062. 00| 28. 60000 9592. 44| 32. 95000 11051. 43
SI GN POST, SQUARE, REI NFORCED ANCHOR | | |
BASE | [ [

0139 802- 02922 66.000 m | 32. 00000 2112. 00| 31. 00000 2046. 00| 24. 45000 1613. 70
SI GN POST, SQUARE, UNREI NFORCED ANCHOR | | |
BASE | [ [

0140 802- 04893 2.000 EACH 40. 00000 80. 00| 40. 00000 80. 00| 100. 00000 200. 00
REFERENCE PCST | | |

0141 802- 76025 36.500 n2 | 150. 00000 5475. 00| 148. 40000 5416. 60| 139. 33000 5085. 55

SIGN, SHEET, ENCAPSULATED LENS W TH | |
LEGEND, 2.03 nm THI CKNESS | |
0142 802- 76035 40.500 n2 | 150. 00000 6075. 00| 145. 00000 5872. 50| 156. 62000 6343. 11
SIGN, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND 2. 54 nm THI CKNESS [ | |

0143 802-93494 124.700 m | 18. 00000 2244. 60| 17. 50000 2182. 25| 13. 25000 1652. 28
POST, ROUND, GALVANI ZED 60.3 nm Q D | | |
0144 805-01816 12.000 EACH 900. 00000 10800. 00| 874. 50000 10494. 00| 650. 00000 7800. 00

S| GNAL SUPPORT FQOUNDATI ON, 900 nm X 900 | | |
nmm X 2500 mm | | |

0145 805-01842 16. 000 EACH 800. 00000 12800. 00| 773.80000 12380. 80| 550. 00000 8800. 00
HANDHOLE, SI GNAL | | |
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TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 5, 687, 051. 05 RQUTE : US 35
CALL ORDER 1241 CONTRACT ID : R -24947-B COUNTI ES : STARKE
LETTI NG DATE : 10/17/00 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (1) 35-1212938 | (2) 35-1185040 | (3) 35-1582109
| ATLAS EXCAVATI NG | NC. | NI BLOCK EXCAVATI NG | NC. | KANKAKEE VALLEY CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0146 805-01844 651.000 m | 20. 00000 13020. 00| 19. 35000 12596. 85| 30. 00000 19530. 00
CONDUI T, STEEL, GALVANI ZED, 50 mm | [ |
UNDERGROUND | | |
0147 805- 02069 2.000 EACH 2000. 00000 4000. 00| 1902. 70000 3805. 40| 2450. 00000 4900. 00
SI GNAL CANTI LEVER STRUCTURE, 7.6 m | |
0148 805- 02072 6. 000 EACH 2200. 00000 13200. 00| 2120. 00000 12720. 00| 2485. 00000 14910. 00
SI GNAL CANTI LEVER STRUCTURE, 9.1 m ARM | | |
0149 805- 02073 2.000 EACH 2500. 00000 5000. 00| 2438. 00000 4876. 00| 2530. 00000 5060. 00
S| GNAL CANTI LEVER STRUCTURE, 10.7 m ARM | | |
0150 805- 02077 2.000 EACH 2720. 00000 5440. 00| 2676. 50000 5353. 00| 2800. 00000 5600. 00
SI GNAL CANTI LEVER STRUCTURE, 12.2 m ARM | | |
0151 805- 02595 10. 000 EACH 105. 00000 1050. 00] 106. 00000 1060. 00| 150. 00000 1500. 00
CONTROLLER, RESET TI M NG | | |
0152 805- 78100 1.000 EACH 9700. 00000 9700. 00| 9089. 50000 9089. 50| 7700. 00000 7700. 00
CONTROLLER AND CABI NET, MENU DRI VEN, 8 | | |
PHASE | [ |
0153 805- 78106 1.000 EACH 10100. 00000 10100. 00| 10070. 00000 10070. 00| 10300. 00000 10300. 00

CONTROLLER AND CABI NET, MASTER, MENU |
DRI VEN, 8 PHASE |
0154 805-78109 1.000 EACH 10100. 00000 10100. 00

|
9884. 50000 9884. 50| 7805. 00000 7805. 00

I
|

CONTROLLER AND CABI NET, SECONDARY, MENU | | |
DRI VEN, 8 PHASE [ [ |

0155 805- 78205 24.000 EACH 500. 00000 12000. 00| 439. 90000 10557. 60| 390. 00000 9360. 00
TRAFFI C SI GNAL HEAD, 3 FACE, 305 mm RED, | | |
AVBER, GREEN | | |

0156 805- 78370 12.000 EACH| 78. 00000 936. 00| 79. 50000 954. 00| 150. 00000 1800. 00
PEDESTRI AN PUSH BUTTON | | |

0157 805- 78445 3.000 EACH 580. 00000 1740. 00| 556. 50000 1669. 50]| 450. 00000 1350. 00
SI GNAL SERVI CE | | |

0158 805- 78452 3.000 EACH 365. 00000 1095. 00| 355. 10000 1065. 30| 150. 00000 450. 00
SIGNAL CONDUI T RISER 25 nm | | |

0159 805- 78467 105.000 m | 5. 50000 577. 50| 5. 30000 556. 50| 5. 00000 525. 00
SI GNAL CABLE, 3C 8GA. | | |

0160 805- 78470 1452.000 m | 0. 50000 726. 00| 0. 48000 696. 96| 1. 00000 1452. 00
SI GNAL CABLE, ROADVAY LOOP, 1C 14GA | | |

0161 805- 78480 526.000 m | 3. 35000 1762. 10| 3. 29000 1730. 54| 2. 00000 1052. 00
SI GNAL CABLE, 3C 14GA. | | |

0162 805- 78485 363.000 m | 3. 80000 1379. 40| 3.71000 1346. 73| 2. 95000 1070. 85
SI GNAL CABLE, 5C 14GA. | | |

0163 805- 78490 1139.000 m | 4. 30000 4897. 70| 4. 24000 4829. 36| 3. 25000 3701. 75

SI GNAL CABLE, 7C 14GA | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 10/23/00
PAGE : 241 -10
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 5, 687, 051. 05 RQUTE : US 35
CALL ORDER 1241 CONTRACT ID : R -24947-B COUNTI ES : STARKE
LETTI NG DATE : 10/17/00 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (1) 35-1212938 | (2) 35-1185040 | (3) 35-1582109
| ATLAS EXCAVATI NG | NC. | NI BLOCK EXCAVATI NG | NC. | KANKAKEE VALLEY CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0164 805- 78510 942.000 m | 3. 35000 3155. 70| 3. 29000 3099. 18| 2. 00000 1884. 00
SI GNAL CABLE, 2C 16GA., SH ELDED | | |
0165 805- 78785 10. 000 EACH| 550. 00000 5500. 00| 519. 40000 5194. 00| 396. 00000 3960. 00
S| GNAL DETECTOR HOUSI NG | | [
0166 805- 78795 490.000 m | 24. 00000 11760. 00| 22.79000 11167. 10| 29. 52000 14464. 80
SAW CUT FOR ROADWAY LOOP AND SEALER | | |
0167 805- 78925 3.000 EACH 700. 00000 2100. 00 683. 70000 2051. 10| 700. 00000 2100. 00
CONTROLLER CABI NET FOUNDATI ON, P1 | |
0168 805- 90510 24,000 EACH 450. 00000 10800. 00 434. 60000 10430. 40| 330. 00000 7920. 00

PEDESTRI AN SI GNAL HEAD W TH |
| NTERNATI ONAL SYMBCLS, 230 nmm |
0169 805-92504 5.000 EACH 250. 00000 1250. 00

PAVEMENT MESSAGE MARKI NGS, |
THERVOPLASTI C, WORD ( ONLY) |

|
I
I
|
| 212. 00000 1060. 00| 200. 00000 1000. 00
LOOP DETECTCR DELAY AMPLI FI ER, 2 CHANNEL| | |
0170 805- 94295 49.000 EACH 68. 00000 3332. 00| 68. 90000 3376. 10| 150. 00000 7350. 00
SI GNAL HEAD, RELOCATE | |
0171 808- 06701 1126.900 m | 1. 20000 1352. 28| 0. 84000 946. 60| 1. 13000 1273. 40
LINE, THERMOPLASTIC, BROKEN, VI TE, | | |
100nm | | |
0172 808- 06703 245.200 m | 1. 20000 294. 24 0. 84000 205. 97 1. 13000 277.08
LINE, THERMOPLASTIC, SOLID, WH TE, 100mmi | [
0173 808- 06716 210.000 m | 1. 30000 273. 00| 1. 55000 325. 50| 1. 29000 270. 90
LI NE, REMOVE | | |
0174 808- 75008 482.300 m | 0. 80000 385. 84 1. 55000 747. 57 0. 78000 376. 19
LINE, PAINT, SOLID, VWH TE, 200 nm | | |
0175 808- 75245 5117.000 m | 1. 20000 6140. 40| 0. 80000 4093. 60| 1. 13000 5782. 21
LI NE, THERMOPLASTIC, SOLID, YELLOW [ | |
100nm | | |
0176 808- 75278 51.000 m | 4. 00000 204. 00| 4. 70000 239. 70| 3. 42000 174. 42
TRANSVERSE MARKI NGS, THERMOPLASTI C, | | |
SOLI D, YELLON CROSSHATCH LINE, 300mm | | |
0177 808- 75297 270.000 m | 6. 70000 1809. 00| 9. 40000 2538. 00| 6. 64000 1792. 80
TRANSVERSE MARKI NGS, THERMOPLASTI C, | | |
STOP LI NE, 600mm | | |
0178 808- 75300 963.000 m | 1. 75000 1685. 25| 2.35000 2263. 05| 1. 68000 1617. 84
TRANSVERSE MARKI NGS, THERMOPLASTI C, | | |
CROSSVALK LINE, 150mm | | |
0179 808- 75320 7.000 EACH 50. 00000 350. 00| 63. 00000 441. 00| 49. 00000 343. 00
PAVEMENT MESSAGE MARKI NGS, | | |
THERMOPLASTI C, LANE | NDI CATI ON' ARROW | |
0180 808- 75325 4.000 EACH 100. 00000 400. 00| 84. 00000 336. 00| 89. 00000 356. 00
|
|



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 10/23/00
PAGE : 241 -11

TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 5, 687, 051. 05 RQUTE : US 35
CALL ORDER 1241 CONTRACT ID : R -24947-B COUNTI ES : STARKE
LETTI NG DATE : 10/17/00 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (1) 35-1212938 | (2) 35-1185040 | (3) 35-1582109
| ATLAS EXCAVATI NG | NC. | NI BLOCK EXCAVATI NG | NC. | KANKAKEE VALLEY CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0181 808- 75998 234.000 EACH 28. 00000 6552. 00| 24. 00000 5616. 00| 27. 00000 6318. 00
SNOAPLOWABLE RAI SED PAVEMENT MARKER | | |
0182 808- 92027 556.000 m | 2. 50000 1390. 00| 3. 00000 1668. 00| 2. 27000 1262. 12
LI NE, THERMOPLASTIC, SOLID, YELLOW | | |
200mMm | | |
SECTI ON TOTALS | $ 5,712,582.58| $ 5,935, 250. 38| $ 5,985,811.72
------------------------------------------ 5

CONTRACT TOTALS | $ 5,712,582. 58| $ 5,935, 250. 38| $ 5,985,811.72




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 10/23/00
PAGE : 251 -1

TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 38, 754, 142.51 RQUTE : 65
CALL ORDER . 251 CONTRACT ID : R -25035-A COUNTI ES : LAKE
LETTI NG DATE : 10/17/00 10:00 AM DI STRI CT . LAPORTE DI STRICT
CONTRACT TIME : 12/15/01 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : URBAN PRQJECT(S) : 0658141
SET- AS| DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDCR NO. / NAME BI D LOW Bl D
1 99-9991190 SUPERI OR/ R ETH-RI LEY J/V $ 31, 322, 000. 00 100. 0000%
2 36-2231526 WALSH OONSTR CO OF | LL $ 35,929, 929. 29 114. 7114%
| (1) 99-9991190 | (2) 36-2231526 |
| SUPERI OR/ R ETH-RILEY J/V | WALSH CONSTR GO OF I LL |
LINE NO / | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVMOUNT|  UNIT PRI CE AVOUNT|  UNIT PRI CE ANOUNT
------------------------------------------ B S
SECTI ON 0001  DESI GN BUI LD- ADDED TRAVEL LANES, BRI DGE REPLACEMENT,
REPLACE SUPERSTRUCTURE, AND S| GN MCDERNI ZATI ON
[ I
0001 104- 05404 LUWP| 31322000. 00000  31322000. 00| 35929929. 29000  35929929. 29|
DESI GV BUI LD | | |
SECTI ON TOTALS | $ 31, 322, 000. 00| $ 35,929, 929. 29
------------------------------------------ o m m e e e e o e e et m e e e e e e e e e e e e e e m e e e e meeoeoeo-o

CONTRACT TOTALS | $ 31, 322, 000. 00| $ 35,929, 929. 29|




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 10/23/00
PAGE : 261 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 486, 013. 31 RQUTE : US 52
CALL ORDER . 261 CONTRACT ID : R -25039-A COUNTI ES : SHELBY
LETTI NG DATE : 10/17/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
CONTRACT TIME : 08/01/01 COVPLETI ON DATE
CONTRACT DESCR! PTI ON : RURAL PROJECT(S) : 0822015
SET- AS| DE :

VENDOR RANKI NG :

TOTAL % OVER

RANK VENDCR NO. / NAVE BI D LOW BI D

1 35-1917625 M LESTONE CONTRACTCRS, L. P. $  413,890.00 100. 0000%

2 35-1609544 SCHUTT- LOCKABI LL CO $  458,683.30 110. 8225%

3 35-0918397 R ETH R LEY CONSTRUCTI ON $  459,961.00 111. 1312%

4 35-1912582 EDSAM CONSTRUCTI ON, | NC. $  475,257.91 114. 8271%

5 35-1357381 O MARA, DAVE CONTRACTCR $  534,718.85 129. 1934%

6 35-1151771 CALUVET ASPHALT PAVI NG CO $  537,544.50 129. 8761%

7 35-2070195 ALPHA EXCAVATI NG & LANDSCAPI NG $  749,730.08 181. 1423%

| (1) 35-1917625 | (2) 35-1609544 (3) 35-0918397

| M LESTONE CONTRACTORS, L. P. | SCHUTT- LOOKABI LL CO RI ETH RI LEY CONSTRUCTI ON

LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

SECTI ON 0001 I NTERSECTI ON | MPROVEMENT

[
0001 105-01925 10.000 MOs | 1500. 00000 15000. 00| 1408. 28000 14082. 80

TEMPORARY EROCS|I ON AND SEDI MENT CONTROL, | |
CULVERT PI PE PROTECTI ON | |

|
| 1900. 00000 19000. 00
FIELD OFFICE, 51.1 n2 | | [
0002 105- 06845 LUMP|  14600. 00000 14600. 00|  15228. 00000 15228.00|  14100. 00000 14100. 00
CONSTRUCTI ON ENGI NEERI NG | | |
0003 110- 01001 LUMP|  19472. 08000 19472.08|  22934. 00000 22934.00|  10649. 95000 10649. 95
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201- 52370 LUMP| 7000. 00000 7000. 00| 7715. 73000 7715. 73| 6000. 00000 6000. 00
CLEARI NG RI GHT OF WY | |
0005 202- 60820 3903.000 n2 | 2.10000 8196. 30| 2. 21000 8625. 63| 2. 20000 8586. 60
SURFACE M LLING ASPHALT | | |
0006 202- 74045 8.000 EACH 23. 00000 184. 00| 23. 76000 190. 08| 100. 00000 800. 00
SI GN AND SUPPORTS, CHANNEL POSTS, REMOVE| |
0007 202- 96133 115.400 m | 20. 00000 2308. 00| 8. 96000 1033. 98| 24. 00000 2769. 60
Pl PE, REMOVE | |
0008 203- 02000 2566.000 n8 | 11. 70000 30022. 20| 19. 10000 49010. 60| 22. 00000 56452. 00
EXCAVATI ON,  COMMON | | |
0009 205- 02224 365.000 m | 5. 75000 2098. 75| 5. 90000 2153. 50 5. 70000 2080. 50
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
PERI METER PROTECTI ON | [ |
0010 205- 02229 114.000 m | 7. 50000 855. 00| 7. 58000 864. 12| 7.35000 837. 90
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
STRAW BALE DI TCH CHECK | | |
0011 205- 02234 2.000 EACH 73. 00000 146. 00| 75. 60000 151. 20| 73. 50000 147.00
|
I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 10/ 23/ 00
PAGE : 261 -2
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 486, 013. 31 RQUTE : US 52
CALL ORDER . 261 CONTRACT ID : R -25039-A COUNTI ES : SHELBY
LETTI NG DATE : 10/17/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 35-1917625 | (2) 35-1609544 | (3) 35-0918397
| M LESTONE CONTRACTORS, L.P. | SCHUTT- LOOKABILL CO | RFETH RI LEY CONSTRUCTI ON
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________________________________________________________________ o e e e e e e e e e e e e e e e e mm—
0012 205-02236 13.000 EACH 58. 00000 754. 00| 59. 40000 772. 20| 57. 75000 750. 75
TEMPORARY ERCS|I ON AND SEDI MENT CONTROL, | | |
DROP | NLET PROTECTI ON | | |
0013 211- 02060 87.700 nB | 20. 00000 1754. 00| 21. 89000 1919. 75| 39. 00000 3420. 30
B BORROW FOR STRUCTURE BACKFI LL | | |
0014 303- 60900 2319.000 My | 19. 25000 44640. 75| 17. 25000 40002. 75| 22. 00000 51018. 00
COVWPACTED AGGREGATE FOR BASE, 0 | | |
0015 402- 05468 2196.000 My | 37. 00000 81252. 00| 39. 96000 87752. 16| 41. 00000 90036. 00
HVA BASE 25.0 nm MNAINLI NE | | |
0016 402-05474 567.000 My | 42. 00000 23814. 00| 45. 36000 25719. 12| 41. 00000 23247.00
HVA | NTERVEDI ATE 19. 0 mm  NMAI NLI NE | | |
0017 402-05477 551.000 My | 49. 00000 26999. 00| 52. 92000 29158. 92| 55. 00000 30305. 00
HVA SURFACE 9.5 nm MAI NLI NE | | |
0018 404- 05511 1182.000 n2 | 4. 00000 4728. 00| 4. 32000 5106. 24| 4. 60000 5437. 20
SEAL COAT, 2 | | |
0019 405- 05518 3274.000 n2 | 0. 40000 1309. 60| 0. 43000 1407. 82| 0. 50000 1637. 00
ASPHALT FOR PRI ME COAT | | |
0020 406- 05520 3.900 My | 189. 00000 737. 10| 204. 12000 796. 07| 200. 00000 780. 00
ASPHALT FOR TACK COAT | | |
0021 610- 05527 197.000 My | 80. 00000 15760. 00| 86. 40000 17020. 80| 85. 00000 16745. 00
HVA FOR APPROACHES | | |
0022 611-05330 79.500 n2 | 74. 00000 5883. 00| 38. 25000 3040. 88| 40. 00000 3180. 00
CEMENT CONCRETE PAVEMENT FOR DRI VEWAYS, | | [
150 mMm | | |
0023 611-06497 11. 000 EACH| 150. 00000 1650. 00| 156. 60000 1722. 60| 200. 00000 2200. 00
MAI LBOX ASSEMBLY, SINGLE | | |
0024 615- 06490 25.000 EACH 130. 00000 3250. 00| 135. 00000 3375. 00| 140. 00000 3500. 00
R GHT OF WAY MARKER | | [
0025 615- 06505 6. 000 EACH 485. 00000 2910. 00| 502. 20000 3013. 20| 540. 00000 3240. 00
MONUMENT, B | | |
0026 621-01004 2.000 EACH 730. 00000 1460. 00| 756. 00000 1512. 00| 735. 00000 1470. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0027 621-02363 510.000 n2 | 0. 83000 423. 30| 0. 86000 438. 60| 0. 84000 428. 40
MULCHED SEEDI NG T, CONVENTI ONAL M X | | |
0028 621- 06548 2.000 kg | 52. 00000 104. 00| 54. 00000 108. 00| 52. 50000 105. 00
SEED M XTURE, CV | | |
0029 621- 06559 1019.000 n2 | 0. 60000 611. 40| 0. 60000 611. 40| 0. 60000 611. 40
MULCHED SEEDI NG R | | [
0030 621-06567 61.000 kL | 0. 55000 33. 55| 0. 57000 34. 77| 0. 55000 33.55

WATER |



SI GN, SHEET ENCAPSULATED LENS W TH

| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 10/ 23/ 00
PAGE : 261 -3
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 486, 013. 31 RQUTE : US 52
CALL ORDER . 261 CONTRACT ID : R -25039-A COUNTI ES : SHELBY
LETTI NG DATE : 10/17/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 35-1917625 | (2) 35-1609544 | (3) 35-0918397
| M LESTONE CONTRACTORS, L.P. | SCHUTT- LOOKABILL CO | RFETH RI LEY CONSTRUCTI ON
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
0031 621-06575 3378.000 n2 | 3. 20000 10809. 60| 3. 37000 11383. 86| 3. 30000 11147. 40
SODDI NG, NURSERY | | |
0032 715-05149 489.000 m | 59. 00000 28851. 00| 52. 61000 25726. 29| 54. 00000 26406. 00
PIPE, TYPE 2, O RCULAR 300 nm [ [ |
0033 715-05151 12.000 m | 80. 00000 960. 00| 74. 18000 890. 16| 78. 00000 936. 00
PIPE, TYPE 2, O RCULAR 375 nm [ [ |
0034 715-05169 8.000 m | 80. 00000 640. 00| 61. 62000 492. 96| 64. 00000 512. 00
PIPE, TYPE 3, O RCULAR 375 nm [ [ |
0035 715- 46000 2.000 EACH 475. 00000 950. 00| 221. 18000 442. 36| 260. 00000 520. 00
PI PE END SECTI ON, 300 mm | | [
0036 715- 46005 5.000 EACH 500. 00000 2500. 00| 280. 50000 1402. 50| 260. 00000 1300. 00
PI PE END SECTION, 375 mm | | [
0037 720-45030 13.000 EACH 1000. 00000 13000. 00| 808. 20000 10506. 60| 830. 00000 10790. 00
I NLET, E7 | | |
0038 801-04308 3.000 EACH 310. 00000 930. 00| 318. 60000 955. 80| 309. 00000 927. 00
ROAD CLOSURE S| GN ASSEMBLY | |
0039 801-06207 4469.000 m | 3. 00000 13407. 00| 3. 19000 14256. 11| 3. 10000 13853. 90
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
100 mm | | |
0040 801- 06606 7.000 EACH 120. 00000 840. 00| 124. 20000 869. 40| 120. 00000 840. 00
BARRI CADE, |11B | | |
0041 801- 06625 32.000 EACH 70. 00000 2240. 00| 72.90000 2332. 80| 70. 00000 2240. 00
DETOUR ROUTE MARKER ASSEMBLY | |
0042 801- 06640 14. 000 EACH 53. 00000 742. 00| 54. 00000 756. 00| 52. 00000 728. 00
CONSTRUCTI ON SI GN, A | | |
0043 801- 06645 7.000 EACH 26. 50000 185. 50| 27.00000 189. 00| 26. 00000 182. 00
CONSTRUCTI ON SI G\, B | | |
0044 801-06775 LUMP| 9500. 00000 9500. 00| 32690. 87000 32690. 87| 20000. 00000 20000. 00
MAI NTAI NI NG TRAFFI C | | |
0045 802-05701 26.200 m | 42. 25000 1106. 95| 43. 20000 1131. 84| 34. 00000 890. 80
SI GN PCST, SQUARE, 1, REI NFORCED ANCHOR | | |
BASE | [ |
0046 802-05702 12.000 m | 27. 75000 333. 00| 38. 88000 466. 56| 22.50000 270. 00
SI GN POST, SQUARE, 2, REI NFORCED ANCHOR | | [
BASE | [ [
0047 802- 76025 4.451 n2 | 165. 00000 734. 42| 172. 80000 769. 13| 275. 00000 1224. 03
SI G\, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND, 2.03 nm TH CKNESS | | |
0048 802- 76045 1.350 n2 | 180. 00000 243. 00| 189. 00000 255. 15| 290. 00000 391. 50
|
I

LEGEND, 3.18 nm THI CKNESS |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 10/23/00
PACGE : 261 -4
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 486, 013. 31 RQUTE : US 52
CALL ORDER . 261 CONTRACT ID : R -25039-A COUNTI ES : SHELBY
LETTI NG DATE : 10/17/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 35-1917625 | (2) 35-1609544 (3) 35-0918397

| M LESTONE CONTRACTORS, L.P. | SCHUTT- LOOKABI LL CO RI ETH RI LEY CONSTRUCTI ON

LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o
0049 808- 06703 1737.000 m | 0. 90000 1563. 30)| 0. 89000 1545. 93| 0. 86000 1493. 82
LINE, THERMOPLASTIC, SOLID, WH TE, 100m |
0050 808- 06716 1130.000 m | 1. 05000 1186. 50| 1. 03000 1163. 90| 1. 00000 1130. 00
LI NE, REMOVE | |
0051 808- 75245 1530.000 m | 0. 85000 1300. 50| 0. 89000 1361. 70| 0. 86000 1315. 80
LINE, THERMOPLASTIC, SOLID, YELLOW [ [ |
100nm | |
0052 808- 75297 22.000 m | 13. 10000 288. 20| 13. 50000 297. 00| 13. 00000 286. 00

TRANSVERSE MARKI NGS, THERMOPLASTI C, | | |
STOP LI NE, 600mm | | |

0053 808- 75320 4.000 EACH 57. 00000 228. 00| 59. 40000 237. 60| 57. 75000 231. 00
PAVEMENT MESSAGE MARKI NGS, | | |
THERMOPLASTI C, LANE | NDI CATI ON ARROW | | |

0054 808- 75325 4.000 EACH 78. 00000 312. 00| 81. 00000 324. 00| 78. 75000 315. 00
PAVEMENT MESSAGE MARKI NGS, | | |
THERMOPLASTI C, WORD ( ONLY) | | |

0055 808- 75996 35.000 EACH 25. 00000 875. 00| 12. 94000 452. 90| 7.00000 24500
SNOWPLOMBLE RAI SED PAVEMENT MARKER | | |
REMOVE | [ |
0056 808- 75998 64.000 EACH 34. 50000 2208. 00| 35. 64000 2280. 96| 34. 65000 2217. 60
SNOWPLOMBLE RAI SED PAVEMENT MARKER | | |
SECTI ON TOTALS | $ 413, 890. 00| $ 458, 683. 30| $  459,961.00
------------------------------------------ o m e et o e e et o e e e e m e e o e e et e e e e e e e e e e e e memeeeoao-n

CONTRACT TOTALS [ $ 413, 890. 00| $ 458, 683. 30| $ 459, 961. 00




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 10/23/00
PAGE : 261 -5
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 486, 013. 31 RQUTE : US 52
CALL ORDER . 261 CONTRACT ID : R -25039-A COUNTI ES : SHELBY
LETTI NG DATE : 10/17/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (4) 35-1912582 | (5) 35-1357381 | (6) 35-1151771
| EDSAM CONSTRUCTI ON, | NC. | O MARA, DAVE CONTRACTOR | CALUMET ASPHALT PAVI NG CO
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao

SECTI ON 0001 | NTERSECTI ON | MPROVEMENT

I I
0001 105-01925 10.000 M35 | 1320. 00000 13200. 00| 1200. 00000 12000. 00| 2225. 00000 22250. 00

FIELD OFFICE, 51.1 n2 | |

0002 105- 06845 LUMP|  18500. 00000 18500. 00|  15000. 00000 15000. 00|  14800. 00000 14800. 00
CONSTRUCTI ON ENGI NEERI NG | |

0003 110- 01001 LUMP|  26400. 00000 26400.00|  25000. 00000 25000. 00|  26800. 00000 26800. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | |

0004 201- 52370 LUVP| 4000. 00000 4000.00]  10000. 00000 10000. 00|  20000. 00000 20000. 00
CLEARI NG RI GHT OF VAY | | |

0005 202- 60820 3903.000 n2 | 2. 75000 10733. 25| 3.00000 11709. 00| 2. 59000 10108. 77
SURFACE M LLING ASPHALT | | |

0006 202- 74045 8.000 EACH 55. 00000 440. 00| 250. 00000 2000. 00| 142. 55000 1140. 40
SI GN AND SUPPORTS, CHANNEL POSTS, REMOVE| |

0007 202- 96133 115.400 m | 22.00000 2538. 80| 100. 00000 11540. 00| 42. 80000 4939. 12
Pl PE, REMOVE | | |

0008 203- 02000 2566.000 n8 | 11. 00000 28226. 00| 20. 50000 52603. 00| 22. 90000 58761. 40
EXCAVATI ON,  COMMON | | |

0009 205- 02224 365.000 m | 6. 05000 2208. 25| 6. 00000 2190. 00| 5. 77000 2106. 05

TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
PERI METER PROTECTI ON | [
0010 205- 02229 114.000 m | 7. 70000 877. 80| 7. 50000 855. 00| 7. 41000 844. 74
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
STRAW BALE DI TCH CHECK | |
0011 205- 02234 2.000 EACH 79. 20000 158. 40| 75. 00000 150. 00| 73. 92000 147. 84
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
CULVERT Pl PE PROTECTI ON | | |
0012 205- 02236 13.000 EACH| 66. 00000 858. 00| 60. 00000 780. 00| 58. 08000 755. 04
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | |
DROP | NLET PROTECTI ON |
0013 211- 02060 87.700 n8 | 28. 60000 2508. 22| 25. 00000 2192. 50| 22. 69000 1989. 91
I
I

B BORROW FOR STRUCTURE BACKFI LL | |

0014 303- 60900 2319.000 My | 22.00000 51018. 00 14. 00000 32466. 00| 18. 75000 43481. 25
COVPACTED AGGREGATE FOR BASE, 0 | | |

0015 402- 05468 2196.000 My | 44.00000 96624. 00| 45. 00000 98820. 00| 43. 21000 94889. 16
HVA BASE 25.0 mm MAI NLI NE | | |

0016 402- 05474 567.000 My | 50. 60000 28690. 20| 50. 00000 28350. 00| 52. 04000 29506. 68
HVA | NTERVEDI ATE 19.0 nm MAI NLI NE | | |

0017 402- 05477 551.000 My | 59. 40000 32729. 40| 58. 00000 31958. 00| 51. 90000 28596. 90
HVA SURFACE 9.5 nm MAI NLI NE | | |

0018 404- 05511 1182.000 n2 | 4. 40000 5200. 80| 3. 50000 4137. 00| 3.89000 4597. 98

SEAL COAT, 2 | | |



I NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 10/23/00
PAGE : 261 -6
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 486, 013. 31 ROUTE : US 52
CALL ORDER : 261 CONTRACT 1D : R -25039-A COUNTI ES : SHELBY
LETTI NG DATE : 10/17/00 10:00 AM DI STRI CT : GREENFI ELD DI STRI CT
SET- ASI DE :
| (4) 35-1912582 | (5) 35-1357381 | (6) 35-1151771
| EDSAM OONSTRUCTI ON, | NC. | O MARA, DAVE CONTRACTOR | CALUMET ASPHALT PAVI NG CO
LINE NO/ | TEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AVMOUNT|  UNIT PRI CE AMOUNT
__________________________________________________________________________________________________ e e e e e e e e e e e e e e e m -
0019 405- 05518 3274.000 n2 | 0. 44000 1440. 56| 0. 50000 1637. 00| 0. 10000 327.40
ASPHALT FOR PRI ME COAT | | |
0020 406- 05520 3.900 My | 209. 00000 815. 10| 190. 00000 741. 00| 150. 00000 585. 00
ASPHALT FOR TACK CQOAT | | |
0021 610- 05527 197.000 My | 110. 00000 21670. 00| 100. 00000 19700. 00| 72. 35000 14252. 95
HVA FOR APPROACHES | |
0022 611- 05330 79.500 n2 | 55. 00000 4372. 50| 46. 00000 3657. 00| 54. 06000 4297. 77
CEMENT CONCRETE PAVEMENT FOR DRI VEWAYS, | |
150 mm | | |
0023 611- 06497 11.000 EACH 214. 50000 2359. 50| 155. 00000 1705. 00| 205. 91000 2265. 01
MAl LBOX ASSEMBLY, S| NGLE | | |
0024 615- 06490 25.000 EACH| 127. 60000 3190. 00| 130. 00000 3250. 00| 122. 49000 3062. 25
Rl GHT OF WAY MARKER | |
0025 615- 06505 6.000 EACH 467. 50000 2805. 00| 500. 00000 3000. 00| 448. 77000 2692. 62
MONUMENT, B | | |
0026 621-01004 2.000 EACH 770. 00000 1540. 00| 750. 00000 1500. 00| 739. 15000 1478. 30
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0027 621-02363 510.000 n2 | 0. 88000 448. 80| 0. 90000 459. 00| 0. 84000 428. 40
MULCHED SEEDI NG T, CONVENTI ONAL M X | | |
0028 621- 06548 2.000 kg | 55. 00000 110. 00| 55. 00000 110. 00| 52. 80000 105. 60
SEED M XTURE, CV | | |
0029 621- 06559 1019.000 n2 | 0. 66000 672. 54| 0. 50000 509. 50| 0. 59000 601. 21
MULCHED SEEDI NG R | | |
0030 621- 06567 61.000 kL | 0. 66000 40. 26| 1. 00000 61. 00| 0. 56000 34.16
WATER | | |
0031 621-06575 3378.000 n2 | 3. 52000 11890. 56| 3. 50000 11823. 00| 3.29000 11113. 62
SCDDI NG, NURSERY | | |
0032 715-05149 489.000 m | 60. 50000 29584. 50| 65. 00000 31785. 00| 53. 00000 25917. 00
PI PE, TYPE 2, C RCULAR 300 nm [ | |
0033 715- 05151 12.000 m | 77. 00000 924. 00| 90. 00000 1080. 00| 50. 25000 603. 00
Pl PE, TYPE 2, C RCULAR 375 nm | [ |
0034 715- 05169 8.000 m | 77. 00000 616. 00| 110. 00000 880. 00| 62. 15000 497. 20
Pl PE, TYPE 3, C RCULAR 375 nm [ | |
0035 715- 46000 2.000 EACH 275. 00000 550. 00| 375. 00000 750. 00| 191. 00000 382. 00
Pl PE END SECTI ON, 300 nm | |
0036 715- 46005 5.000 EACH 308. 00000 1540. 00| 395. 00000 1975. 00| 251. 25000 1256. 25
Pl PE END SECTION, 375 nm | |
0037 720- 45030 13.000 EACH 1430. 00000 18590. 00| 1250. 00000 16250. 00| 1190. 00000 15470. 00
I NLET, E7 | | |
0038 801- 04308 3.000 EACH 363. 00000 1089. 00| 325. 00000 975. 00| 311. 50000 934. 50

ROAD CLOSURE SI GN ASSEMBLY



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 10/23/00
PAGE : 261 -7
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 486, 013. 31 ROUTE : US 52
CALL ORDER : 261 CONTRACT 1D : R -25039-A COUNTI ES : SHELBY
LETTI NG DATE : 10/17/00 10:00 AM DI STRI CT : GREENFI ELD DI STRI CT
SET- ASI DE :
| (4) 35-1912582 | (5) 35-1357381 | (6) 35-1151771
| EDSAM OONSTRUCTI ON, | NC. | O MARA, DAVE CONTRACTOR | CALUMET ASPHALT PAVI NG CO
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AVMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ ST
0039 801- 06207 4469.000 m | 3.52000 15730. 88| 3. 00000 13407. 00| 3.11000 13898. 59
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
100 mMm | | |
0040 801- 06606 7.000 EACH 115. 50000 808. 50| 130. 00000 910. 00| 121. 43000 850. 01
BARRI CADE, |11B | | |
0041 801- 06625 32.000 EACH 115. 50000 3696. 00| 75. 00000 2400. 00| 71. 28000 2280. 96
DETOUR ROUTE MARKER ASSEMBLY | | |
0042 801- 06640 14.000 EACH| 99. 00000 1386. 00 55. 00000 770. 00| 52. 80000 739. 20
CONSTRUCTI ON SI GN, A | |
0043 801- 06645 7.000 EACH 38. 50000 269. 50 30. 00000 210. 00| 26. 40000 184. 80
CONSTRUCTI ON SI GN, B | |
0044 801-06775 LUMP|  13000. 00000 13000. 00 61000. 00000 61000.00|  57000. 00000 57000. 00
MAI NTAI NI NG TRAFFI C | I
0045 802- 05701 26.200 m | 36. 30000 951. 06 36. 50000 956. 30| 34. 21000 896. 30
SIGN PCST, SQUARE, 1, REI NFORCED ANCHCR | |
BASE | [
0046 802- 05702 12.000 m | 24. 20000 290. 40 24. 00000 288. 00| 22.81000 273.72
SIGN PCST, SQUARE, 2, REI NFORCED ANCHCR | |
BASE | |
0047 802- 76025 4.451 n2 | 288. 20000 1282. 78 295. 00000 1313. 05| 276. 59000 1231. 10
I

SI GN, SHEET, ENCAPSULATED LENS W TH |
LEGEND, 2.03 nm THI CKNESS |
0048 802- 76045 1.350 n2 | 304. 70000 411. 35

I
I
I
I
I
II
|
I
I
I
I
I
|
II I
SI GN, SHEET ENCAPSULATED LENS W TH | | |
|
I
|
|
I
I
I
I
I
II
|
|
I
I
|

310. 00000 418. 50| 292. 50000 394. 88
LEGEND, 3.18 nm THI CKNESS | |
0049 808- 06703 1737.000 m | 1. 10000 1910. 70 1. 00000 1737. 00| 0. 87000 1511. 19
LINE, THERMOPLASTIC, SOLID, WH TE, 100mmi |
0050 808- 06716 1130.000 m | 1. 54000 1740. 20 1. 00000 1130. 00| 1. 00000 1130. 00
LI NE, REMOVE | |
0051 808- 75245 1530.000 m | 1. 10000 1683. 00 1. 00000 1530. 00| 0. 87000 1331. 10
LINE, THERMOPLASTIC, SOLID, YELLOW [ |
100nm |
0052 808- 75297 22.000 m | 11. 00000 242.00 14. 00000 308. 00| 13. 20000 290. 40
TRANSVERSE MARKI NGS, THERMOPLASTI C, | |
STOP LI NE, 600mm | |
0053 808- 75320 4.000 EACH 46. 20000 184. 80 65. 00000 260. 00| 58. 08000 232.32
PAVEMENT MESSAGE MARKI NGS, | |
THERMOPLASTI C, LANE | NDI CATI ON ARROW | |
0054 808- 75325 4.000 EACH 62. 70000 250. 80 85. 00000 340. 00| 79. 20000 316. 80

PAVEMENT MESSAGE MARKI NGS, |
THERMOPLASTI C, WORD ( ONLY) |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 10/23/00
PACGE : 261 -8

TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 486, 013. 31 RQUTE : US 52
CALL ORDER . 261 CONTRACT ID : R -25039-A COUNTI ES : SHELBY
LETTI NG DATE : 10/17/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (4) 35-1912582 | (5) 35-1357381 | (6) 35-1151771
| EDSAM CONSTRUCTI ON, | NC. | O MARA, DAVE CONTRACTOR | CALUMET ASPHALT PAVI NG CO
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0055 808- 75996 35.000 EACH 14. 30000 500. 50| 5. 00000 175. 00| 20. 95000 733.25
SNOAPLOMWABLE RAI SED PAVEMENT MARKER, | | |
REMOVE | | |
0056 808- 75998 64. 000 EACH 27.50000 1760. 00| 62. 00000 3968. 00| 34. 85000 2230. 40
SNOAPLOWABLE RAI SED PAVEMENT MARKER | | |
SECTI ON TOTALS | $ 475, 257. 91| $ 534, 718. 85| $ 537, 544. 50
------------------------------------------ 6

CONTRACT TOTALS [ $ 475, 257. 91| $ 534, 718. 85| $ 537, 544. 50




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 10/23/00
PAGE : 261 -9
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 486, 013. 31 RQUTE : US 52
CALL ORDER . 261 CONTRACT ID : R -25039-A COUNTI ES : SHELBY
LETTI NG DATE : 10/17/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT

SET- AS| DE :

| (7) 35-2070195 | |
| ALPHA EXCAVATI NG & LANDSCAPI | |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

SECTI ON 0001 | NTERSECTI ON | MPROVEMENT

I
0001 105-01925 10.000 MOS | 1200. 00000 12000. 00|

FIELD OFFICE, 51.1 n2 | [
0002 105- 06845 LUMP|  72000. 00000 72000. 00
CONSTRUCTI ON ENGI NEERI NG | |
0003 110- 01001 LUMP|  50000. 00000 50000. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | |
0004 201- 52370 LUMP|  19500. 00000 19500. 00|
CLEARI NG RI GHT OF VAY | |
0005 202- 60820 3903.000 n2 | 1. 35000 5269. 05|
SURFACE M LLING ASPHALT | |
0006 202- 74045 8.000 EACH 45. 00000 360. 00|
SI GN AND SUPPORTS, CHANNEL POSTS, REMOVE| |
0007 202- 96133 115.400 m | 25. 00000 2885. 00|
Pl PE, REMOVE | |
0008 203- 02000 2566.000 N8 | 31. 25000 80187. 50|
EXCAVATI ON,  COMMON | [
0009 205- 02224 365.000 m | 5. 75000 2098. 75|

I

I

I

|

I

|

I

|

I

|

I

|

I

I

I

|

TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
PERI METER PROTECTI ON | [ |
0010 205- 02229 114.000 m | 9. 85000 1122. 90| |
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
STRAW BALE DI TCH CHECK | | |
0011 205- 02234 2.000 EACH 77. 50000 155. 00| |
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
CULVERT Pl PE PROTECTI ON | | |
0012 205- 02236 13.000 EACH| 75. 00000 975. 00| |
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | |
DROP | NLET PROTECTI ON | |
I

I

I

I

I

I

I

I

I

I

I

|
0013 211-02060 87.700 nB | 35. 00000 3069. 50|
B BORROW FOR STRUCTURE BACKFI LL | |
0014 303-60900 2319.000 M | 22. 50000 52177. 50|
COVPACTED AGGREGATE FOR BASE, 0 | |
0015 402-05468 2196.000 My | 46. 50000 102114. 00|
HVA BASE 25.0 mm MNAI NLI NE [
0016 402-05474 567.000 My | 51. 00000 28917. 00|
HVA | NTERVEDI ATE 19.0 nm MAI NLI NE | |
0017 402-05477 551.000 My | 57. 00000 31407. 00|
HVA SURFACE 9.5 mm MAI NLI NE | |
0018 404-05511 1182.000 nk2 | 4.75000 5614. 50|
|

SEAL COAT, 2



ROAD CLOSURE SI GN ASSEMBLY

I NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 10/23/00
PAGE : 261 -10
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 486, 013. 31 ROUTE : US 52
CALL ORDER : 261 CONTRACT 1D : R -25039-A COUNTI ES : SHELBY
LETTI NG DATE : 10/17/00 10:00 AM DI STRI CT : GREENFI ELD DI STRI CT
SET- ASI DE :
| (7) 35-2070195 | |
| ALPHA EXCAVATI NG & LANDSCAPI | |
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AVMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ e
0019 405- 05518 3274.000 n2 | 1. 04000 3404. 96| [
ASPHALT FOR PRI ME COAT | | |
0020 406- 05520 3.900 My | 300. 00000 1170. 00| |
ASPHALT FOR TACK CQOAT | | |
0021 610- 05527 197.000 My | 99. 00000 19503. 00| |
HVA FOR APPROACHES | | |
0022 611- 05330 79.500 n2 | 75. 00000 5962. 50| |
CEMENT CONCRETE PAVEMENT FOR DRI VEWAYS, | | |
150 mm | | |
0023 611- 06497 11.000 EACH 220. 00000 2420. 00| |
MAl LBOX ASSEMBLY, S| NGLE | | |
0024 615- 06490 25.000 EACH 125. 00000 3125. 00| |
Rl GHT OF WAY MARKER | | [
0025 615- 06505 6.000 EACH 475. 00000 2850. 00| |
MONUMENT, B | | |
0026 621- 01004 2.000 EACH 725. 00000 1450. 00| |
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0027 621- 02363 510.000 n2 | 1. 00000 510. 00| |
MULCHED SEEDI NG T, CONVENTI ONAL M X | | |
0028 621- 06548 2.000 kg | 96. 45000 192. 90| |
SEED M XTURE, CV | [ |
0029 621- 06559 1019.000 n2 | 0. 62000 631. 78| |
MULCHED SEEDI NG R | | |
0030 621- 06567 61.000 kL | 0. 85000 51. 85| |
WATER | | |
0031 621- 06575 3378.000 n2 | 4. 44000 14998. 32| |
SCDDI NG, NURSERY | | [
0032 715- 05149 489.000 m | 115. 27000 56367. 03] |
PI PE, TYPE 2, C RCULAR 300 nm | | |
0033 715- 05151 12.000 m | 90. 00000 1080. 00| |
Pl PE, TYPE 2, C RCULAR 375 nm | | |
0034 715- 05169 8.000 m | 100. 00000 800. 00| |
Pl PE, TYPE 3, C RCULAR 375 nm | [ |
0035 715- 46000 2.000 EACH 240. 00000 480. 00| |
Pl PE END SECTI ON, 300 nm | | |
0036 715- 46005 5.000 EACH 260. 00000 1300. 00| |
Pl PE END SECTION, 375 nm | | |
0037 720- 45030 13.000 EACH 2250. 00000 29250. 00| |
I NLET, E7 | | |
0038 801- 04308 3.000 EACH| 595. 00000 1785. 00| |
|



PAVEMENT MESSAGE MARKI NGS,

I NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 10/23/00
PAGE : 261 -11
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 486, 013. 31 ROUTE : US 52
CALL ORDER : 261 CONTRACT 1D : R -25039-A COUNTI ES : SHELBY
LETTI NG DATE : 10/17/00 10:00 AM DI STRI CT : GREENFI ELD DI STRI CT
SET- ASI DE :
| (7) 35-2070195 | |
| ALPHA EXCAVATI NG & LANDSCAPI | |
LINE NO/ | TEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AVMOUNT|  UNIT PRI CE AMOUNT
0039 801- 06207 4469.000 m | 3. 75000 16758. 75| |
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | [
100 mMm | | |
0040 801- 06606 7.000 EACH 320. 00000 2240. 00| |
BARRI CADE, |11B | | |
0041 801- 06625 32.000 EACH| 126. 00000 4032. 00| |
DETOUR ROUTE MARKER ASSEMBLY [ | |
0042 801- 06640 14.000 EACH 150. 00000 2100. 00| |
CONSTRUCTI ON SI GN, A | | |
0043 801- 06645 7.000 EACH 94. 00000 658. 00| |
CONSTRUCTI ON SI GN, B | | |
0044 801- 06775 LUMP|  95000. 00000 95000. 00| |
MAI NTAI NI NG TRAFFI C | [ I
0045 802- 05701 26.200 m | 41. 00000 1074. 20| |
SIGN PCST, SQUARE, 1, REI NFORCED ANCHCR | | |
BASE | | [
0046 802- 05702 12.000 m | 30. 00000 360. 00| |
SIGN PCST, SQUARE, 2, REI NFORCED ANCHCR | | [
BASE | | |
0047 802- 76025 4.451 n2 | 285. 00000 1268. 54| |
SI G\, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND, 2.03 nm THI CKNESS | | [
0048 802- 76045 1.350 n2 | 300. 00000 405. 00| |
SI GN, SHEET ENCAPSULATED LENS W TH | | |
LEGEND, 3.18 nm THI CKNESS | | |
0049 808- 06703 1737.000 m | 1. 05000 1823. 85| |
LI NE, THERVOPLASTIC, SOLID, WH TE, 100mmj | |
0050 808- 06716 1130.000 m | 1. 57000 1774. 10| |
LI NE, REMOVE | | |
0051 808- 75245 1530.000 m | 1. 02000 1560. 60| |
LI NE, THERVOPLASTIC, SOLID, YELLOW | [ |
100nm | |
0052 808- 75297 22.000 m | 10. 50000 231. 00| |
TRANSVERSE MARKI NGS, THERMOPLASTI C, | | |
STOP LINE, 600nm | | |
0053 808- 75320 4.000 EACH| 52. 00000 208. 00| |
PAVEMVENT MESSAGE MARKI NGS, | | |
THERMOPLASTI C, LANE | NDI CATI ON ARROW | | |
0054 808- 75325 4.000 EACH| 72. 00000 288. 00| |
|
I

THERMOPLASTI C, WORD ( ONLY)



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 10/23/00
PAGE : 261 -12
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 486, 013. 31 RQUTE : US 52
CALL ORDER . 261 CONTRACT ID : R -25039-A COUNTI ES : SHELBY
LETTI NG DATE : 10/17/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT

SET- AS| DE :

| (7) 35-2070195 | |

| ALPHA EXCAVATI NG & LANDSCAPI | |

LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o
0055 808- 75996 35.000 EACH 25. 00000 875. 00| |
SNOWPLOMBLE RAI SED PAVEMENT MARKER, | | |
REMOVE | | |
0056 808- 75998 64.000 EACH 29. 50000 1888. 00| |
SNOWPLOMBLE RAI SED PAVEMENT MARKER | | |
SECTI ON TOTALS | $ 749, 730.08 |

------------------------------------------ dm m e e e e e e e e e mm e e m e et m o m e m e m e m e m e e m e mm i mm o m e m o mm e m i m e m e mm e m e

CONTRACT TOTALS | $ 749, 730. 08| |




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 10/23/00
PAGE : 281 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 2, 079, 100. 93 ROUTE :
CALL ORDER : 281 CONTRACT ID : R -25081-A COUNTI ES : LAKE
LETTI NG DATE : 10/17/00 10:00 AM DISTRICT  : LAPORTE Di STRI CT
CONTRACT TIME : 80 WORK DAYS
CONTRACT DESCRI PTI ON : URBAN PRQJECT(S) : N058010
N058010
SET- ASI DE :
VENDCR RANKI NG :
TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOW BI D
1 35-1035114 SUPERI OR CONSTRUCTI ON CO $ 1,992, 732.37 100. 0000%
2 35-1068009 DYER CONSTRUCTI ON CO $ 2,044,679.21 102. 6068%
3 35-1212938 ATLAS EXCAVATING | NC. $ 2,095, 602. 24 105. 1622%
4 35-1106884 ELLAS CONSTRUCTI ON CO $ 2,199,178. 40 110. 3599%
5  35-0918397 RIETH RI LEY CONSTRUCTI ON $ 2,6230,193. 11 111. 9163%
| (1) 35-1035114 | (2) 35-1068009 | (3) 35-1212938
| SUPERI OR CONSTRUCTION CO | DYER CONSTRUCTI ON CO | ATLAS EXCAVATI NG, | NC.
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ B S
SECTI ON 0001  NEW ROAD CONSTRUCTI ON AND BRI DGE CONSTRUCTI ON
I I |
0001 105- 01925 12.000 MOS | 1150. 00000 13800. 00| 1500. 00000 18000. 00| 650. 00000 7800. 00
FIELD OFFICE, 51.1 n2 | | |
0002 105- 06845 LUMP|  26000. 00000 26000. 00|  35000. 00000 35000.00|  25000. 00000 25000. 00
CONSTRUCTI ON ENGI NEERI NG | | |
0003 110- 01001 LUMP|  100000. 00000 100000. 00]  100000. 00000 100000. 00]  105000. 00000 105000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201-52370 LUMP|  20000. 00000 20000. 00|  25000. 00000 25000. 00|  75000. 00000 75000. 00
CLEARI NG RI GHT OF WAY | | |
0005 203- 02000 15718.000 n8 | 8. 90000 139890. 20| 10. 05000 157965. 90| 9. 50000 149321. 00
EXCAVATI ON,  COVMON | | |
0006 203- 02045 4245.800 n8 | 5. 10000 21653. 58| 5. 85000 24837. 93| 5. 00000 21229. 00
EXCAVATI ON FOR SUBGRADE TREATMENT | | |
0007 203- 02070 2586.000 18 | 10. 00000 25860. 00| 17. 10000 44220. 60| 0. 01000 25. 86
BORROW | | |
0008 203- 51223 1798.000 n8 | 5. 65000 10158. 70| 3. 00000 5394. 00| 4. 20000 7551. 60
EXCAVATI ON, WATERVAY | | |
0009 204- 02290 2.000 EACH 500. 00000 1000. 00| 800. 00000 1600. 00| 1200. 00000 2400. 00
SETTLEMENT PLATE | | |
0010 205- 02224 443.000 m | 5. 92000 2622. 56| 6. 20000 2746. 60| 5. 50000 2436. 50

TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
PERI METER PROTECTI ON | [ |

0011 205- 02229 100.000 m | 10. 00000 1000. 00| 10. 50000 1050. 00| 10. 00000 1000. 00
TEMPORARY EROSI ON AND SEDI MENT CONTRQL, | | |
STRAW BALE DI TCH CHECK | | |

0012 205- 02234 8.000 EACH 65. 00000 520. 00| 68. 25000 546. 00| 85. 00000 680. 00
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
CULVERT Pl PE PROTECTI ON | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 10/ 23/ 00
PAGE : 281 -2
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 2,079, 100. 93 ROUTE :
CALL ORDER . 281 CONTRACT ID : R -25081-A COUNTI ES : LAKE
LETTI NG DATE : 10/17/00 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (1) 35-1035114 | (2) 35-1068009 | (3) 35-1212938
| SUPERI OR CONSTRUCTI ON CO | DYER CONSTRUCTI ON CO | ATLAS EXCAVATI NG | NC.
LINE NO/ |ITEM CODE / ALT
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
__________________________________________________________________________________________________ o e e e e e e e e e e e e e e e e mm—
0013 205- 02237 32.000 EACH 35. 00000 1120. 00| 36. 75000 1176. 00| 45, 00000 1440. 00
TEMPORARY ERCS|I ON AND SEDI MENT CONTROL, | | |
CURB | NLET PROTECTI CN | | |
0014 206-51220 190.000 nB | 89. 50000 17005. 00| 69. 30000 13167. 00| 60. 00000 11400. 00
EXCAVATI ON, VET | | |
0015 211- 02050 495.400 nB | 24. 25000 12013. 45] 19. 50000 9660. 30| 22. 00000 10898. 80
B BORROW | | |
0016 211-02060 1573.500 nB8 | 16. 90000 26592. 15| 11. 75000 18488. 63| 30. 00000 47205. 00
B BORROW FOR STRUCTURE BACKFI LL | | |
0017 211-06467 58.000 nB8 | 35. 20000 2041. 60| 35. 70000 2070. 60| 60. 00000 3480. 00
AGGREGATE FOR END BENT BACKFI LL | | |
0018 303-52308 203.800 My | 13. 60000 2771. 68| 20. 00000 4076. 00| 16. 00000 3260. 80
COVPACTED AGGREGATE FOR BASE, 0, 53 | | |
0019 304- 06464 99.000 nB8 | 33. 05000 3271. 95| 39. 00000 3861. 00| 47. 00000 4653. 00
SUBBASE FOR PCCP | | |
0020 401- 04817 3529.700 My | 31. 90000 112597. 43| 32. 70000 115421. 19| 34. 00000 120009. 80
HVA BASE 25.0 nm MAI NLI NE | | [
0021 401- 04820 1538.300 My | 31. 50000 48456. 45| 34. 65000 53302. 10| 35. 50000 54609. 65
HVA | NTERVEDI ATE 19.0 mm MAI NLI NE | | |
0022 402- 05475 1059.500 My | 31. 10000 32950. 45| 34. 65000 36711. 68| 35. 50000 37612. 25
HVA | NTERMVEDI ATE C19.0 mm MAI NLI NE | | |
0023 402- 05477 699.200 My | 38. 60000 26989. 12| 42. 25000 29541. 20| 43. 00000 30065. 60
HVA SURFACE 9.5 nm MAI NLI NE | | |
0024 405- 05517 0.280 My | 1225. 00000 343. 00| 525. 00000 147. 00| 525. 00000 147. 00
ASPHALT FOR PRI ME COAT | | |
0025 406- 05520 10.350 My | 415. 00000 4295. 25| 280. 00000 2898. 00| 300. 00000 3105. 00
ASPHALT FOR TACK COAT | | |
0027 601-01522 4.000 EACH 1230. 00000 4920. 00| 1548. 75000 6195. 00| 1350. 00000 5400. 00
GUARDRAI L TRANSI TI ON TYPE TGB | | [
0028 601-94689 4.000 EACH 3290. 00000 13160. 00| 3648. 75000 14595. 00| 3400. 00000 13600. 00
GUARDRAI L END TREATMENT, OS | | [
0029 601-99105 30.500 m | 35. 00000 1067. 50| 78. 75000 2401. 88| 36. 50000 1113. 25
GUARDRAI L, W BEAM 1.905 m SPACI NG | | |
0030 602-06729 8.000 EACH 5. 00000 40. 00| 10. 00000 80. 00| 7.20000 57.60
BARRI ER DELI NEATOR | | |
0031 603-01932 32.000 m | 109. 00000 3488. 00| 183. 75000 5880. 00| 67. 00000 2144. 00
FENCE, CHAIN LINK, 2420 nm | | |
0032 604- 06069 27.900 n2 | 50. 30000 1403. 37| 45, 15000 1259. 68| 50. 00000 1395. 00
CURB RAMP, CONCRETE | | |
0033 604- 06367 131.000 m | 5. 00000 655. 00| 1. 05000 137. 55| 2. 40000 314. 40

JO NT MATERI AL |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 10/23/00
PAGE : 281 -3
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 2,079, 100. 93 ROUTE :
CALL ORDER . 281 CONTRACT ID : R -25081-A COUNTI ES : LAKE
LETTI NG DATE : 10/17/00 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (1) 35-1035114 | (2) 35-1068009 | (3) 35-1212938
| SUPERI OR CONSTRUCTI ON CO | DYER CONSTRUCTI ON CO | ATLAS EXCAVATI NG | NC.
LINE NO/ | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0034 604-91531 236.500 n2 | 42. 50000 10051. 25| 32. 25000 7627. 12| 31. 00000 7331. 50
S| DEWALK, CONCRETE, 100 nm | | |
0035 605-06120 30.900 m | 49. 00000 1514. 10| 27. 45000 848. 20| 46. 00000 1421. 40
CURB, CONCRETE | | |
0036 605- 06155 1105.600 m | 37. 75000 41736. 40| 38. 85000 42952, 56| 30. 00000 33168. 00
CURB AND GUTTER, CONCRETE, MODI FI ED | | |
0037 610- 05527 42.820 My | 80. 00000 3425. 60| 73. 50000 3147. 27| 75. 00000 3211.50
HVA FOR APPROACHES | [
0038 610- 06257 694.600 n2 | 40. 65000 28235. 49| 57. 75000 40113. 15| 43. 00000 29867. 80
REI NFORCED CONCRETE BRI DGE APPROACH, | | |
250 mMm | | |
0039 611-95728 338.200 n2 | 38. 25000 12936. 15| 60. 00000 20292. 00| 42. 00000 14204. 40
CEMENT CONCRETE PAVEMENT FOR DRI VEWAYS, | | |
200 mMm | | |
0040 615- 06505 8.000 EACH 450. 00000 3600. 00| 498. 75000 3990. 00| 350. 00000 2800. 00
MONUMENT, B | | |
0041 615- 06527 1.000 EACH 375. 00000 375. 00| 1000. 00000 1000. 00| 410. 00000 410. 00
MONUMENT, SECTI ON CORNER | | [
0042 616- 02320 3926.100 n2 | 1. 60000 6281. 76| 2. 80000 10993. 08| 4. 00000 15704. 40
GEOTEXTI LES | | [
0043 616- 06405 3601.100 My | 22. 00000 79224. 20| 24. 20000 87146. 62| 25. 00000 90027. 50
R PRAP, REVETNMENT | | [
0044 616- 06415 24,000 n2 | 78. 00000 1872. 00| 55. 00000 1320. 00| 80. 00000 1920. 00
R PRAP, HAND LAI D, 300 mm | | [
0045 621-01004 1.000 EACH 900. 00000 900. 00| 945. 00000 945. 00| 950. 00000 950. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0046 621-02770 5254.000 n2 | 1. 66000 8721. 64| 1. 75000 9194. 50| 1. 80000 9457. 20
EROSI ON CONTROL BLANKET | | [
0047 621-06545 1.100 M | 888. 00000 976. 80| 933. 00000 1026. 30| 925. 00000 1017. 50
FERTI LI ZER | | |
0048 621- 06548 6.000 kg | 49. 50000 297. 00| 52. 00000 312. 00| 51. 00000 306. 00
SEED M XTURE, CV | | |
0049 621- 06554 190. 000 kg | 10. 28000 1953. 20| 10. 80000 2052. 00| 11. 20000 2128. 00
SEED M XTURE, U | | |
0050 621- 06565 5.200 MWy | 563. 00000 2927. 60| 591. 15000 3073. 98| 600. 00000 3120. 00
MULCHI NG MATERI AL | | |
0051 621- 06567 100.200 kL | 0. 55000 55. 11| 0. 60000 60. 12| 0. 60000 60. 12
WATER | [ |
0052 621- 06570 553.500 nB | 19. 00000 10516. 50| 30. 00000 16605. 00| 22. 00000 12177.00
I

TOP SO L | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 10/23/00
PACGE : 281 -4
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 2,079, 100. 93 ROUTE :
CALL ORDER . 281 CONTRACT ID : R -25081-A COUNTI ES : LAKE
LETTI NG DATE : 10/17/00 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (1) 35-1035114 | (2) 35-1068009 | (3) 35-1212938
| SUPERI OR CONSTRUCTI ON CO | DYER CONSTRUCTI ON CO | ATLAS EXCAVATI NG | NC.
LINE NO/ |ITEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0053 621- 06575 5535.200 n2 | 3. 65000 20203. 48| 3. 85000 21310. 52| 3. 90000 21587. 28
SODDI NG, NURSERY | | |
0054 621-52448 10. 000 EACH 25. 00000 250. 00| 30. 00000 300. 00| 26. 00000 260. 00
SIGN, DO NOT SPRAY [ [ [
0055 622-91786 1622. 000 EACH| 7. 00000 11354. 00| 7. 35000 11921. 70| 7.90000 12813. 80
SEEDLI NG | | [
0056 701-93633 321.200 m | 130. 00000 41756. 00| 245. 00000 78694. 00| 250. 00000 80300. 00
OVERSI ZED PREDRI LLED PI LE HOLES | | |
0057 701- 96089 1021.600 m | 77. 00000 78663. 20| 98. 00000 100116. 80| 110. 00000 112376. 00

Pl LE, CONCRETE, STEEL SHELL ENCASED, | | |
6.35 nm 356 mm | | |

0058 702- 51005 218.100 n8 | 585. 00000 127588. 50| 466. 20000 101678. 22| 330. 00000 71973. 00
CONCRETE, A, SUBSTRUCTURE | | |

0059 702-51110 522.600 kg | 7. 50000 3919. 50| 6. 94000 3626. 84 4.10000 2142. 66
GRATES, BASINS, AND FI TTINGS, CAST | RON | | |

0060 703- 51030 21634.000 kg | 1. 45000 31369. 30| 1. 40000 30287. 60| 1. 70000 36777. 80
REI NFORCI NG STEEL | |

0061 703-51032 39643.000 kg | 1. 37000 54310. 91| 1. 62000 64221. 66| 1. 80000 71357. 40
REI NFORCI NG STEEL, EPOXY COATED | | |

0062 704- 51002 326.200 n8 | 600. 00000 195720. 00| 451. 50000 147279. 30| 360. 00000 117432. 00
CONCRETE, C, SUPERSTRUCTURE | | |

0063 706- 05734 4.000 EACH 1250. 00000 5000. 00| 1365. 00000 5460. 00| 2000. 00000 8000. 00
CONCRETE BRI DGE RAI LI NG TRANSI TION, TBT | |

0064 706- 51020 22.800 n8 | 422. 80000 9639. 84 552. 30000 12592. 44| 525. 00000 11970. 00
CONCRETE, C, RAILING | | |

0065 707- 05983 397.700 m | 520. 00000 206804. 00| 224. 70000 89363. 19 435. 00000 172999. 50

STRUCTURAL MEMBERS, CONCRETE |-BEAM |1, | | I
914 mm X 305 mm | | [

0066 709-51821 LUMP| 5130. 00000 5130. 00| 8400. 00000 8400. 00| 8000. 00000 8000. 00
SURFACE SEAL | | |

0067 715- 05048 1025.000 m | 10. 40000 10660. 00| 12. 50000 12812. 50| 4.00000 4100. 00
PIPE, TYPE 4, O RCULAR 150 mm [ [ |

0068 715- 05146 88.000 m | 80. 00000 7040. 00| 235. 00000 20680. 00| 140. 00000 12320. 00
PIPE, TYPE 2, O RCULAR 150 mm [ | |

0069 715- 05148 29.100 m | 91. 00000 2648. 10| 95. 20000 2770. 32| 145. 00000 4219. 50
PIPE, TYPE 2, O RCULAR 250 mm [ [ |

0070 715- 05149 123.800 m | 90. 00000 11142. 00| 117. 25000 14515. 55| 140. 00000 17332. 00
PIPE, TYPE 2, O RCULAR 300 mm | | |

0071 715- 05151 107.800 m | 163. 00000 17571. 40| 114. 30000 12321. 54| 230. 00000 24794. 00
PIPE, TYPE 2, O RCULAR 375 mm [ [ [

0072 715- 05154 64.700 m | 123. 00000 7958. 10| 196. 20000 12694. 14 250. 00000 16175. 00

|

PIPE, TYPE 2, ClRCULAR 600 mm | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 10/23/00
PAGE : 281 -5
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 2,079, 100. 93 ROUTE :
CALL ORDER . 281 CONTRACT ID : R -25081-A COUNTI ES : LAKE
LETTI NG DATE : 10/17/00 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (1) 35-1035114 | (2) 35-1068009 | (3) 35-1212938
| SUPERI OR CONSTRUCTI ON CO | DYER CONSTRUCTI ON CO | ATLAS EXCAVATI NG | NC.
LINE NO/ | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0073 715-05156 8.500 m | 209. 00000 1776. 50| 264. 60000 2249. 10| 280. 00000 2380. 00
PIPE, TYPE 2, O RCULAR 750 mm | [ |
0074 715-05407 74.000 m | 7. 50000 555. 00| 52. 50000 3885. 00| 19. 00000 1406. 00
PI PE, END BENT DRAIN, 150 nm | | [
0075 715- 05697 118.300 m | 105. 00000 12421. 50| 104. 40000 12350. 52| 140. 00000 16562. 00
Pl PE, RElI NFORCED CONCRETE, 11, DO.3=50, | | |
300 Mm | | |
0076 715-05708 30.100 m | 120. 00000 3612. 00| 113. 65000 3420. 87| 150. 00000 4515. 00
Pl PE, REI NFORCED CONCRETE, 11, D0.3=50, | | |
375 mMm | | |
0077 715-05767 174.000 m | 128. 00000 22272. 00| 164. 95000 28701. 30| 190. 00000 33060. 00
Pl PE, RElI NFORCED CONCRETE, 11, DO.3=50, | | |
450 mm | | |
0078 715-06832 47.000 m | 264. 00000 12408. 00| 264. 60000 12436. 20| 350. 00000 16450. 00
PI PE, REI NFORCED CONCRETE, |1, DO 3=50, | | [
750mm | |
0079 715- 46000 5.000 EACH 185. 00000 925. 00| 600. 00000 3000. 00| 225. 00000 1125. 00
PI PE END SECTI ON, 300 mm | | [
0080 715- 46005 3.000 EACH 220. 00000 660. 00| 700. 00000 2100. 00| 240. 00000 720. 00
PI PE END SECTION, 375 mm | | [
0081 715-91361 6.000 m | 18. 00000 108. 00| 400. 00000 2400. 00| 210. 00000 1260. 00
PIPE, PVC, 150 nm | | [
0082 715-92874 8.000 m | 137. 00000 1096. 00| 2612. 50000 20900. 00| 315. 00000 2520. 00
PI PE ENCASEMENT | | [
0083 718- 06532 1000.000 m | 1. 80000 1800. 00| 3. 50000 3500. 00| 4. 20000 4200. 00
VI DEO | NSPECTI ON FOR UNDERDRAI NS | | |
0084 718-94889 232.000 nB8 | 17. 00000 3944. 00| 41. 80000 9697. 60| 58. 00000 13456. 00
AGGREGATE FOR UNDERDRAI NS, 8 | | |
0085 718-99153 2480.000 n2 | 1. 25000 3100. 00| 1. 40000 3472. 00| 1. 50000 3720. 00
GEOTEXTI LES FOR UNDERDRAI N | | [
0086 720-44000 1.000 EACH 293. 00000 293. 00| 350. 00000 350. 00| 275. 00000 275. 00
CASTI NG ADJUST TO GRADE | |
0087 720-45030 2.000 EACH 1120. 00000 2240. 00| 860. 00000 1720. 00| 700. 00000 1400. 00
I NLET, E7 | | |
0088 720- 45045 6. 000 EACH 1315. 00000 7890. 00| 1165. 00000 6990. 00| 930. 00000 5580. 00
I NLET, J10 | | |
0089 720- 45055 6. 000 EACH 1315. 00000 7890. 00| 1190. 00000 7140. 00| 930. 00000 5580. 00
I NLET, MLO | | |
0090 720-45275 5.000 EACH 970. 00000 4850. 00| 700. 00000 3500. 00| 700. 00000 3500. 00
PI PE CATCH BASIN, 600 mm | | |
0091 720-45410 7.000 EACH 1550. 00000 10850. 00| 1755. 00000 12285. 00| 1500. 00000 10500. 00

MANHOLE, C4 | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 10/ 23/ 00
PAGE : 281 -6
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 2,079, 100. 93 ROUTE :
CALL ORDER . 281 CONTRACT ID : R -25081-A COUNTI ES : LAKE
LETTI NG DATE : 10/17/00 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (1) 35-1035114 | (2) 35-1068009 | (3) 35-1212938
| SUPERI OR CONSTRUCTI ON CO | DYER CONSTRUCTI ON CO | ATLAS EXCAVATI NG | NC.
LINE NO/ |ITEM CODE / ALT
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
__________________________________________________________________________________________________ o e e e e e e e e e e e e e e e e mm—
0092 720- 45415 1.000 EACH 6210. 00000 6210. 00| 3285. 00000 3285. 00| 2200. 00000 2200. 00
MANHOLE, D4 | | |
0093 720- 95422 1.000 EACH| 2710. 00000 2710. 00| 2585. 00000 2585. 00| 2230. 00000 2230. 00
MANHOLE, J4 | | [
0094 720-98174 4.000 EACH 1760. 00000 7040. 00| 1735. 00000 6940. 00| 1265. 00000 5060. 00
| NLET, B15 | | |
0095 720- 98555 4.000 EACH 1760. 00000 7040. 00| 1725. 00000 6900. 00| 1265. 00000 5060. 00
I NLET, C15 | | |
0096 721-43005 1.000 EACH 550. 00000 550. 00| 750. 00000 750. 00| 675. 00000 675. 00
AUTOMATI C DRAI NAGE GATE, 375 mm | | [
0097 721-43020 1.000 EACH 690. 00000 690. 00| 980. 00000 980. 00| 825. 00000 825. 00
AUTOMATI C DRAI NAGE GATE, 600 mm | | [
0098 721-43030 1.000 EACH 765. 00000 765. 00| 1125. 00000 1125. 00| 890. 00000 890. 00
AUTOVATI C DRAI NAGE GATE, 750 mm | | |
0099 801-01349 7.200 m | 4, 25000 30. 60| 7. 35000 52. 92| 3. 50000 25.20
TEMPORARY STOP LINE, 600 mm | | [
0100 801- 06203 1744.000 m | 0. 59000 1028. 96| 1. 42000 2476. 48| 0. 65000 1133. 60
TEMPORARY PAVEMENT MARKI NG, 100 mm | | [
0101 801- 06207 784.000 m | 2. 62000 2054. 08| 3. 15000 2469. 60| 2. 80000 2195. 20
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
100 mm | | |
0102 801- 06606 11. 000 EACH 90. 00000 990. 00| 94. 50000 1039. 50| 145. 00000 1595. 00
BARRI CADE, |11B | | [
0103 801- 06640 18. 000 EACH 92. 00000 1656. 00| 84. 00000 1512. 00| 125. 00000 2250. 00
CONSTRUCTI ON SI GN, A | | |
0104 801-06775 LUMP| 2530. 00000 2530. 00| 5000. 00000 5000. 00| 25000. 00000 25000. 00
MAI NTAI NI NG TRAFFI C | | |
0105 802- 02489 60.000 m | 14. 79000 887. 40| 15. 55000 933. 00| 34. 00000 2040. 00
SI GN POST, SQUARE, REI NFORCED ANCHOR | | |
BASE | | |
0106 802- 76025 5.011 n2 | 200. 00000 1002. 20| 211. 00000 1057. 32| 135. 00000 676. 49
SI G\, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND, 2.03 nm TH CKNESS | | [
0107 802- 76035 2.540 n2 | 263. 00000 668. 02| 276. 15000 701. 42| 170. 00000 431. 80
SI G\, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND 2. 54 nm THI CKNESS | | |
0108 805-01652 285.000 m | 2. 64000 752. 40| 2. 80000 798. 00| 3. 60000 1026. 00
WRE, NO. 4 CCPPER, | N CONDUI T, BRIDGE, | | |
1c I I |
0109 805-01816 4.000 EACH 754. 00000 3016. 00| 791. 70000 3166. 80| 700. 00000 2800. 00

SI GNAL SUPPORT FOUNDATI ON, 900 mm X 900 |
mm X 2500 nm |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 10/23/00
PAGE : 281 -7
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 2,079, 100. 93 ROUTE :
CALL ORDER . 281 CONTRACT ID : R -25081-A COUNTI ES : LAKE
LETTI NG DATE : 10/17/00 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (1) 35-1035114 | (2) 35-1068009 | (3) 35-1212938
| SUPERI OR CONSTRUCTI ON CO | DYER CONSTRUCTI ON CO | ATLAS EXCAVATI NG | NC.
LINE NO/ | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0110 805-01836 318.000 m | 2. 58000 820. 44| 2. 70000 858. 60| 2. 10000 667. 80
S| GNAL CABLE, 2C 16GA., SH ELDED, LEAD | | |
IN | | |
0111 805-01842 6. 000 EACH 633. 00000 3798. 00| 665. 00000 3990. 00| 600. 00000 3600. 00
HANDHOLE, SI GNAL | |
0113 805- 02072 2.000 EACH 1387. 00000 2774. 00| 1470. 00000 2940. 00| 2700. 00000 5400. 00
SI GNAL CANTI LEVER STRUCTURE, 9.1 m ARM | | |
0114 805-02151 2.000 EACH 324. 00000 648. 00| 340. 00000 680. 00| 410. 00000 820. 00

PEDESTRI AN S| GNAL HEAD W TH | |
| NTERNATI ONAL SYMBOLS, 305 mm | [ [
0115 805- 05673 2.000 EACH 2331. 00000 4662. 00| 2450. 00000 4900. 00| 3400. 00000 6800. 00

SI GNAL AND LI GHTI NG COVBI NATI ON | | |
STRUCTURE, [ | |

0116 805- 06592 460.000 m | 24. 89000 11449. 40| 26. 15000 12029. 00| 30. 50000 14030. 00
CONDUI T, STEEL, GALVANI ZED, 50mm | | |

0117 805- 78060 1.000 EACH 5689. 00000 5689. 00| 5975. 00000 5975. 00| 7600. 00000 7600. 00
CONTROLLER AND CABI NET, MENU DRI VEN, 4 | |
PHASE | [ |

0118 805- 78205 8.000 EACH 372. 00000 2976. 00| 391. 00000 3128. 00| 415. 00000 3320. 00
TRAFFI C SI GNAL HEAD, 3 FACE, 305 mm RED, | |
AVBER, GREEN | |

0119 805- 78370 4.000 EACH 75. 00000 300. 00| 79. 00000 316. 00| 165. 00000 660. 00
PEDESTRI AN PUSH BUTTON | |

0120 805- 78445 1.000 EACH 440. 00000 440. 00| 465. 00000 465. 00| 480. 00000 480. 00
SI GNAL SERVI CE | | |

0121 805- 78467 15.000 m | 5. 00000 75. 00| 6. 00000 90. 00| 5. 30000 79. 50
SI GNAL CABLE, 3C 8GA. | | |

0122 805- 78470 993.000 m | 1. 99000 1976. 07| 2.10000 2085. 30]| 1. 15000 1141. 95
SI GNAL CABLE, ROADVAY LOOP, 1C 14GA | | |

0123 805- 78480 91.000 m | 3.00000 273. 00| 3. 15000 286. 65| 2. 15000 195. 65
SI GNAL CABLE, 3C 14GA. | |

0124 805- 78485 279.000 m | 3. 49000 973. 71| 3.70000 1032. 30| 3.20000 892. 80
SI GNAL CABLE, 5C 14GA. | |

0125 805- 78510 318.000 m | 2. 58000 820. 44| 2. 70000 858. 60| 2. 15000 683. 70
SI GNAL CABLE, 2C 16GA., SH ELDED | |

0126 805- 78785 5.000 EACH 469. 00000 2345. 00| 493. 00000 2465. 00| 450. 00000 2250. 00
SI GNAL DETECTOR HOUSI NG | | |

0127 805- 78795 291.000 m | 24. 76000 7205. 16 26. 00000 7566. 00| 31. 50000 9166. 50
SAW CUT FOR ROADVAY LOOP AND SEALER | | |

0128 805- 78930 1.000 EACH 723. 00000 723. 00| 759. 00000 759. 00| 725. 00000 725. 00

CONTRCOLLER CABI NET FOUNDATI QN, M [ | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 10/23/00
PACGE : 281 -8
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 2,079, 100. 93 ROUTE :
CALL ORDER . 281 CONTRACT ID : R -25081-A COUNTI ES : LAKE
LETTI NG DATE : 10/17/00 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (1) 35-1035114 | (2) 35-1068009 | (3) 35-1212938
| SUPERI OR CONSTRUCTI ON CO | DYER CONSTRUCTI ON CO | ATLAS EXCAVATI NG | NC.
LINE NO/ | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0129 805- 86810 1.000 EACH 3042. 00000 3042. 00| 3194. 10000 3194. 10| 2700. 00000 2700. 00
SERVI CE POI NT, 11 | | |
0130 805-86838 285.000 m | 2. 64000 752. 40| 2. 80000 798. 00| 3. 50000 997. 50
WRE, NO. 4 COPPER IN CONDUI T, 1C | | [
0131 805- 86889 736.000 m | 1. 61000 1184. 96| 1. 69000 1243. 84| 1. 40000 1030. 40
POLE CIRCU T CABLE, 1C NO 10 STRANDED | | |
COPPER | |
0132 805-86920 24.000 EACH 17. 00000 408. 00 17. 85000 428. 40| 16. 00000 384. 00
MULTI PLE COMPRESSI ON FI TTI NG NOT | |
WATERPROOFED [ [
0133 805- 86925 16. 000 EACH 28. 00000 448. 00 29. 40000 470. 40| 27. 00000 432.00
MULTI PLE COVPRESSI ON FI TTI NG | |
WATERPROCFED | |
0134 805-86930 32.000 EACH 11. 84000 378. 88 12. 45000 398. 40| 11. 00000 352. 00
I NSULATI NG LI NK, NOT WATERPROOFED | |
0135 805- 86935 20. 000 EACH 24. 22000 484. 40 25. 45000 509. 00| 21. 00000 420. 00
I NSULATI NG LI NK, WATERPROOFED | |
0136 805- 86955 4.000 EACH 50. 00000 200. 00 60. 00000 240. 00| 165. 00000 660. 00
CABLE DUCT MARKER | [
0137 805-92504 3.000 EACH 207. 00000 621. 00 217. 35000 652. 05| 225. 00000 675. 00
LOOP DETECTOR DELAY AMPLI FI ER, 2 CHANNEL| |
0138 805-98335 1172.000 m | 12. 75000 14943. 00 13. 40000 15704. 80| 12. 50000 14650. 00

|
I
|
I
|
I
|
I
I
I
I
I
I
|
WRE, NO 4 COPPER IN PLASTIC DUCT, IN | | |
TRENCH, 4 1/C [ [ |
I
I
I
I
I
I
|
I
I
I
I
I
I|
I

0139 805- 98336 115.000 m | 12. 75000 1466. 25 13. 40000 1541. 00| 12. 50000 1437. 50
WRE, NO 4 COPPER IN PLASTIC DUCT, IN | |
CONDUIT, 4 1/C | |

0140 807-02191 3.000 EACH 623. 00000 1869. 00 654. 15000 1962. 45| 615. 00000 1845. 00
HANDHOLE, LI GHTI NG | |

0141 807- 02193 13.000 EACH 832. 63000 10824. 19 876. 40000 11393. 20| 615. 00000 7995. 00
LI GHT STANDARD FOUNDATI ON, 915 nm DI A. | |
X 2450 mm | |

0142 807- 83652 1.000 EACH 1041. 00000 1041. 00 1093. 00000 1093. 00| 1400. 00000 1400. 00
LIGHT POLE, 11.0 mME MH, 3.7 mMAST | |
ARM ANCHOR BASE | |

0143 807- 85652 12.000 EACH 1199. 00000 14388. 00 1260. 00000 15120. 00| 1290. 00000 15480. 00
LIGHT POLE, 11.0 mME MH, 3.7 mMAST | |
ARM BREAKAWAY BASE | |

0144 807- 86615 16. 000 EACH| 165. 00000 2640. 00 173. 25000 2772. 00| 245. 00000 3920. 00

LUM NAI RE, ROADWAY, 250 WATT, H GH |
PRESSURE SCDI UM [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 10/23/00
PAGE : 281 -9
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 2,079, 100. 93 ROUTE :
CALL ORDER . 281 CONTRACT ID : R -25081-A COUNTI ES : LAKE
LETTI NG DATE : 10/17/00 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (1) 35-1035114 | (2) 35-1068009 | (3) 35-1212938
| SUPERI OR CONSTRUCTI ON CO | DYER CONSTRUCTI ON CO | ATLAS EXCAVATI NG | NC.
LINE NO/ | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0145 807-86910 16. 000 EACH 24. 00000 384. 00| 25. 20000 403. 20| 27. 00000 432.00
CONNECTOR KI T, UNFUSED | | |
0146 807-86915 16. 000 EACH 24. 00000 384. 00| 25. 20000 403. 20| 30. 00000 480. 00
CONNECTOR KI' T, FUSED | | |
0147 807- 86950 16. 000 EACH 12. 00000 192. 00| 12. 60000 201. 60| 52. 00000 832. 00

SI GN, UNDERPASS, AND ROADWAY LI GHTING |
LOCATI ON | DENTI FI CATI ON

I
|

0148 808- 06701 266.000 m | 1. 04000 276. 64 1. 21000 321. 86| 1. 00000 266. 00
LI NE, THERVMOPLASTI C, BROKEN, WHI TE, | | [
100mMm | [ |

0149 808- 06703 237.200 m | 1. 05000 249. 06| 1. 21000 287. 01| 1. 00000 237.20
LI NE, THERMOPLASTIC, SOLID, W4 TE, 100mmj | [

0150 808-06716 98.000 m | 1. 31000 128. 38| 3. 50000 343. 00| 1. 50000 147. 00
LI NE, REMOVE | | |

0151 808- 75245 1275.000 m | 1. 04000 1326. 00| 1. 21000 1542, 75| 1. 00000 1275. 00
LI NE, THERMOPLASTIC, SOLID, YELLOW [ [ |
100mMm [ |

0152 808- 75290 53.600 m | 5. 00000 268. 00| 12. 60000 675. 36| 10. 50000 562. 80
TRANSVERSE MARKI NGS, THERMOPLASTI C, | | [
SOLI D, YELLOW CROSSHATCH LINE, 600 mm | | [

0153 808- 75297 30.000 m | 9. 84000 295. 20| 12. 60000 378. 00| 10. 50000 315. 00
TRANSVERSE MARKI NGS, THERMOPLASTI C, | | [
STOP LINE, 600mm | | |

0154 808- 75300 38.500 m | 1. 56000 60. 06| 3. 50000 134. 75| 2. 15000 82.78
TRANSVERSE MARKI NGS, THERMOPLASTI C, | | |
CROSSWALK LI NE, 150mm | | [

0155 808- 75320 6.000 EACH 50. 00000 300. 00| 68. 25000 409. 50| 37. 00000 222.00
PAVEMENT MESSAGE MARKI NGS, | | |
THERVOPLASTI C, LANE | NDI CATI ON ARROW | [

0156 808- 75325 6.000 EACH| 60. 00000 360. 00| 89. 25000 535. 50| 63. 00000 378. 00
PAVEMENT MESSAGE MARKI NGS, | | |
THERMOPLASTI C, WORD (ONLY) | | |

0157 808- 75998 131. 000 EACH| 22. 00000 2882. 00| 27. 30000 3576. 30| 24. 00000 3144. 00
SNOWPLOWABLE RAI SED PAVEMENT MARKER | | [

0158 715-05173 12.000 m | 117. 00000 1404. 00| 131. 20000 1574. 40| 250. 00000 3000. 00
Pl PE, TYPE 3, Cl RCULAR 600 nm | [ |

0159 715- 46020 2.000 EACH 405. 00000 810. 00| 910. 00000 1820. 00| 270. 00000 540. 00
Pl PE END SECTION, 600 nm | | |

0160 715- 44240 0.900 n8 | 465. 00000 418. 50| 1170. 00000 1053. 00| 960. 00000 864. 00
CONCRETE, A, STRUCTURES | | |

0161 703-51032 14.500 kg | 2.00000 29. 00| 2. 00000 29. 00| 3. 00000 43.50

REI NFORCI NG STEEL, EPOXY COATED | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 10/23/00
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TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 2,079, 100. 93 ROUTE :
CALL ORDER . 281 CONTRACT ID : R -25081-A COUNTI ES : LAKE
LETTI NG DATE : 10/17/00 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (1) 35-1035114 | (2) 35-1068009 | (3) 35-1212938
| SUPERI OR CONSTRUCTI ON CO | DYER CONSTRUCTI ON CO | ATLAS EXCAVATI NG | NC.
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
SECTI ON TOTALS [ $ 1,992, 732. 37 $ 2,044,679. 21 $ 2,095, 602. 24
------------------------------------------ e m o m m e e e e e e e e e e et et e e e e e e e e e e e e e e e e e e e e e e e e e eeeaaeao
CONTRACT TOTALS | $ 1,992, 732. 37| $ 2,044, 679. 21| $ 2,095, 602.24




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 10/23/00
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TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 2,079, 100. 93 ROUTE :
CALL ORDER . 281 CONTRACT ID : R -25081-A COUNTI ES : LAKE
LETTI NG DATE : 10/17/00 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (4) 35-1106884 | (5) 35-0918397 [
| ELLAS CONSTRUCTI ON CO | RFEETH RI LEY CONSTRUCTI ON |
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao

SECTI ON 0001  NEW ROAD CONSTRUCTI ON AND BRI DGE CONSTRUCTI ON

I I
0001 105-01925 12.000 M35 | 1500. 00000 18000. 00| 1945. 56000 23346. 72|

FIELD OFFICE, 51.1 n2 | | |
0002 105- 06845 LUMP|  25000. 00000 25000. 00|  83955. 33000 83955. 33|
CONSTRUCTI ON ENGI NEERI NG | | |
0003 110- 01001 LUMP|  83000. 00000 83000. 00  112900. 00000 112900. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201- 52370 LUMP|  22000. 00000 22000.00]  46379. 43000 46379. 43|
CLEARI NG RI GHT OF VAY | | |
0005 203- 02000 15718.000 n8 | 11. 80000 185472. 40| 4. 02000 63186. 36|
EXCAVATI ON,  COVMON | | |
0006 203- 02045 4245.800 n8 | 5. 40000 22927. 32| 4. 99000 21186. 54|
EXCAVATI ON FOR SUBGRADE TREATMENT | | |
0007 203- 02070 2586.000 n8 | 24. 00000 62064. 00| 13. 92000 35997. 12|
BORROW | | |
0008 203-51223 1798.000 n8 | 19. 50000 35061. 00| 13. 33000 23967. 34|
EXCAVATI ON, WATERVAY | | |
0009 204- 02290 2.000 EACH 600. 00000 1200. 00| 1072. 98000 2145. 96|
SETTLEMENT PLATE | | [
0010 205- 02224 443.000 m | 5. 92000 2622. 56| 6. 58000 2914. 94|

TEMPORARY EROSI ON AND SEDI MENT CONTROL, | |

PERI METER PROTECTI ON | [ |
0011 205- 02229 100.000 m | 10. 00000 1000. 00| 11. 11000 1111. 00|

TEMPORARY EROSI ON AND SEDI MENT CONTROL, | |

STRAW BALE DI TCH CHECK | | |
0012 205- 02234 8.000 EACH 65. 00000 520. 00| 72. 22000 577. 76

TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |

CULVERT Pl PE PROTECTI ON | | |
0013 205- 02237 32.000 EACH 35. 00000 1120. 00| 38. 89000 1244. 48|

TEMPORARY EROSI ON AND SEDI MENT CONTROL, |

CURB | NLET PROTECTI ON |

|
0014 206- 51220 190.000 n8 | 60. 00000 11400. 00| 83. 33000 15832. 70|
EXCAVATI ON, WAET | | [
0015 211- 02050 495.400 n8 | 24. 00000 11889. 60| 21. 09000 10447. 99|
B BORROW | | |
0016 211- 02060 1573.500 n8 | 24. 00000 37764. 00| 9. 95000 15656. 33
B BORROW FOR STRUCTURE BACKFI LL | | |
0017 211- 06467 58.000 n8 | 96. 00000 5568. 00| 33. 33000 1933. 14|
AGGREGATE FOR END BENT BACKFI LL | | [
0018 303- 52308 203.800 My | 18. 00000 3668. 40| 33. 16000 6758. 01]

|

COVPACTED AGGREGATE FCOR BASE, 0, 53 |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 10/23/00
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TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 2,079, 100. 93 ROUTE :
CALL ORDER . 281 CONTRACT ID : R -25081-A COUNTI ES : LAKE
LETTI NG DATE : 10/17/00 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (4) 35-1106884 | (5) 35-0918397 [
| ELLAS CONSTRUCTI ON CO | RFEETH RI LEY CONSTRUCTI ON |
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0019 304- 06464 99.000 nB | 35. 00000 3465. 00| 52. 77000 5224. 23
SUBBASE FOR PCCP | | |
0020 401- 04817 3529.700 My | 31. 15000 109950. 16| 31. 48000 111114. 96
HVA BASE 25.0 mm MAI NLI NE | | [
0021 401-04820 1538.300 My | 33. 00000 50763. 90| 33. 63000 51733. 03
HVA | NTERVEDI ATE 19. 0 mm  MAI NLI NE | | |
0022 402- 05475 1059.500 My | 33. 00000 34963. 50| 41. 80000 44287. 10
HVA | NTERVEDI ATE C19. 0 mm MAI NLI NE | | |
0023 402- 05477 699.200 My | 40. 25000 28142. 80| 42. 65000 29820. 88
HVA SURFACE 9.5 nm MAI NLI NE | | [
0024 405- 05517 0.280 M | 500. 00000 140. 00| 426. 04000 119. 29
ASPHALT FOR PRI VE COAT | | [
0025 406- 05520 10.350 My | 280. 00000 2898. 00| 180. 06000 1863. 62
ASPHALT FOR TACK COAT | | |
0027 601-01522 4.000 EACH 1475. 00000 5900. 00| 1366. 67000 5466. 68
GUARDRAI L TRANSI TI ON TYPE TGB | | |
0028 601- 94689 4,000 EACH 3475. 00000 13900. 00| 3655. 56000 14622. 24
GUARDRAI L END TREATMENT, OS | | [
0029 601-99105 30.500 m | 75. 00000 2287. 50| 38. 89000 1186. 15
GUARDRAI L, W BEAM 1.905 m SPACI NG | | |
0030 602-06729 8.000 EACH| 5. 00000 40. 00| 8. 89000 71.12
BARRI ER DELI NEATOR | | [
0031 603-01932 32.000 m | 175. 00000 5600. 00| 64. 79000 2073. 28
FENCE, CHAIN LINK, 2420 nm | | [
0032 604- 06069 27.900 n2 | 90. 00000 2511. 00| 65. 07000 1815. 45
CURB RAMP, CONCRETE | | |
0033 604- 06367 131.000 m | 1. 00000 131. 00| 0. 62000 81. 22|
JO NT MATERI AL | | [
0034 604-91531 236.500 nm2 | 28. 00000 6622. 00| 37. 56000 8882. 94|
S| DEWALK, CONCRETE, 100 nm | | |
0035 605-06120 30.900 m | 70. 00000 2163. 00| 44. 63000 1379. 07|
CURB, CONCRETE | |
0036 605- 06155 1105.600 m | 37. 00000 40907. 20| 29. 62000 32747. 87|
CURB AND GUTTER, CONCRETE, MoDI Fl ED | | |
0037 610- 05527 42.820 My | 70. 00000 2997. 40| 74. 92000 3208. 07|
HVA FOR APPROACHES | | |
0038 610- 06257 694.600 n2 | 47. 80000 33201. 88| 50. 00000 34730. 00|
REI NFORCED CONCRETE BRI DGE APPROACH, | | |
250 mMm | | |
0039 611-95728 338.200 n2 | 65. 00000 21983. 00| 55. 32000 18709. 22

CEMENT CONCRETE PAVEMENT FOR DRI VEWAYS, | | |
200 nm | | |
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TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 2,079, 100. 93 ROUTE :
CALL ORDER . 281 CONTRACT ID : R -25081-A COUNTI ES : LAKE
LETTI NG DATE : 10/17/00 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (4) 35-1106884 | (5) 35-0918397 [
| ELLAS CONSTRUCTI ON CO | RFEETH RI LEY CONSTRUCTI ON |
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0040 615- 06505 8.000 EACH 475. 00000 3800. 00| 281. 26000 2250. 08
MONUMENT, B | | |
0041 615-06527 1.000 EACH 375. 00000 375. 00| 495. 87000 495. 87
MONUMENT, SECTI ON CORNER | | [
0042 616- 02320 3926.100 n2 | 2. 50000 9815. 25| 1. 50000 5889. 15
GEOTEXTI LES | | [
0043 616- 06405 3601.100 My | 19. 75000 71121. 73| 28. 45000 102451. 30|
R PRAP, REVETNMENT | | [
0044 616- 06415 24.000 n2 | 26. 00000 624. 00| 191. 33000 4591. 92
R PRAP, HAND LAID, 300 mm | | [
0045 621-01004 1.000 EACH 900. 00000 900. 00| 3222. 22000 3222.22
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0046 621-02770 5254.000 n2 | 1. 66000 8721. 64| 1. 84000 9667. 36|
EROSI ON CONTROL BLANKET | | |
0047 621-06545 1.100 My | 888. 00000 976. 80| 986. 66000 1085. 33|
FERTI LI ZER | | |
0048 621- 06548 6.000 kg | 49. 50000 297. 00| 55. 00000 330. 00|
SEED M XTURE, CV | | |
0049 621- 06554 190. 000 kg | 10. 28000 1953. 20| 11. 42000 2169. 80|
SEED M XTURE, U | | |
0050 621- 06565 5.200 My | 563. 00000 2927. 60| 625. 56000 3252. 91|
MULCHI NG MATERI AL | | [
0051 621- 06567 100. 200 kL | 0. 53000 53. 11| 0. 59000 59. 12|
WATER | [ |
0052 621- 06570 553.500 nmB8 | 27. 83000 15403. 91| 1. 11000 614. 39|
TOP SO L | | [
0053 621- 06575 5535.200 n2 | 3. 66000 20258. 83| 4. 07000 22528. 26|
SODDI NG, NURSERY | | |
0054 621-52448 10. 000 EACH 25. 00000 250. 00| 27. 78000 277. 80|
SIGN, DO NOT SPRAY | [ [
0055 622-91786 1622. 000 EACH 7.00000 11354. 00| 7.78000 12619. 16|
SEEDLI NG | | [
0056 701-93633 321.200 m | 165. 00000 52998. 00| 216. 67000 69594. 40|
OVERSI ZED PREDRI LLED PI LE HOLES | | |
0057 701-96089 1021.600 m | 118. 00000 120548. 80| 111.11000 113509. 98|

Pl LE, CONCRETE, STEEL SHELL ENCASED, | | |
6.35 nm 356 mm | | |

0058 702- 51005 218.100 n8 | 1000. 00000 218100. 00| 666. 67000 145400. 73|
CONCRETE, A, SUBSTRUCTURE | | |
0059 702-51110 522.600 kg | 5. 50000 2874. 30| 5. 56000 2905. 66|

GRATES, BASINS, AND FI TTINGS, CAST | RON | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 10/23/00
PAGE : 281 -14
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 2,079, 100. 93 ROUTE :
CALL ORDER . 281 CONTRACT ID : R -25081-A COUNTI ES : LAKE
LETTI NG DATE : 10/17/00 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (4) 35-1106884 | (5) 35-0918397 [
| ELLAS CONSTRUCTI ON CO | RFEETH RI LEY CONSTRUCTI ON |
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0060 703-51030 21634.000 kg | 1. 33000 28773. 22| 1. 67000 36128. 78|
REI NFORCI NG STEEL | | |
0061 703-51032 39643.000 kg | 1. 58000 62635. 94| 1. 78000 70564. 54|
REI NFORCI NG STEEL, EPOXY CQATED | | |
0062 704-51002 326.200 n8 | 445, 50000 145322. 10| 611. 11000 199344. 08|
CONCRETE, C, SUPERSTRUCTURE | | [
0063 706- 05734 4.000 EACH 1200. 00000 4800. 00| 1944. 45000 7777. 80|
CONCRETE BRI DGE RAI LI NG TRANSI TI ON, TBT | | |
0064 706-51020 22.800 n8 | 475. 00000 10830. 00| 666. 67000 15200. 08|
CONCRETE, C, RAILING | | [
0065 707- 05983 397.700 m | 350. 00000 139195. 00| 498. 83000 198384. 69|

STRUCTURAL MEMBERS, CONCRETE |-BEAM |1, | | [
914 mm X 305 nm | | |

0066 709- 51821 LUMP| 6100. 00000 6100. 00| 6111. 11000 6111. 11|
SURFACE SEAL | | |
0067 715- 05048 1025.000 m | 30. 00000 30750. 00| 16. 33000 16738. 25
PIPE, TYPE 4, CIRCULAR 150 nm [ [ |
0068 715- 05146 88.000 m | 158. 10000 13912. 80| 92. 22000 8115. 36|
PIPE, TYPE 2, CIRCULAR 150 nm [ [ |
0069 715- 05148 29.100 m | 88. 20000 2566. 62| 96. 65000 2812. 52|
PIPE, TYPE 2, CIROULAR 250 nm [ [ |
0070 715- 05149 123.800 m | 114. 00000 14113. 20| 95. 90000 11872. 42
PIPE, TYPE 2, CIRCULAR 300 nm [ [ |
0071 715- 05151 107.800 m | 255. 60000 27553. 68| 90. 04000 9706. 31|
PIPE, TYPE 2, CIROULAR 375 nm [ [ |
0072 715- 05154 64.700 m | 141. 60000 9161. 52| 121. 03000 7830. 64|
PIPE, TYPE 2, CIRCULAR 600 nm [ [ |
0073 715- 05156 8.500 m | 186. 00000 1581. 00| 161. 60000 1373. 60|
PIPE, TYPE 2, CIROULAR 750 nm [ [ [
0074 715- 05407 74.000 m | 57. 00000 4218. 00| 11. 11000 822. 14
Pl PE, END BENT DRAIN, 150 nm | | |
0075 715- 05697 118.300 m | 115. 00000 13604. 50| 109. 41000 12943. 20|
Pl PE, REI NFORCED CONCRETE, |1, DO.3=50, | | |
300 nm | [ |
0076 715- 05708 30.100 m | 120. 00000 3612. 00| 103. 21000 3106. 62|
Pl PE, REI NFORCED CONCRETE, |1, DO.3=50, | | |
375 nm | [ |
0077 715- 05767 174.000 m | 121. 00000 21054. 00| 105. 11000 18289. 14|
Pl PE, REI NFORCED CONCRETE, |1, DO.3=50, | | |
450 nm | [ |
0078 715- 06832 47.000 m | 195. 00000 9165. 00| 159. 99000 7519. 53]
Pl PE, REI NFORCED CONCRETE, |1, DO 3=50, | | |

750mm | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 10/23/00
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TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 2,079, 100. 93 ROUTE :
CALL ORDER . 281 CONTRACT ID : R -25081-A COUNTI ES : LAKE
LETTI NG DATE : 10/17/00 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (4) 35-1106884 | (5) 35-0918397 [
| ELLAS CONSTRUCTI ON CO | RFEETH RI LEY CONSTRUCTI ON |
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0079 715- 46000 5.000 EACH 246. 00000 1230. 00| 454, 28000 2271. 40
PI PE END SECTI ON, 300 mm | | |
0080 715- 46005 3.000 EACH 260. 00000 780. 00| 470. 95000 1412. 85
PI PE END SECTION, 375 mm | | [
0081 715-91361 6.000 m | 70. 00000 420. 00| 39. 36000 236. 16
PIPE, PVC, 150 nm | | [
0082 715-92874 8.000 m | 575. 00000 4600. 00| 443. 16000 3545. 28
Pl PE ENCASEMENT | | [
0083 718- 06532 1000.000 m | 4. 00000 4000. 00| 3. 96000 3960. 00
VI DEO | NSPECTI ON FOR UNDERDRAI NS | | |
0084 718-94889 232.000 nB8 | 23. 00000 5336. 00| 34. 54000 8013. 28
AGGREGATE FOR UNDERDRAI NS, 8 | | [
0085 718-99153 2480.000 n2 | 1. 00000 2480. 00| 1. 02000 2529. 60
GEOTEXTI LES FOR UNDERDRAI N | | |
0086 720- 44000 1.000 EACH 260. 00000 260. 00| 338. 28000 338. 28
CASTING ADJUST TO GRADE | [ [
0087 720- 45030 2.000 EACH 1150. 00000 2300. 00| 1168. 62000 2337. 24
I NLET, E7 | | |
0088 720- 45045 6. 000 EACH 1400. 00000 8400. 00| 1451. 15000 8706. 90
I NLET, J10 | | [
0089 720- 45055 6. 000 EACH 1300. 00000 7800. 00| 1473. 39000 8840. 34
| NLET, MLO | | [
0090 720- 45275 5.000 EACH 950. 00000 4750. 00| 891. 41000 4457. 05
PI PE CATCH BASIN, 600 mm | | [
0091 720- 45410 7.000 EACH 1700. 00000 11900. 00| 1533. 02000 10731. 14
MANHOLE, C4 | | |
0092 720- 45415 1.000 EACH 2800. 00000 2800. 00| 2128. 20000 2128. 20|
MANHOLE, D4 | | |
0093 720- 95422 1.000 EACH 2300. 00000 2300. 00| 1917. 13000 1917. 13|
MANHOLE, J4 | | |
0094 720-98174 4.000 EACH 1900. 00000 7600. 00| 1905. 76000 7623. 04|
I NLET, B15 | | [
0095 720- 98555 4.000 EACH 1900. 00000 7600. 00| 1898. 36000 7593. 44|
I NLET, C15 | | [
0096 721-43005 1. 000 EACH 500. 00000 500. 00| 1064. 12000 1064. 12|
AUTOMATI C DRAI NAGE GATE, 375 mm | | [
0097 721-43020 1. 000 EACH 680. 00000 680. 00| 1219. 68000 1219. 68|
AUTOVATI C DRAI NAGE GATE, 600 mm | | |
0098 721-43030 1. 000 EACH 760. 00000 760. 00| 2078. 26000 2078. 26|
AUTOVATI C DRAI NAGE GATE, 750 mm | | |
0099 801-01349 7.200 m | 4. 30000 30. 96| 3. 54000 25. 49|

TEMPORARY STOP LI NE, 600 nm | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 10/23/00
PAGE : 281 -16
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 2, 079, 100. 93 ROUTE :
CALL ORDER : 281 CONTRACT 1D : R -25081-A COUNTI ES : LAKE
LETTI NG DATE : 10/17/00 10:00 AM DI STRICT : LAPORTE DI STRICT
SET- ASI DE :
| (4) 35-1106884 | (5) 35-0918397 |
| ELLAS CONSTRUCTI ON CO | REETH RI LEY CONSTRUCTI ON |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCR!I PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AVOUNT|  UNIT PRICE AMOUNT
------------------------------------------ R N
0100 801- 06203 1744.000 m | 0. 60000 1046. 40| 0. 66000 1151. 04|
TEMPORARY PAVEMENT MARKI NG, 100 nm | | |
0101 801- 06207 784.000 m | 2. 62000 2054. 08| 2. 83000 2218. 72|
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
100 nm | | |
0102 801- 06606 11.000 EACH 90. 00000 990. 00| 145. 56000 1601. 16|
BARRI CADE, |11B | | |
0103 801- 06640 18.000 EACH 92. 00000 1656. 00| 120. 00000 2160. 00|
CONSTRUCTION SIGN, A | | |
0104 801-06775 LUWP| 2530. 00000 2530. 00|  32553.07000 32553. 07|
MAI NTAI NI NG TRAFFI C | | |
0105 802- 02489 60.000 m | 33. 00000 1980. 00| 16. 43000 985. 80|
S| GN POST, SQUARE, REI NFORCED ANCHOR | | |
BASE | | |
0106 802- 76025 5.011 n2 | 130. 00000 651. 43| 223. 29000 1118. 91|
SI GN, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND, 2.03 nm TH CKNESS | | |
0107 802- 76035 2.540 n2 | 160. 00000 406. 40| 292. 22000 742. 24|
SI GN, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND 2. 54 nm THI CKNESS | | |
0108 805- 01652 285.000 m | 3.30000 940. 50| 2. 93000 835. 05|
WRE, NO 4 COPPER, | N CONDU T, BRI DGE, | | |
1/C | [ |
0109 805- 01816 4.000 EACH 650. 00000 2600. 00| 837. 78000 3351. 12|
Sl GNAL SUPPORT FOUNDATI ON, 900 nm X 900 | | |
mm X 2500 nm | | |
0110 805- 01836 318.000 m | 2. 00000 636. 00| 2. 87000 912. 66|
S| GNAL CABLE, 2C 16GA., SHIELDED, LEAD | | [
I'N | | |
0111 805-01842 6.000 EACH 550. 00000 3300. 00| 703. 33000 4219. 98|
HANDHOLE, S| GNAL | | |
0113 805- 02072 2.000 EACH 2500. 00000 5000. 00| 1541. 11000 3082. 22|
Sl GNAL CANTI LEVER STRUCTURE, 9.1 m ARM | | |
0114 805- 02151 2.000 EACH 380. 00000 760. 00| 360. 00000 720. 00|
PEDESTRI AN S| GNAL HEAD W TH | | |
| NTERNATI ONAL SYMBOLS, 305 nm | | |
0115 805- 05673 2.000 EACH 3200. 00000 6400. 00| 2590. 00000 5180. 00|
SI GNAL AND LI GHTI NG COVBI NATI ON | | |
STRUCTURE, | | |
0116 805- 06592 460.000 m | 29. 50000 13570. 00| 27. 66000 12723. 60|

CONDUI T, STEEL, GALVANI ZED, 50mm [ | |
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TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 2, 079, 100. 93 ROUTE :
CALL CRDER : 281 CONTRACT 1D : R -25081-A COUNTI ES : LAKE
LETTI NG DATE : 10/17/00 10:00 AM DI STRI CT : LAPORTE DI STRICT
SET- ASI DE :
| (4) 35-1106884 | (5) 35-0918397 |
| ELLAS CONSTRUCTI ON CO | RIETH RI LEY CONSTRUCTI ON |
LINE NO/ I TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ B I L T I e
0117 805- 78060 1.000 EACH 7000. 00000 7000. 00| 6321. 11000 6321. 11|
CONTROLLER AND CABI NET, MENU DRI VEN, 4 | | |
PHASE | | |
0118 805- 78205 8.000 EACH 390. 00000 3120. 00| 413. 33000 3306. 64|
TRAFFI C SI GNAL HEAD, 3 FACE, 305 mm RED, | | |
AVBER, GREEN | | |
0119 805- 78370 4.000 EACH 150. 00000 600. 00| 83. 33000 333. 32|
PEDESTRI AN PUSH BUTTON | | |
0120 805- 78445 1.000 EACH 450. 00000 450. 00| 488. 89000 488. 89|
SI GNAL SERVI CE | | |
0121 805- 78467 15.000 m | 5. 00000 75. 00| 5. 56000 83. 40|
SI GNAL CABLE, 3C 8GA. | | |
0122 805- 78470 993.000 m | 1. 00000 993. 00| 2.21000 2194, 53|
SI GNAL CABLE, ROADWAY LOCP, 1C 14GA | | |
0123 805- 78480 91.000 m | 1. 97000 179. 27| 3. 33000 303. 03]
SI GNAL CABLE, 3C 14GA | | |
0124 805- 78485 279.000 m | 3. 00000 837. 00| 3. 88000 1082. 52|
SI GNAL CABLE, 5C 14GA. | | |
0125 805- 78510 318.000 m | 2.00000 636. 00| 2. 87000 912. 66|
SI GNAL CABLE, 2C 16GA., SH ELDED | | |
0126 805- 78785 5.000 EACH 400. 00000 2000. 00| 521. 11000 2605. 55|
SI GNAL DETECTOR HOUSI NG | | |
0127 805- 78795 291.000 m | 29. 50000 8584. 50| 27.51000 8005. 41|
SAW CUT FOR ROADWAY LOOP AND SEALER | | |
0128 805- 78930 1.000 EACH 650. 00000 650. 00| 803. 33000 803. 33|
CONTROLLER CABI NET FOUNDATI ON, M | | |
0129 805-86810 1.000 EACH 2500. 00000 2500. 00| 3380. 00000 3380. 00|
SERVI CE PO NT, |1 | | |
0130 805- 86838 285.000 m | 3. 30000 940. 50| 2.93000 835. 05|
WRE, NO 4 COPPER IN CONDUI T, 1C | | |
0131 805- 86889 736.000 m | 1. 30000 956. 80| 1. 79000 1317. 44|
POLE CIRCUI T CABLE, 1C NO 10 STRANDED | | |
COPPER | | |
0132 805-86920 24.000 EACH 15. 00000 360. 00| 18. 89000 453. 36|
MULTI PLE COMPRESSI ON FI TTI NG NOT | | |
WATERPROOFED | | |
0133 805- 86925 16.000 EACH 25. 00000 400. 00| 31. 11000 497. 76|
MULTI PLE COVPRESSI ON FI TTI NG, | | |
WATERPROOFED | | |
0134 805- 86930 32.000 EACH 10. 00000 320. 00| 13. 16000 421. 12|

I NSULATI NG LI NK, NOT WATERPROOFED | | |
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TABULATI ON CF BI DS

DATE : 10/23/00
PAGE : 281 -18

LI NE, THERMOPLASTIC, SCLID, YELLOW

ENG NEER S ESTI MATE: $ 2,079, 100. 93 ROUTE :
CALL ORDER . 281 CONTRACT ID : R -25081-A COUNTI ES : LAKE
LETTI NG DATE : 10/17/00 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (4) 35-1106884 | (5) 35-0918397 [
| ELLAS CONSTRUCTI ON CO | RFEETH RI LEY CONSTRUCTI ON |
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ o
0135 805- 86935 20. 000 EACH 20. 00000 400. 00| 26. 91000 538. 20|
I NSULATI NG LI NK, WATERPROOFED | | |
0136 805- 86955 4.000 EACH 150. 00000 600. 00| 55. 56000 222. 24|
CABLE DUCT MARKER [ | [
0137 805- 92504 3.000 EACH 200. 00000 600. 00| 230. 00000 690. 00|
LOOP DETECTOR DELAY AMPLI FI ER, 2 CHANNEL| | |
0138 805- 98335 1172.000 m | 11. 50000 13478. 00| 14. 17000 16607. 24|
WRE, NO 4 COPPER IN PLASTIC DUCT, IN | | |
TRENCH, 4 1/C | | |
0139 805-98336 115.000 m | 11. 50000 1322. 50| 14. 17000 1629. 55|
WRE, NO 4 COPPER IN PLASTIC DUCT, IN | | |
CONDUIT, 4 1/C | [ [
0140 807-02191 3.000 EACH 550. 00000 1650. 00| 692. 22000 2076. 66|
HANDHOLE, LI GHTI NG | | |
0141 807-02193 13.000 EACH| 550. 00000 7150. 00| 927. 37000 12055. 81|
LI GHT STANDARD FOUNDATI QN, 915 mm DI A. | | |
X 2450 mm | | |
0142 807-83652 1.000 EACH 1275. 00000 1275. 00| 1156. 67000 1156. 67|
LIGHT POLE, 11.0 mE. MH., 3.7 mMAST | | [
ARM ANCHOR BASE | | |
0143 807- 85652 12.000 EACH 1150. 00000 13800. 00| 1332. 22000 15986. 64|
LIGHT POLE, 11.0 mE. MH., 3.7 mMAST | [ [
ARM BREAKAWAY BASE | | |
0144 807-86615 16. 000 EACH 220. 00000 3520. 00| 183. 33000 2933. 28|
LUM NAI RE, ROADVWAY, 250 WATT, HI GH | | |
PRESSURE SODI UM | | |
0145 807-86910 16. 000 EACH 25. 00000 400. 00| 26. 67000 426. 72|
CONNECTOR KI T, UNFUSED | | |
0146 807-86915 16. 000 EACH 28. 00000 448. 00| 26. 67000 426. 72|
CONNECTOR KI T, FUSED | | [
0147 807-86950 16. 000 EACH 50. 00000 800. 00| 13. 33000 213. 28|
SI G\, UNDERPASS, AND ROADWAY LI GHTI NG | | |
LOCATI ON | DENTI FI CATI ON | |
0148 808- 06701 266.000 m | 1. 05000 279. 30| 1. 01000 268. 66|
LI NE, THERMOPLASTI C, BROKEN, WHI TE, | | |
100mMm | | |
0149 808-06703 237.200 m | 1. 05000 249. 06| 1. 01000 239. 57|
LINE, THERMOPLASTIC, SOLID, WH TE, 100nm] | |
0150 808-06716 98.000 m | 1. 30000 127. 40| 1. 82000 178. 36|
LI NE, REMOVE | | |
0151 808- 75245 1275.000 m | 1. 05000 1338. 75| 1. 01000 1287. 75|
| |
I

100nm |
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TABULATI ON CF BI DS

DATE : 10/23/00
PAGE : 281 -19

ENG NEER S ESTI MATE: $ 2,079, 100. 93 ROUTE :
CALL ORDER . 281 CONTRACT ID : R -25081-A COUNTI ES : LAKE
LETTI NG DATE : 10/17/00 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (4) 35-1106884 | (5) 35-0918397 [
| ELLAS CONSTRUCTI ON CO | RFEETH RI LEY CONSTRUCTI ON |
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ o
0152 808- 75290 53.600 m | 5. 00000 268. 00| 10. 93000 585. 85|
TRANSVERSE NARKI NGS, THERMOPLASTI C, [ | |
SOLI D, YELLOW CROSSHATCH LINE, 600 nm | | |
0153 808- 75297 30.000 m | 10. 00000 300. 00| 10. 93000 327. 90|
TRANSVERSE NMARKI NGS, THERMOPLASTI C, | | |
STOP LI NE, 600nmm | | [
0154 808- 75300 38.500 m | 1. 55000 59. 68| 2. 18000 83. 93|
TRANSVERSE NARKI NGS, THERMOPLASTI C, [ | |
CROSSWALK LI NE, 150mm | | |
0155 808- 75320 6. 000 EACH 50. 00000 300. 00| 38. 89000 233. 34|
PAVEMENT MESSAGE MARKI NGS, | | |
THERMOPLASTI C, LANE | NDI CATI ON ARROW | |
0156 808- 75325 6.000 EACH 60. 00000 360. 00| 66. 67000 400. 02|
PAVEMENT MESSAGE MARKI NGS, | | [
THERMOPLASTI C, WORD ( ONLY) | | |
0157 808- 75998 131. 000 EACH 30. 00000 3930. 00| 24. 44000 3201. 64|
SNOWPLOMABLE RAI SED PAVEMENT MARKER [ | [
0158 715-05173 12.000 m | 142. 00000 1704. 00| 98. 17000 1178. 04|
PIPE, TYPE 3, O RCULAR 600 nm [ [ [
0159 715-46020 2.000 EACH 306. 00000 612. 00| 914. 13000 1828. 26|
Pl PE END SECTI ON, 600 mm | | |
0160 715-44240 0.900 nB8 | 1390. 00000 1251. 00| 1135. 36000 1021. 82|
CONCRETE, A, STRUCTURES | | |
0161 703-51032 14.500 kg | 11. 00000 159. 50| 15. 97000 231. 57|
REI NFORCI NG STEEL, EPOXY COATED | | |
SECTI ON TOTALS | $ 2,199, 178. 40| $ 2,230, 193. 11|
__________________________________________ .
CONTRACT TOTALS | $ 2,199, 178. 40| $ 2,230, 193. 11|
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TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 848, 444. 11 ROUTE : 9945
CALL ORDER © 291 CONTRACT ID : R -25132-A COUNTI ES : LAKE
LETTI NG DATE : 10/17/00 10:00 AM DI STRI CT . LAPORTE DI STRICT
CONTRACT TIME : 11/30/01 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : URBAN PRQIECT(S) : BI KEO39
SET- AS| DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOW BI D
1 35-1120685 WALSH & KELLY, |INC. $  662,505.45 100. 0000%
2 35-1035700 BUCKO CONSTRUCTI ON $  674,090.93 101. 7487%
3 35-0918397 R ETH RI LEY CONSTRUCTI ON $  703,512.43 106. 1896%
| (1) 35-1120685 | (2) 35-1035700 | (3) 35-0918397
| WVALSH & KELLY | BUCKO CONSTRUCTI ON | RETH RI LEY CONSTRUCTI ON
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNI'T PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m m o m e e o e e et e e e e e e e e e et e e e e e e e e e e meeoeoaooo-
SECTI ON 0001  ENHANCEMENT, BI KE/ PEDESTRI AN FAC! LI TY
I I |
0001 105- 01925 6.000 M5 | 2000. 00000 12000. 00| 1400. 00000 8400. 00| 2333. 36000 14000. 16
FIELD OFFICE, 51.1 n2 | | |
0002 105- 06845 LUMP| 3000. 00000 3000.00]  35000. 00000 35000. 00|  16909. 23000 16909. 23
CONSTRUCTI ON ENGI NEERI NG | | |
0003 110- 01001 LUMP|  33100. 00000 33100. 00|  33000. 00000 33000.00|  59152. 67000 59152. 67
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201-52370 LUWP| 4000. 00000 4000.00]  10000. 00000 10000. 00| 3280. 05000 3280. 05
CLEARI NG RI GHT OF WY | | |
0005 202- 74035 12.000 EACH 60. 00000 720. 00| 150. 00000 1800. 00| 169. 66000 2035. 92
SI GN, REMOVE AND RESET | | |
0006 203- 02020 2822.400 n8 | 16. 00000 45158. 40| 25. 00000 70560. 00| 33. 01000 93167. 42
EXCAVATI ON, UNCLASSI FI ED | | |
0007 205- 02224 205.000 m | 5. 75000 1178. 75| 5. 75000 1178. 75| 6. 50000 1332. 50

TEMPORARY EROSI ON AND SEDI MENT CONTROL, | |
PERI METER PROTECTI ON | [

0008 205- 02229 65.000 m | 9. 85000 640. 25| 9. 85000 640. 25| 11. 14000 724.10
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | |
STRAW BALE DI TCH CHECK [ |

0009 205- 02234 5.000 EACH 45. 00000 225. 00| 45. 00000 225. 00| 50. 90000 254. 50
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
CULVERT Pl PE PROTECTI ON | | |

0010 205- 02236 11.000 EACH 55. 00000 605. 00| 55. 00000 605. 00| 62. 21000 684. 31
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
DROP | NLET PROTECTI ON | [ |

0011 210- 03825 1.000 EACH  11730.00000 11730.00]  15000. 00000 15000. 00| 9835. 27000 9835. 27
SHELTER , REST AREA | | |
0012 210- 03827 1.000 EACH 4160. 00000 4160. 00| 3000. 00000 3000. 00| 4498. 20000 4498. 20

FOUNTAI N, DRI NKI NG | | |
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TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 848, 444. 11 ROUTE : 9945
CALL ORDER : 291 CONTRACT ID: R -25132-A COUNTI ES : LAKE
LETTI NG DATE : 10/17/00 10:00 AM DI STRI CT . LAPORTE DI STRI CT
SET- ASI DE :
| (1) 35-1120685 | (2) 35-1035700 | (3) 35-0918397
| WVALSH & KELLY | BUCKO CONSTRUCT! ON | RETH RI LEY OONSTRUCTI ON
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AVMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ ST
0013 210-04181 7.000 EACH 400. 00000 2800. 00| 700. 00000 4900. 00| 961. 06000 6727. 42
Bl CYCLE RACK | | |
0014 211- 02060 16.040 n8 | 39. 00000 625. 56| 30. 00000 481. 20| 36. 86000 591. 23
B BORROW FOR STRUCTURE BACKFI LL | | |
0015 303-52308 3424.900 My | 15. 00000 51373. 50| 13. 50000 46236. 15| 16. 72000 57264. 33
COVPACTED AGGREGATE FOR BASE, 0, 53 | | |
0016 303-98541 16.900 My | 40. 00000 676. 00| 53. 00000 895. 70| 49. 49000 836. 38
COMPACTED AGGREGATE FOR DRI VES, 0, 53 | | |
0017 305- 05206 3.100 My | 120. 00000 372. 00| 300. 00000 930. 00| 314. 41000 974. 67
W DENI NG W TH HVA | | |
0018 402- 05474 351.300 My | 50. 00000 17565. 00| 34. 70000 12190. 11| 29. 67000 10423. 07
HVA | NTERVEDI ATE 19.0 mm MAI NLI NE | | |
0019 402- 05477 248.300 My | 65. 00000 16139. 50| 41. 25000 10242. 38| 36. 82000 9142. 41
HVA SURFACE 9.5 mm MAI NLI NE | | |
0020 402- 05497 1335.200 My | 50. 00000 66760. 00| 42. 90000 57280. 08| 40. 69000 54329. 29
HVA FOR PARK ROAD | | |
0021 402- 05498 90.900 My | 50. 00000 4545, 00| 56. 50000 5135. 85| 60. 07000 5460. 36
HVA FOR PARKI NG AREA | |
0022 405- 05517 14.920 My | 200. 00000 2984. 00| 395. 00000 5893. 40| 420. 05000 6267. 15
ASPHALT FOR PRI ME COAT | | |
0023 406- 05520 1.980 My | 250. 00000 495. 00| 515. 00000 1019. 70| 309. 97000 613. 74
ASPHALT FOR TACK CQAT | | |
0024 603- 01932 129.600 m | 69. 50000 9007. 20| 135. 00000 17496. 00| 152. 69000 19788. 62
FENCE, CHAIN LINK, 2420 mm | | |
0025 603- 04099 18.000 EACH 800. 00000 14400. 00| 345. 00000 6210. 00| 390. 21000 7023. 78
Pl PE BOLLARD | | |
0026 603-91714 565.600 m | 134. 75000 76214. 60| 85. 00000 48076. 00| 96. 14000 54376. 78
FENCE, RAIL, WOOD | | |
0027 603-93513 2.000 EACH 3200. 00000 6400. 00| 400. 00000 800. 00| 452. 42000 904. 84
FENCE GATE, PEDESTRIAN, 1.2 m | | |
0028 604- 03643 127.500 n2 | 100. 00000 12750. 00| 120. 00000 15300. 00| 113. 11000 14421. 53
BRI CK PAVERS | |
0029 604- 06069 152.700 n2 | 70. 00000 10689. 00| 30. 60000 4672. 62| 52. 53000 8021. 33
CURB RAMP, CONCRETE | |
0030 604- 06367 54.000 m | 1. 50000 81. 00| 14. 75000 796. 50| 21. 12000 1140. 48
JO NT MATERI AL | | |
0031 604- 06829 38.400 m | 100. 00000 3840. 00| 65. 00000 2496. 00| 67. 86000 2605. 82
BRI CK , BORDER | | |
0032 604- 91531 223.600 n2 | 40. 00000 8944. 00| 34. 80000 7781. 28| 70. 57000 15779. 45
S| DEWALK, CONCRETE, 100 nm | | |
0033 605- 06155 135.000 m | 60. 00000 8100. 00| 49. 60000 6696. 00| 57. 75000 7796. 25

CURB AND GUTTER, CONCRETE, MODI FI ED | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 10/23/00
PAGE : 291 -3
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 848, 444. 11 ROUTE : 9945
CALL ORDER © 291 CONTRACT ID : R -25132-A COUNTI ES : LAKE
LETTI NG DATE : 10/17/00 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (1) 35-1120685 | (2) 35-1035700 | (3) 35-0918397
| WALSH & KELLY | BUCKO CONSTRUCTI ON | RFETH RI LEY CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m o m m e e e e e e e e et e e e e e e e e e e e e e e e e e e e e e e e e e e e eeeeeao
0034 611-03671 14.000 EACH 750. 00000 10500. 00| 1000. 00000 14000. 00| 1151. 65000 16123. 10
TRASH RECEPTACLE | | |
0035 611- 05330 47.200 n2 | 90. 00000 4248. 00| 39. 75000 1876. 20| 54. 96000 2594. 11
CEMENT CONCRETE PAVEMENT FOR DRI VEWAYS, | | |
150 mm | | |
0036 615- 06496 11. 000 EACH 35. 00000 385. 00| 50. 00000 550. 00| 41. 85000 460. 35
PARKI NG BARRI ER | | |
0037 621-01004 1.000 EACH 850. 00000 850. 00| 850. 00000 850. 00| 961. 39000 961. 39
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0038 621- 06545 0.170 M | 1525. 00000 259. 25| 1525. 00000 259. 25| 1724. 88000 293. 23
FERTI LI ZER | | [
0039 621- 06554 22.100 kg | 22.90000 506. 09| 22.90000 506. 09| 25. 90000 572.39
SEED M XTURE, U | | |
0040 621- 06565 0.850 My | 1175. 00000 998. 75| 1175. 00000 998. 75| 1328. 99000 1129. 64
MULCHI NG MATERI AL | | [
0041 621-06570 1094.300 n8 | 45, 00000 49243. 50| 37. 60000 41145. 68| 6. 79000 7430. 30
TOP SO L | [ [
0042 621-06574 10942.800 n2 | 3. 40000 37205. 52| 3. 40000 37205. 52| 3. 85000 42129.78
SODDI NG | | [
0043 621-93582 23.200 n8 | 185. 00000 4292. 00| 185. 00000 4292. 00| 209. 24000 4854, 37
MULCH, STONE | | [
0044 621-98038 35.500 nB8 | 90. 00000 3195. 00| 90. 00000 3195. 00| 101. 79000 3613. 55
MULCH, HARDWOOD SHREDDED BARK | | [
0045 621-99173 14.300 kg | 24. 00000 343. 20| 24. 00000 343. 20| 27. 15000 388. 25
SEED M XTURE, S | | |
0046 622-03672 LUWP| 2056. 18000 2056. 18| 2500. 00000 2500. 00| 1272. 43000 1272. 43
TREE PROTECTI ON AND TRI MM NG | | |
0047 622-05631 9.000 EACH 80. 00000 720. 00| 80. 00000 720. 00| 90. 48000 814. 32

PLANT, CONI FEROUS EVERGREEN, GLOBE, | | |
DWARF, OVER 600 TO 900 mm | | |

0048 622- 05649 4.000 EACH 250. 00000 1000. 00| 250. 00000 1000. 00| 282. 76000 1131. 04
PLANT, DECI DUOUS TREE, SINGLE STEM OVER | | |
32 TO 50 nm | | |

0049 622- 05651 6.000 EACH 690. 00000 4140. 00| 690. 00000 4140. 00| 780. 43000 4682. 58

PLANT, DECI DUOUS TREE, SINGLE STEM | | |
OVER 63 TO 88 nm [ | |

0050 622-05654 542.000 EACH 16. 65000 9024. 30| 16. 65000 9024. 30| 18. 83000 10205. 86
PLANT, PERENNI AL | | |
0051 702-90915 5.500 nB8 | 260. 00000 1430. 00| 750. 00000 4125. 00| 926. 48000 5095. 64

CONCRETE, A [ | [



BASE

| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 10/23/00
PACE : 291 -4
TABULATI ON CF BI DS
ENG NEER S ESTI MATE: $ 848, 444.11 RQUTE : 9945
CALL ORDER : 291 CONTRACT ID: R -25132-A CQOUNTI ES : LAKE
LETTI NG DATE : 10/17/00 10:00 AM DI STRI CT . LAPCORTE DI STRI CT
SET- ASI DE :
| (1) 35-1120685 | (2) 35-1035700 | (3) 35-0918397
| WALSH & KELLY | BUCKO CONSTRUCTI ON | RFETH RI LEY CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
__________________________________________ e
0052 711-05101 121.800 m | 42. 50000 5176. 50| 42.50000 5176. 50| 48. 07000 5854. 93
EDG NG, METAL, LANDSCAPE | | |
0053 712-03812 14. 000 EACH 450. 00000 6300. 00| 1750. 00000 24500. 00| 1377. 36000 19283. 04
BENCH | | |
0054 712-04784 1.000 EACH 6190. 00000 6190. 00| 6500. 00000 6500. 00| 6209. 48000 6209. 48
STRUCTURE , GAZEBO, CEDAR | | |
0055 715- 02902 2.000 EACH 640. 00000 1280. 00| 300. 00000 600. 00| 493. 36000 986. 72
GATE VALVE, 25 nm | | |
0056 715-05116 6.000 m | 278. 00000 1668. 00| 140. 00000 840. 00| 139. 38000 836. 28
PIPE, TYPE 1, C RCULAR 200 nm | | |
0057 715-05119 8.400 m | 255. 00000 2142. 00| 189. 00000 1587. 60| 118. 07000 991.79
PIPE, TYPE 1, C RCULAR 375 nm | | |
0058 715-05123 14.500 m | 364. 00000 5278. 00| 203. 00000 2943. 50| 121. 72000 1764. 94
PIPE, TYPE 1, C RCULAR 600 nm | | |
0059 715-05149 12.000 m | 182. 00000 2184. 00| 98. 90000 1186. 80| 168. 98000 2027.76
PI PE, TYPE 2, C RCULAR 300 nm | | |
0060 715-46005 2.000 EACH 260. 00000 520. 00| 250. 00000 500. 00| 251. 48000 502. 96
PI PE END SECTI ON, 375 mm | | |
0061 715-46020 2.000 EACH 300. 00000 600. 00| 300. 00000 600. 00| 304. 64000 609. 28
PI PE END SECTI ON, 600 mm | | |
0062 720- 44000 2.000 EACH 300. 00000 600. 00| 375. 00000 750. 00| 382. 50000 765. 00
CASTING ADJUST TO GRADE | |
0063 720- 45075 1.000 EACH 1190. 00000 1190. 00| 1265. 00000 1265. 00| 1410. 86000 1410. 86
I NLET, R13 | | |
0064 720- 45270 1.000 EACH 1480. 00000 1480. 00| 600. 00000 600. 00| 1156. 38000 1156. 38
PI PE CATCH BASI N, 450 mm | | |
0065 720-45410 1.000 EACH 3290. 00000 3290. 00| 1870. 00000 1870. 00| 1559. 02000 1559. 02
MANHOLE, 4 | | |
0066 732-03063 1.000 EACH 1200. 00000 1200. 00| 350. 00000 350. 00| 1596. 81000 1596. 81
TAPPI NG SLEEVE AND VALVE W TH BOX, 150 | | |
mm X 150 nm X 25 mm | | |
0067 732-96629 245.000 m | 58. 00000 14210. 00| 27.00000 6615. 00| 49. 41000 12105. 45
WATER LI NE, 25 mm | | |
0068 801- 06606 28.000 EACH 129. 00000 3612. 00| 95. 00000 2660. 00| 107. 45000 3008. 60
BARRI CADE, |11B | | |
0069 801- 06640 73.000 EACH 102. 00000 7446. 00| 100. 00000 7300. 00| 113. 11000 8257. 03
CONSTRUCTI ON SIGN, A | | |
0070 801-06775 LUWP| 3000. 00000 3000. 00| 10000. 00000 10000. 00| 4209. 36000 4209. 36
MAI NTAI NI NG TRAFFI C |
0071 802-05701 206.540 m 32. 80000 6774.51 32. 80000 6774. 51| 37. 10000 7662. 63
I
|

|
SI GN POST, SQUARE, 1, REI NFORCED ANCHCR |
|



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 10/23/00
PAGE : 291 -5
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 848, 444. 11 ROUTE : 9945
CALL ORDER © 291 CONTRACT ID : R -25132-A COUNTI ES : LAKE
LETTI NG DATE : 10/17/00 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (1) 35-1120685 | (2) 35-1035700 | (3) 35-0918397
| WALSH & KELLY | BUCKO CONSTRUCTI ON | RFETH RI LEY CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0072 802- 06830 3.360 n2 | 323. 00000 1085. 28| 323. 00000 1085. 28| 365. 33000 1227.51
SIGN, TRAIL HEAD | |
0073 802- 76025 26.420 n2 | 129. 00000 3408. 18| 129. 00000 3408. 18| 145. 91000 3854. 94

SIGN, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND, 2.03 mm TH CKNESS | |
0074 805- 86805 1.000 EACH 2758. 00000 2758. 00| 1800. 00000 1800. 00| 1522. 40000 1522. 40

SERVI CE PO NT, | | | |

0075 805- 86900 1.000 EACH 236. 00000 236. 00| 450. 00000 450. 00| 266. 93000 266. 93
JUNCTI ON BOX | | |

0076 805- 98335 155.000 m | 13. 86000 2148. 30| 13. 11000 2032. 05 15. 68000 2430. 40

WRE, NO 4 COPPER IN PLASTIC DUCT, IN | | |
TRENCH, 4 1/C | | |

0077 807-02191 1.000 EACH 609. 00000 609. 00| 550. 00000 550. 00| 688. 81000 688. 81
HANDHOLE, LI GHTI NG | | |

0078 807- 04651 62.000 m | 3. 15000 195. 30| 10. 00000 620. 00| 3. 56000 220. 72
WRE THW IN FLEXIBLE CONDU T, 3 1/C | |

0079 807- 82054 1.000 EACH 1917. 00000 1917. 00| 3200. 00000 3200. 00 2168. 23000 2168. 23
UNDERPASS Cl RCUI T | NSTALLATI ON, 4 [ |
LUM NAI RES [

0080 807- 86750 4.000 EACH 367. 00000 1468. 00 420. 00000 1680. 00 415. 10000 1660. 40

LUM NAI RE UNDERPASS, WALL MOUNTED, H GH |
PRESSURE SCDI UM 150 WATT |
0081 807-86955 2.000 EACH 49. 00000 98. 00

PAVEMENT MESSAGE MARKI NGS, |
THERMOPLASTI C, WORD ( Bl KE) | |

I
I
I
I I
I I
| |
| 149. 99000 299. 98| 55. 42000 110. 84
CABLE DUCT MARKER | |
0082 807- 87620 4.000 EACH 37. 00000 148. 00| 75. 00000 300. 00| 41. 85000 167. 40
LEXAN VANDAL SHI ELD, | NSTALL | |
0083 808- 01329 1.000 EACH 35. 00000 35. 00| 96. 00000 96. 00| 39. 59000 39. 59
PAVEMENT MESSAGE MARKI NGS, | | |
THERMOPLASTI C, WRONG VY RAMP ARROW | |
0084 808- 02976 10. 000 EACH| 35. 00000 350. 00| 36. 00000 360. 00| 39. 59000 395. 90
PAVEMENT MESSAGE MARKI NGS, | | |
THERMOPLASTI C, WORD, (HWY), 1.2 m | |
0085 808- 03114 10.000 EACH 60. 00000 600. 00| 60. 00000 600. 00| 67. 86000 678. 60
PAVEMENT NMESSAGE MARKI NGS, | | |
THERMOPLASTIC, (XING 2.4 m | | |
0086 808- 03115 10. 000 EACH| 35. 00000 350. 00| 50. 00000 500. 00| 39. 59000 395. 90
PAVEMENT MESSAGE MARKI NGS, | | |
THERMOPLASTI C, WORD (XING), 1.2 m | | |
0087 808- 03775 9.000 EACH 60. 00000 540. 00| 60. 00000 540. 00| 67. 86000 610. 74
I
I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 10/ 23/ 00
PAGE : 291 -6
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 848, 444. 11 ROUTE : 9945
CALL ORDER © 291 CONTRACT ID : R -25132-A COUNTI ES : LAKE
LETTI NG DATE : 10/17/00 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (1) 35-1120685 | (2) 35-1035700 | (3) 35-0918397
| WALSH & KELLY | BUCKO CONSTRUCTI ON | RFETH RI LEY CONSTRUCTI ON
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0088 808- 06703 6346.200 m | 0. 91000 5775. 04| 1. 04000 6600. 05| 1. 03000 6536. 59
LI NE, THERMOPLASTI C, SCOLID, WH TE, 2100mm] | |
0089 808- 75240 1050.500 m | 0. 91000 955. 96| 1. 04000 1092. 52| 1. 03000 1082. 02
LI NE, THERMOPLASTI C, BROKEN, YELLOW | | |
100Mm | | |
0090 808- 75260 670.700 m | 3. 94000 2642. 56| 4. 92000 3299. 84| 4. 46000 2991. 32
TRANSVERSE NMARKI NGS, THERMOPLASTI C, | | |
SOLI D, WH TE, CROSSHATCH LINE, 300 nm | | |
0091 808- 75297 41.500 m | 9. 84000 408. 36| 9. 84000 408. 36| 11. 13000 461. 90
TRANSVERSE NARKI NGS, THERMOPLASTI C, [ | |
STOP LI NE, 600nmm | | |
0092 808- 75300 187.200 m | 1. 96000 366. 91| 1. 50000 280. 80| 2. 22000 415. 58
TRANSVERSE NMARKI NGS, THERMOPLASTI C, | | |
CROSSWALK LINE, 150mm | | |
0093 808- 97664 2.000 EACH 72. 00000 144. 00| 75. 00000 150. 00| 81. 44000 162. 88
PAVEMENT MESSAGE MARKI NGS THERMOPLASTI C, | | |
HANDI CAP SYMBOL | | |
0094 622- 05640 6. 000 EACH 75. 00000 450. 00| 75. 00000 450. 00| 84. 82000 508. 92
PLANT, DECI DUOUS SHRUB, OVER 600 TO 900 | | |
mm I I I
SECTI ON TOTALS | $ 662, 505. 45| $ 674, 090. 93| $ 703,512. 43
------------------------------------------ Hre o e m e e e e e e e e e e ot e et e e e e e e o e e e e e e e e e e e e e e eeeceeeaoaao-
CONTRACT TOTALS | $ 662, 505. 45| $ 674, 090. 93| $ 703, 512. 43




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 10/23/00
PAGE : 301 -1
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 136, 066. 56 ROUTE : SR 62
CALL ORDER : 301 CONTRACT ID : R -25133-A COUNTI ES :  VANDERBURGH WARRI CK
LETTI NG DATE : 10/17/00 10:00 AM DISTRICT  : VINCENNES DI STRI CT
CONTRACT TIME : 03/01/01 COMPLETI ON DATE
CONTRACT DESCRI PTI ON : RURAL PRQJECT(S) : 012300Y
0123002
SET- ASI DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOW BI D
1 35-1284120 KOBERSTEI N TRUCKI NG $ 52, 250. 48 100. 0000%
2 35-1438628 STRADTNER, RAY EXCAVATI NG $ 60, 156. 98 115. 1319%
3 35-1763075 NAAS BROTHERS TRUCKI NG $ 60, 214. 66 115. 2423%
4 35-1801998 CLR INC. $ 62, 995. 02 120. 5635%
5  35-1145629 KOESTER EQUI PMENT, |NC. & SUBSI DI AR ES $  195,635.80 374.4191%
| (1) 35-1284120 | (2) 35-1438628 | (3) 35-1763075
| KOBERSTEI N TRUCKI NG | STRADTNER RAY EXCAVATING | NAAS BROTHERS TRUCKI NG
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ B S
SECTI ON 0001  DEMOLI TI ON OF HOUSES AND BUI LDI NGS
[ I I
0001 110- 01001 LUMP| 540. 00000 540. 00| 1000. 00000 1000.00|  12124. 00000 12124. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0002 202- 03000 LUMP| 5974. 00000 5974. 00| 3900. 00000 3900. 00| 5500. 00000 5500. 00
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO. 106 | [ |
0003 202- 03000 LUMP| 4065. 00000 4065. 00| 4300. 00000 4300. 00| 4000. 00000 4000. 00
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO 115 | [ |
0004 202- 03000 LUMP|  11117. 00000 11117. 00| 6800. 00000 6800.00]  12500. 00000 12500. 00
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO. 14 I I I
0005 202- 03000 LUMP| 1828. 00000 1828. 00| 2600. 00000 2600. 00| 2500. 00000 2500. 00
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO 2 I I I
0006 202- 03000 LUMP| 320. 00000 320. 00| 300. 00000 300. 00| 400. 00000 400. 00
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | [
NO. 3SA | [ |
0007 202- 03000 LUMP| 320. 00000 320. 00| 500. 00000 500. 00| 900. 00000 900. 00
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO 43SA | [ |
0008 202- 03000 LUMP| 3480. 00000 3480. 00| 4500. 00000 4500. 00| 4000. 00000 4000. 00
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO. 45 | | |
0009 202- 03000 LUMP| 7044. 00000 7044. 00 7700. 00000 7700. 00| 7000. 00000 7000. 00

HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO. 46 | | I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS
ENG NEER S ESTI MATE: $ 136, 066. 56

RQUTE : SR 62

DATE : 10/23/00
PAGE : 301 -2

CALL ORDER . 301 CONTRACT ID : R -25133-A COUNTI ES : VANDERBURGH WARRI CK
LETTI NG DATE : 10/17/00 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (1) 35-1284120 | (2) 35-1438628 | (3) 35-1763075
| KOBERSTEI N TRUCKI NG | STRADTNER, RAY EXCAVATI NG | NAAS BROTHERS TRUCKI NG
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ o
0010 202- 03000 LUMP| 350. 00000 350. 00| 500. 00000 500. 00| 900. 00000 900. 00
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO. 4SA I | I
0011 202- 03000 LUWP| 5496. 00000 5496. 00| 4500. 00000 4500. 00| 4500. 00000 4500. 00
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO. 96 I I I
0012 202-03135 187.929 n2 | 16. 90000 3176. 00| 100. 00000 18792. 90| 15. 45000 2903. 50
REGULATED ASBESTOS CONTAI NI NG MATERI ALS, | | |
REMOVE | | |
0013 621-01004 2.000 EACH 300. 00000 600. 00| 500. 00000 1000. 00| 300. 00000 600. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0014 621-06545 3.620 M | 485. 00000 1755. 70| 200. 00000 724. 00| 200. 00000 724.00
FERTI LI ZER | | |
0015 621- 06553 516.080 kg | 6. 80000 3509. 34| 1. 00000 516. 08| 2. 00000 1032. 16
SEED M XTURE, R | | [
0016 621- 06565 6.310 My | 424. 00000 2675. 44| 400. 00000 2524, 00| 100. 00000 631. 00
MULCHI NG MATERI AL | | [
SECTI ON TOTALS | $ 52, 250. 48| $ 60, 156. 98| $ 60, 214. 66
__________________________________________ o
CONTRACT TOTALS | $ 52, 250. 48| $ 60, 156. 98| $ 60, 214. 66




| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE : 10/23/00
PAGE : 301 -3

ENG NEER S ESTI MATE: $ 136, 066. 56 RQUTE : SR 62
CALL ORDER . 301 CONTRACT ID : R -25133-A COUNTI ES : VANDERBURGH WARRI CK
LETTI NG DATE : 10/17/00 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (4) 35-1801998 | (5) 35-1145629 [
| (LR, I NC. | KCESTER EQUI PMENT, INC. & SU|
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ o
SECTI ON 0001 DEMOLI TI ON OF HOUSES AND BUI LDI NGS
[ I I
0001 110-01001 LUWP| 9800. 00000 9800. 00| 4000. 00000 4000. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0002 202- 03000 LUWP| 6000. 00000 6000. 00| 26000. 00000 26000. 00|
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO. 106 | | |
0003 202- 03000 LUWP| 3800. 00000 3800. 00| 19000. 00000 19000. 00|
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO. 115 | [ [
0004 202- 03000 LUWP| 7700. 00000 7700. 00| 51500. 00000 51500. 00|
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO. 14 | | |
0005 202- 03000 LUWP| 3300. 00000 3300. 00| 10000. 00000 10000. 00|
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | [
NO. 2 I I I
0006 202- 03000 LUVP| 500. 00000 500. 00| 350. 00000 350. 00|
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO. 3SA I I I
0007 202- 03000 LUWP| 300. 00000 300. 00| 350. 00000 350. 00|
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | [
NO. 43SA | | |
0008 202- 03000 LUMP| 5900. 00000 5900. 00| 18000. 00000 18000. 00|
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO. 45 | | |
0009 202- 03000 LUMP| 8000. 00000 8000. 00| 31500. 00000 31500. 00|
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO. 46 I I I
0010 202- 03000 LUWP| 300. 00000 300. 00| 350. 00000 350. 00|
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO. 4SA | [ |
0011 202- 03000 LUMP| 3400. 00000 3400. 00| 20200. 00000 20200. 00|
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO. 96 I I I
0012 202-03135 187.929 n2 | 30. 00000 5637. 87| 39. 00000 7329. 23|
REGULATED ASBESTOS CONTAI NI NG MATERI ALS, | | |
REMOVE | [ |
0013 621-01004 2.000 EACH 500. 00000 1000. 00| 600. 00000 1200. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0014 621- 06545 3.620 My | 494. 00000 1788. 28| 310. 00000 1122. 20|

FERTI LI ZER |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 136, 066. 56

CALL ORDER . 301 CONTRACT I D :
LETTI NG DATE : 10/17/00 10:00 AM DI STRI CT :
SET- AS| DE :

R -25133-A

DATE : 10/23/00
PAGE : 301 -4

RQUTE : SR 62
COUNTI ES : VANDERBURGH WARRI CK

VI NCENNES DI STRI CT

| (4) 35-1801998

| LR INC.
LINE NO / | TEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNT PR CE
__________________________________________ o e e e e e e e e e e e e m e e =
0015 621- 06553 516.080 kg | 5. 90000
SEED M XTURE, R |
0016 621- 06565 6.310 My | 400. 00000
MULCH NG MATERI AL |
SECTI ON TOTALS [ $
__________________________________________ o e e e e e e e e e e e e e e =
CONTRACT TOTALS | $

| (5) 35-1145629 |
| KOESTER EQUI PMENT, INC. & SU|

I
ANOUNT]|

3044. 87|
I

2524. 00|

I

62, 995. 02|

62, 995. 02|

I
UNIT PRICE AVDUNT]

5. 20000 2683. 62|
I
325. 00000 2050. 75|

I
$ 195, 635. 80|

$ 195, 635. 80|

UNT PRI CE AMOUNT




| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 169, 078. 42 ROUTE : |-65
CALL ORDER : 321 CONTRACT ID : R -25148-A COUNTI ES : CLARK
LETTI NG DATE : 10/17/00 10:00 AM DISTRICT  : SEYMOUR Di STRICT
CONTRACT TIME : 03/01/01 COMPLETI ON DATE
CONTRACT DESCRI PTI ON : URBAN PROJECT(S) : 65010AA
65010AG
SET- ASI DE :

VENDOR RANKI NG :

DATE : 10/ 23/
PAGE : 321 -1

00

TOTAL % OVER
RANK VENDOR NO. / NAVE BI D LON BI D
1 35-1714030 M LES EXCAVATING | NC. | RREGULAR BI D $ 39, 571. 00 100. 0000%
2 35-1366374 CLARK NI CKLES, INC. AWARD $ 68, 184. 26 172. 3086%
3 35-1636776 LI NKEL COVPANY $ 72, 730. 00 183. 7962%
4 35-1619477 BROM, L.L. OONSTR CO, INC $ 91, 762. 60 231. 8935%
5  35-2040801 GOHVANN ASPHALT & CONSTRUCTI ON, | NC. $ 95, 000. 00 240. 0748%
6 35-1128289 BEATY CONSTRUCTI ON, | NC. $ 108, 707.89 274. 7160%
7 35-1004746 TEMPLE & TEMPLE EXCAVATI NG & PAVING | NC. $  132,870.00 335. 7761%
8  35-1487672 MAC CONSTRUCTI ON & EXCAVATI NG, | NC. $ 162, 902. 50 411. 6714%
9  61-1013120 T & C CONTRACTI NG, | NC. $  245,132.50 619. 4751%
| (1) 35-1714030 | (2) 35-1366374 | (3) 35-1636776
| M LES EXCAVATI NG | NC. | CLARK NI CKLES, | NC. | LI NKEL COMPANY
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AVOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o m e et e e e e e o e e e e e e m e e e et e e e e e e e e e e e o e meeeoaon
SECTI ON 0001 ~ DEMOLI TION, REMOVAL OF HOUSES AND BU LDI NGS
[ I I
0001 110-01001 LUVP| 850. 00000 850. 00| 2000. 00000 2000. 00| 5000. 00000 5000. 00
MOBI LI ZATI ON' AND DEMOBI LI ZATI ON | | |
0002 202- 03000 LUMP|  11000. 00000 11000. 00|  18500. 00000 18500.00|  25000. 00000 25000. 00
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO. 22 I I I
0003 202- 03000 LUWP|  14812. 00000 14812.00|  28750. 00000 28750.00|  28000. 00000 28000. 00
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO. 24 I I I
0004 202- 03000 LUMP| 3700. 00000 3700. 00| 7540. 00000 7540. 00| 6000. 00000 6000. 00
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO. 40 I I I
0005 202- 03000 LUWP) 4700. 00000 4700. 00| 7500. 00000 7500. 00| 6000. 00000 6000. 00
HOUSES AND BUI LDI NGS, REMOVE , PRACEL | | |
NO. 2 I I I
0006 621-01004 2.000 EACH 480. 00000 960. 00| 5. 95000 11. 90| 500. 00000 1000. 00
MOBI LI ZATI ON AND DENMOBI LI ZATI ON FCR | | |
SEEDI NG | | |
0007 621- 06545 0.900 My | 570. 00000 513. 00| 5. 95000 5. 36| 500. 00000 450. 00
FERTI LI ZER | | |
0008 621- 06553 190.000 kg | 3.90000 741. 00| 8. 80000 1672. 00| 2.00000 380. 00
|

SEED M XTURE, R | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 10/ 23/ 00
PAGE : 321 -2
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 169, 078. 42 ROUTE : |-65
CALL ORDER . 321 CONTRACT ID : R -25148-A COUNTI ES : CLARK
LETTI NG DATE : 10/17/00 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (1) 35-1714030 | (2) 35-1366374 | (3) 35-1636776
| M LES EXCAVATI NG | NC. | CLARK NI CKLES, | NC. | LI NKEL COVPANY
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0009 621- 06565 4.500 M | 510. 00000 2295. 00| 490. 00000 2205. 00| 200. 00000 900. 00
MULCHI NG MATERI AL | | |
SECTI ON TOTALS | $ 39, 571. 00| $ 68, 184. 26| $ 72,730. 00
------------------------------------------ e m o m m e e e e e e e e e e et e e et e e e e e e e e e e e e e e e e e e e e e e e eeeeaeaaaao
CONTRACT TOTALS | $ 39, 571. 00| $ 68, 184. 26| $ 72,730. 00




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 10/ 23/ 00
PAGE : 321 -3
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 169, 078. 42 ROUTE : |-65
CALL ORDER . 321 CONTRACT ID : R -25148-A COUNTI ES : CLARK
LETTI NG DATE : 10/17/00 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (4) 35-1619477 | (5) 35-2040801 | (6) 35-1128289
| BROAWW, L.L. CONSTR QQ., | NC GOHVANN ASPHALT & CONSTR., || BEATY CONSTRUCTI ON, | NC.
LINE NO/ |ITEM CODE / ALT
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
SECTI ON 0001 DEMOLI TI QN, REMOVAL OF HOUSES AND BU LDI NGS
[ I I
0001 110-01001 LUVP| 4200. 00000 4200. 00| 4711. 00000 4711. 00| 5632. 89000 5632. 89
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | |
0002 202- 03000 LUWP| 13120. 00000 13120. 00| 14000. 00000 14000. 00| 40000. 00000 40000. 00
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO. 22 | | |
0003 202- 03000 LUWP| 28190. 00000 28190. 00| 34000. 00000 34000. 00| 37000. 00000 37000. 00
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO. 24 I I I
0004 202- 03000 LUWP| 20450. 00000 20450. 00| 19000. 00000 19000. 00| 10000. 00000 10000. 00
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO. 40 | | |
0005 202- 03000 LUWP| 20250. 00000 20250. 00| 17000. 00000 17000. 00| 10000. 00000 10000. 00
HOUSES AND BUI LDI NGS, REMOVE , PRACEL | | [
NO. 2 I I I
0006 621-01004 2.000 EACH 500. 00000 1000. 00| 660. 00000 1320. 00| 650. 00000 1300. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0007 621-06545 0.900 My | 619. 00000 557. 10| 660. 00000 594. 00| 650. 00000 585. 00
FERTI LI ZER | | |
0008 621- 06553 190. 000 kg | 8. 95000 1700. 50| 10. 00000 1900. 00| 9. 50000 1805. 00
SEED M XTURE, R | | |
0009 621- 06565 4.500 My | 510. 00000 2295. 00| 550. 00000 2475. 00| 530. 00000 2385. 00
MULCHI NG MATERI AL | | [
SECTI ON TOTALS | $ 91, 762. 60| $ 95, 000. 00| $ 108, 707. 89
CONTRACT TOTALS | $ 91, 762. 60| $ 95, 000. 00| $ 108, 707. 89




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 10/23/00
PACGE : 321 -4
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 169, 078. 42 ROUTE : |-65
CALL ORDER . 321 CONTRACT ID : R -25148-A COUNTI ES : CLARK
LETTI NG DATE : 10/17/00 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (7) 35-1004746 | (8) 35-1487672 | (9) 61-1013120

| TEVPLE & TEMPLE EXCAVATI NG | MAC CONSTRUCTI ON & EXCAVATIN| T & C CONTRACTI NG | NC.
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT
SECTION 0001  DEMOLI TION, REMOVAL OF HOUSES AND BUI LDi NGS

[ I I
0001 110-01001 LUWP| 6000. 00000 6000. 00| 7000. 00000 7000. 00| 8130. 00000 8130. 00

MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |

0002 202- 03000 LUMP|  62579. 00000 62579.00]  48000. 00000 48000. 00]  104000. 00000 104000. 00
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO. 22 | | |

0003 202- 03000 LUMP|  40046. 00000 40046.00|  75000. 00000 75000. 00|  99300. 00000 99300. 00
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO. 24 I I I

0004 202- 03000 LUVP| 9920. 00000 9920.00|  12300. 00000 12300.00|  14600. 00000 14600. 00
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO. 40 | | |

0005 202- 03000 LUMP| 9920. 00000 9920.00]  15000. 00000 15000. 00|  13500. 00000 13500. 00
HOUSES AND BUI LDI NGS, REMOVE , PRACEL | | |
NO 2 I I I

0006 621- 01004 2.000 EACH 300. 00000 600. 00| 595. 00000 1190. 00| 595. 00000 1190. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |

0007 621- 06545 0.900 My | 700. 00000 630. 00| 595. 00000 535. 50| 595. 00000 535. 50
FERTI LI ZER | | |

0008 621- 06553 190.000 kg | 7. 00000 1330. 00| 8. 80000 1672. 00| 8. 80000 1672. 00
SEED M XTURE, R | | |

0009 621- 06565 4.500 My | 410. 00000 1845. 00| 490. 00000 2205. 00| 490. 00000 2205. 00
MULCH NG MATERI AL | | |

SECTI ON TOTALS | $ 132, 870.00] $ 162, 902.50] $  245,132.50
------------------------------------------ o m e e e oo e e e e e e e e m e e e e e e e e e e e e e e e e e e e memeeaoao-n

CONTRACT TOTALS | $ 132, 870. 00| $ 162, 902. 50| $ 245,132. 50




| NDI ANA DEPARTMENT OF TRANSPCRTATI ON DATE : 10/23/00
PAGE : 331 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 75, 072. 28 ROUTE : 46
CALL ORDER . 331 CONTRACT ID : R -25149-A COUNTI ES : MONRCE
LETTI NG DATE : 10/17/00 10:00 AM DI STRI CT . SEYMOUR DI STRICT
CONTRACT TIME : 03/01/01 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : RURAL PRQJECT(S) : 062300H
SET- AS| DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOW BI D
1 35-1874009 HAUER EXCAVATI NG $ 30, 232. 18 100. 0000%
2 35-1875662 CRIDER & CRIDER | NC. $ 46, 245. 50 152. 9677%
3 35-1924539 LANGENFELD WRECKI NG $ 49, 726. 00 164. 4803%
4 35-1636776 LI NKEL OCOVPANY $ 54, 345. 00 179. 7587%
5  35-1127746 S & G EXCAVATI NG | NC $ 66, 692. 00 220. 5993%
6 35-1418333 ROGERS GROUP, | NC. $ 99, 999. 99 330. 7733%
7 35-1619477 BROW, L.L. CONSTR CO, INC. $  125,6096.39 413. 7855%
| (1) 35-1874009 | (2) 35-1875662 | (3) 35-1924539
| HAUER EXCAVATI NG | CRIDER & CRIDER | NC, | LANGENFELD WRECKI NG
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNI'T PRI CE AMOUNT|  UNIT PRI CE AVOUNT
------------------------------------------ Ao m m e e e e e et m e e e e et e e e e e e e e e e e e e e e meeeeoao-o
SECTION 0001  DEMOLI TION, HOUSE AND BUI LDI NG REMOVAL
I I I
0001 110- 01001 LUMP| 1000. 00000 1000. 00| 2400. 00000 2400. 00| 2000. 00000 2000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0002 202- 03000 LUMP| 4100. 00000 4100. 00| 4000. 00000 4000. 00| 5000. 00000 5000. 00
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO. 103 | [ |
0003 202- 03000 LUMP| 4250. 00000 4250. 00| 6500. 00000 6500. 00| 6500. 00000 6500. 00
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO. 127 | [ |
0004 202- 03000 LUMP| 6400. 00000 6400. 00| 7500. 00000 7500. 00| 9000. 00000 9000. 00
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO. 133 | [ |
0005 202- 03000 LUVP| 7400. 00000 7400. 00| 9900. 00000 9900.00|  12000. 00000 12000. 00
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO. 139 | [ |
0006 202- 03000 LUMP| 4100. 00000 4100. 00| 6700. 00000 6700. 00| 7000. 00000 7000. 00
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO. 44 I I I
0007 621- 01004 1.000 EACH 500. 00000 500. 00| 400. 00000 400. 00| 500. 00000 500. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0008 621- 06545 1.810 My | 277. 78000 502. 78] 550. 00000 995. 50| 600. 00000 1086. 00
FERTI LI ZER | | |
0009 621- 06554 380.000 kg | 2. 58000 980. 40| 10. 00000 3800. 00| 8. 00000 3040. 00
|

SEED M XTURE, U | [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 10/23/00

PAGE : 331 -2
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 75, 072. 28 ROUTE : 46
CALL ORDER . 331 CONTRACT ID : R -25149-A COUNTI ES : MONRCE
LETTI NG DATE : 10/17/00 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (1) 35-1874009 | (2) 35-1875662 | (3) 35-1924539
| HAUER EXCAVATI NG | CRIDER & CRIDER, | NC | LANGENFELD WRECKI NG
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0010 621-06565 9.000 M | 111. 00000 999. 00| 450. 00000 4050. 00| 400. 00000 3600. 00
MULCHI NG MATERI AL | | [
SECTI ON TOTALS | $ 30, 232. 18| $ 46, 245. 50| $ 49, 726. 00
------------------------------------------ e m o m m e e e e e e e e e e et e e et e e e e e e e e e e e e e e e e e e e e e e e eeeeaeaaaao

CONTRACT TOTALS | $ 30, 232. 18| $ 46, 245. 50| $ 49, 726. 00




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 10/23/00
PAGE : 331 -3
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 75, 072. 28 ROUTE : 46
CALL ORDER . 331 CONTRACT ID : R -25149-A COUNTI ES : MONRCE
LETTI NG DATE : 10/17/00 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (4) 35-1636776 | (5) 35-1127746 | (6) 35-1418333
| LI NKEL COVPANY | S & G EXCAVATI NG | NC | ROGERS GROUP, | NC.
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao

SECTI ON 0001 DEMOLI TI ON, HOUSE AND BUI LDI NG REMOVAL

[ I I
0001 110-01001 LUWP| 5000. 00000 5000. 00| 2500. 00000 2500. 00| 10856. 32000 10856. 32

MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | [
0002 202- 03000 LUWP| 6000. 00000 6000. 00| 8750. 00000 8750.00]  11210. 00000 11210. 00
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | [
NO. 103 | [ |
0003 202- 03000 LUMP| 6000. 00000 6000. 00|  14000. 00000 14000. 00|  11210. 00000 11210. 00
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO. 127 | [ [
0004 202- 03000 LUMP|  10000. 00000 10000. 00|  10500. 00000 10500. 00]  16760. 00000 16760. 00
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | [
NO 133 | | I
0005 202- 03000 LUMP|  15000. 00000 15000. 00  11000. 00000 11000. 00]  27600. 00000 27600. 00
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | [
NO. 139 | [ [
0006 202- 03000 LUMP| 8000. 00000 8000. 00| 9500. 00000 9500. 00|  12150. 00000 12150. 00
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO. 44 | I |
0007 621-01004 1.000 EACH 500. 00000 500. 00| 1000. 00000 1000. 00| 813. 00000 813. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | [
SEEDI NG | | |
0008 621- 06545 1.810 My | 500. 00000 905. 00| 600. 00000 1086. 00| 607. 00000 1098. 67
FERTI LI ZER | | [
0009 621- 06554 380.000 kg | 3. 00000 1140. 00| 9. 20000 3496. 00| 8. 75000 3325. 00
SEED M XTURE, U | | |
0010 621- 06565 9.000 My | 200. 00000 1800. 00| 540. 00000 4860. 00| 553. 00000 4977. 00
MULCHI NG MATERI AL | | [
SECTI ON TOTALS | $ 54, 345. 00| $ 66, 692. 00| $ 99, 999. 99
------------------------------------------ e T R o

CONTRACT TOTALS | $ 54, 345. 00| $ 66, 692. 00| $ 99, 999. 99




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 10/23/00
PAGE : 331 -4
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 75, 072. 28 ROUTE : 46
CALL ORDER . 331 CONTRACT ID : R -25149-A COUNTI ES : MONRCE
LETTI NG DATE : 10/17/00 10:00 AM DI STRI CT . SEYMOUR DI STRICT

SET- AS| DE :

| (7) 35-1619477 | |
| BROW, L.L. CONSTR CO, INg |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

SECTI ON 0001 DEMOLI TI ON, HOUSE AND BUI LDI NG REMOVAL

I I
0001 110-01001 LUWP| 5800. 00000 5800. 00|

MJULCHI NG MATERI AL
SECTI ON TOTALS

|

I

MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0002 202- 03000 LUMP|  17250. 00000 17250. 00| |
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO. 103 | | |
0003 202- 03000 LUMP|  19900. 00000 19900. 00| |
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO. 127 | | |
0004 202- 03000 LUMP|  23795. 00000 23795. 00| |
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO. 133 | | |
0005 202- 03000 LUMP|  26490. 00000 26490. 00| |
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO. 139 | | |
0006 202- 03000 LUMP|  22250. 00000 22250. 00| |
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO. 44 | I |
0007 621-01004 1.000 EACH 500. 00000 500. 00| |
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FCR | | |
SEEDI NG | | |
0008 621- 06545 1.810 My | 619. 00000 1120. 39| |
FERTI LI ZER | | |
0009 621- 06554 380.000 kg | 8. 95000 3401. 00| |
SEED M XTURE, U | | |
0010 621- 06565 9.000 My | 510. 00000 4590. 00| |
I I

I I

CONTRACT TOTALS | $  125,096. 39 |







